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NOTICE OF INVITATION TO BID
CITY OF ROANOKE, VIRGINIA

Sealed Bids for: 13™ STREET STREETSCAPE PROJECT
WEST END TARGET AREA
ROANOKE, VIRGINIA

ITB NO. 15-10-06

This project consists of construction of new concrete curb and gutter, sidewalk,
ADA ramps, milling existing pavement, storm drain and structures, installation
of street lights and traffic control equipment and associated work at 13" Street

SW from Memorial Bridge to Patterson Avenue, within the City of Roanoke.

Sealed bids will be received by the City of Roanoke by Simone Knowles, Manager, Purchasing
Division, or a designee, 215 Church Avenue, S.W., Room 202, Roanoke, Virginia 24011, at or before
2:00 p.m., local time, on June 3, 2015. Bids received after 2:00 p.m. will not be accepted or
considered.

The Invitation to Bid, Instructions to Bidders, plans, specifications, the Contract, and other Contract
Documents may be examined during business hours at the Office of the City Engineer, 215 Church
Avenue, S.W., Room 350, Roanoke, Virginia 24011 (Phone: 540-853-2731); or in the City of Roanoke
Purchasing Division office, 215 Church Avenue, S.W., Room 202, Roanoke, Virginia 24011 {Phone:
540-853-2871).

Documents may be viewed and/or downloaded from the City of Roanoke Purchasing Division's
Vendor Self Service system at https://vss.roanokeva.gov or from the Purchasing Division's website at
www.roanokeva.gov/purchasing.

A non-mandatory pre-bid conference will be conducted on May 14, 2015, at 10:00 a.m., local time, at
the Engineering Conference Room, 215 Church Avenue, SW, Room 350, Roanoke, Virginia.

The Project and the work, services, and materials for such Project are subject to a U.S. Department of
Housing and Urban Development (HUD) Grant Agreement for Cormmunity Development Block Grant
(CDBG) Funds signed by HUD, with Special Conditions (HUD Agreement), and various Federal,
State, and/or local terms and provisions as set forth therein or referred to therein and in the bid
documents and/or any resultant contract documents.

Bids may not be withdrawn for a period of sixty (60) calendar days after the opening of bids unless the
bid is substantially lower than the other bids because of a clerica! error as defined in Section 2.2 -
4330, of the Code of Virginia (1950), as amended. Pursuant to Section 2.2 - 4330 (B)(1), the bidder
shall give notice in writing and shall submit the original work papers with such notice to the City of its
claim of right to withdraw the bid within two (2) business days after the opening of bids.

The City expressly reserves the right to cancel this ITB and/or reject any or all bids, to waive any
informality or irregularity in the bids received, and to accept a bid which is deemed to be in the best
interest of the City.

Qaou L 90,305 N

Date/ Simone Knowles, Manager
Purchasing Division
City of Roanoke, Virginia




INVITATION TO BID

CITY OF ROANOKE, VIRGINIA

Sealed Bids for: 13™ STREET STREETSCAPE PROJECT
WEST END TARGET AREA
ROANOKE, VIRGINIA

ITB NO. 15-10-06

This project consists of construction of new concrete curb
and gutter, sidewalk, ADA ramps, milling existing pavement,
storm drain and structures, installation of street lights and
traffic control equipment and associated work at 13" Street
SW from Memorial Bridge to Patterson Avenue within the City
of Roanoke.

Sealed bids will be received by the City of Roanoke by Simone Knowles, Manager, Purchasing
Division, or a designee, Noel C. Taylor Municipal Building, 215 Church Avenue, S.W., Room 202,
Roanoke, Virginia 24011, at or before 2:00 p.m., local time, on June 3, 2015, at which time all bids
received will be publicly opened and read. Bids received after 2:00 p.m. will not be accepted or
considered. The time of receipt shall be determined by the time clock stamp in the Purchasing Office,
or if it is not working, such time shall be determined by the Purchasing official who is to open the bids.
This project is generally described as set forth above.

The Instructions to Bidders, plans, specifications, the Contract, and other Contract Documents are
incorporated herein by reference. Copies of these items may be examined during business hours at
the Office of the City Engineer, Noel C. Taylor Municipal Building, 215 Church Avenue, S.W., Room
350, Roanoke, Virginia 24011 (Phone: 540-853-2731); or in the City of Roanoke Purchasing Division
office, 215 Church Avenue, S.W., Room 202, Roanoke, Virginia 24011 (Phone: 540-853-2871).
Bidders are cautioned to review bid documents thoroughly before submitting a bid.

Copies of the documents may be viewed and/or downloaded from the City of Roanoke Purchasing
Division's Vendor Self Service system at https://vss.roanokeva.gov or from the Purchasing Division's
website at www.roanokeva.gov/purchasing. If you have any problems accessing the documents, you
may contact Purchasing at 853-2871 or purchasing@roanokeva.gov. The City will not be responsible
for documents obtained from any other source.

All Contract Documents prepared and/or furnished by the City Engineer shall be the exclusive
property of the City of Roanoke, Virginia, and shall not be used for any other project(s).

Each bidder is solely responsible for ensuring that such bidder has the current complete version of the
Bid Documents prepared for the project, including any addenda issued by the City, before submitting
a bid.

A non-mandatory pre-bid conference will be conducted on May 14, 2015, at 10:00 a.m., local time, at
the Engineering Conference Room, 215 Church Avenue SW, Room 350, Roanoke, Virginia. It is
strongly recommended that all bidders attend this conference.

The Project and the work, services, and materials for such Project are subject to a U.S.
Department of Housing and Urban Development (HUD) Grant Agreement for Community
Development Block Grant (CDBG) Funds signed by HUD, with Special Conditions (HUD
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Agreement), and various Federal, State, and/or local terms and provisions as set forth therein
or referred to therein and in the bid documents and/or any resultant contract documents.

All work, services, materials, and other items required for this Project shall be provided and
performed in accordance with such HUD Agreement, HUD, Federal, State, and/or local
documents included or referred to in the bid documents and/or any resultant contract, and in
the ITB. Notwithstanding anything else in the ITB and/or the resultant contract, the Successful
Bidder (Contractor) is hereby advised, and by submitting a bid for this Project agrees to
comply with the HUD Agreement and all the applicable terms, provisions, and requirements of
any HUD, Federal, State, and/or local laws, documents, rules, regulations, and procedures as
may be set forth in and/or referred to in the ITB and/or the resultant contract documents as
well as any other applicable Federal, State, and/or local laws and requirements that are now in
existence or may hereafter be required for this Project.

Each bidder is solely responsible for making sure that such bidder has completely reviewed
the bid documents as well as all referenced items and documents, including but not limited to
the various terms and provisions set forth in the HUD Agreement.

Bidders and all subcontractors are required to comply with all applicable city, state, and federal laws,
ordinances, and regulations; and are required to be properly licensed under Sections 54.1-1100, et
seq., Code of Virginia (1950), as amended. If applicable, Bidders shall deposit with their bid a Bid
Security executed in the amount and form stipulated in the Instructions to Bidders.

The City expressly reserves the right to cancel this ITB and/or reject any or all bids, to waive any
informality or irregularity in the bids received, and to accept a bid from the lowest responsive and
responsible bidder which is deemed to be in the best interest of the City.

If an award of a contract is made, notice of the award, or the announcement of the decision to award,
will be made by posting a notice of such award or announcement in the foyer area of the second floor
of the Noel C. Taylor Municipal Building at 215 Church Avenue, S.W., Roanoke, Virginia 24011 and
also on the City website at www.roanokeva.gov/purchasing (select the Awarded Bids link).

To determine the lowest responsive and responsible bidder who may be awarded a Contract for the
Work, the criteria set forth in or requested pursuant to the Instructions to Bidders or in the Bid
Documents may be considered.

By submitting a bid, each bidder agrees that this is a solicitation of bids and each bidder agrees to be
solely responsible for the cost or expense of its bid and the City shall have no responsibility for such
COsSts or expenses.

If a certain brand, make, item or manufacturer is specifically and exclusively required or called for in
the plans, specifications, or other contract documents, then that brand, make, item, or manufacturer
shall be used unless otherwise agreed to by the City, in its sole discretion. Otherwise, an equivalent
item can be requested as set forth in Section 10 of the Instructions to Bidders, or other Contract
Documents.

If the bid by the lowest responsive and responsible bidder exceeds available funds, the City reserves
the right to negotiate with the apparent low bidder pursuant to Section 2.2-4318 of the Code of
Virginia. The conditions and procedures under which such negotiation may be undertaken are set
forth in Section 2.2-4318, and Section 14.3 of Instructions to Bidders. Any such negotiated Contract
shall be subject to final approval by the City in its sole discretion. [Note: Project Managers need to
check if this paragraph is allowed if there are federal or state funds involved in the project.]

Bids may not be withdrawn for a period of sixty (60) calendar days after the opening of bids unless the
bid is substantially lower than the other bids because of a clerical error as defined in Section 2.2 -
4330, of the Code of Virginia (1950), as amended. Pursuant to Section 2.2 - 4330 (B)(1), the bidder
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shall give notice in writing and shall submit the original work papers with such notice to the City of its
claim of right to withdraw the bid within two (2) business days after the opening of bids.

The successful bidder shall comply with the Code of Virginia nondiscrimination provisions of Section
2.2-4311 and the Drug-free workplace provisions of Section 2.2-4312.

Pursuant to Code of Virginia, Section 2.2 - 4343.1, be advised that the City of Roanoke does not
discriminate against faith-based organizations.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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CITY OF ROANOKE, VIRGINIA

INSTRUCTIONS TO BIDDERS

SECTION 1. DEFINITIONS

Definitions contained in Section 1 of the General Conditions are incorporated herein by
reference. The bidder should refer to the General Conditions for definitions used in the Contract
Documents. "Successful bidder" is defined as the bidder to whom the City makes an award.

SECTION 2. EXAMINATION OF SITE AND CONTRACT DOCUMENTS

2.1

2.2

Each bidder is responsible for examining carefully the site of the Work and the Contract
and Bid Documents relating to the Work. By submitting a bid, the bidder acknowledges
and agrees that it has examined and considered the conditions to be encountered at and
adjacent to the site, the character, quality, and quantities of work to be performed, the
material to be furnished, other requirements of the Contract Documents, and to have
waived any claim or objection based thereon. Claims as a result of failure to have done
such examination will not be considered by the City. See Section 8 of the General
Conditions entitled "Conditions at Site."

Each bidder shall promptly notify, in writing, the Purchasing Division and Engineering
Division of any ambiguity, inconsistency, or error which may be discovered upon
examination of the Invitation to Bid, any Bid Documents, and/or any related documents.

SECTION 3. CLARIFICATION AND ADDENDA

3.1

3.2

3.3

Project:

Questions on Contract Documents: All questions about the meaning or intent of the
Contract Documents shall be directed to the City Engineer. Questions received less
than seven (7) calendar days prior to the date for opening bids may not be answered.
Bidders may only rely upon written addenda issued by the City Engineer and no other
communication or interpretation, whether oral or written, shall have any effect or efficacy.

Addenda: Any changes, interpretations, or clarifications that may be made to the
Contract Documents will be in the form of an addendum. Receipt by the bidder of such
addendum shall be acknowledged on the Bid Form. However, all bidders are solely
responsible for making sure that they have received and reviewed any and all
addenda that may have been issued for this Invitation to Bid.

Interpretation: All decisions made in good faith by the City Engineer on the meaning or
interpretation of the Contract Documents shall be final.

13" St. Streetscape Project Instructions to Bidders
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3.4

3.5

Bidders Responsibility: All bidders are responsible for ensuring that they have
received and examined all bid documents, including all addenda, if any, that may have
been issued before submitting their bid. The City is not responsible for any Invitation to
Bid documents obtained from any source other than the City. If you have any questions,
contact the Purchasing Division by telephone at (540) 853-2871, by fax at (540) 853-
1513, or by email at purchasing@roanokeva.gov.

Quantities: Where the bid documents stipulate a unit price, the quantities of the work
and material set forth in the bid form or on the plans approximately represent the work
to be performed and material to be furnished and are for the purpose of comparing the
bids on a uniform basis. Payment shall be made to the Contractor only for the actual
guantities of work performed or material furnished in accordance with the plans and
specifications and it is understood that the quantities may be increased or decreased as
provided in the General Conditions without in any way invalidating the bid prices.

SECTION 4. TIME FOR COMPLETION

4.1

4.2

4.3

Time for Completion: Unless otherwise stated or a specific time period is set forth on
the Bid Form, each bidder shall indicate in the appropriate blank the number of
consecutive calendar days required by such bidder to substantially complete the
specified Work, with Final Acceptance to be achieved within thirty (30) consecutive
calendar days thereafter. However, no such time period may exceed the number of
consecutive calendar days set forth in the Bid Form.

Weather: The bidder, in preparing and submitting its bid, is required to take into
consideration normal weather conditions. Normal weather means a range of weather
conditions which might be anticipated, based on weather data for the past ten years.
Unusual weather is weather which could not be anticipated based on such data. Normal
weather conditions shall be determined from the public historical records available from
the National Weather Service. The data sheets to be used shall be for the locality or
localities closest to the site of the Work. No additional compensation will be paid to the
Contractor because of unusual weather conditions; however, an extension of time for
unusual weather may be considered by the City as indicated in the General Conditions.

Liguidated Damages: The amount indicated on the Bid Form as liquidated damages
as described in the General Conditions (Section 21) shall be due from and paid by the
Contractor to the City and/or, in the City's discretion, shall be withheld from the
Contractor’'s Request for Payment, and/or retainage, for each consecutive calendar day
of delay in excess of the stated time required to complete the Work, unless modified by a
Change Order.

SECTION 5. CONTRACTORS' LICENSES, PERMITS, FEES, AND TAXES

5.1 State License: Bidders and all subcontractors are required to comply with all applicable
city, state, and federal laws, ordinances, and regulations, including, but not limited to,
Project: 13" St. Streetscape Project Instructions to Bidders
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5.2

5.3

registration with the Virginia State Corporation Commission if required by law; and are
required to be properly licensed in accordance with Sections 54.1-1100, et seq., of the
Code of Virginia, which presently requires one to be licensed as a "Class A Contractor”
before submitting a bid of One Hundred Twenty Thousand Dollars ($120,000) or more;
or to be licensed as a "Class B Contractor" before submitting a bid of Ten Thousand
Dollars to One Hundred Twenty Thousand Dollars ($10,000 to $120,000); or to be
licensed as a "Class C Contractor" before submitting a bid of One Thousand Dollars to
Ten Thousand Dollars ($1,000 to $10,000). There are also cumulative total amounts
which can require a certain class of license and bidders should check these
requirements as well. (See also Section 7 of the General Conditions.)

Other Licenses, Permits, Fees, and Taxes:

a. Successful bidder is responsible for paying on time for all licenses, permits, fees,
and taxes applicable to the project. Such charges and fees include, but are not
limited to the applicable building permits, mechanical and electrical permits,
hauling and dumping of material, and such bidder will have to possess a City
business license and be responsible for paying City of Roanoke business license
taxes, as applicable. See Section 3 of the General Conditions.

b. Right of Way Excavation Permit — Bidders are advised that all work within the
public rights of way requires a Right of Way Excavation Permit from the City’s
Department of Public Works and/or the City’s Department of Planning, Building
and Development. The successful Bidder, at its cost, shall be responsible for
obtaining such permit(s) and providing a separate Excavation Permit Bond(s) in
accordance with the requirements of the City’s Right of Way Excavation and
Restoration Standards, Revised July 1, 2013. Any such Bond(s) or other items
are in addition to the Performance Security and Labor and Material Payment
Security required for this Project.

Virginia State Corporation Commission: Each Bidder/Offeror who is a stock or
nonstock corporation, limited liability company, business trust, or a limited partnership or
other business entity shall be authorized to transact business in the Commonwealth of
Virginia as a domestic or foreign business entity if required by law. Each such
Bidder/Offeror shall include in its bid response/proposal response the Identification
Number issued to it by the Virginia State Corporation Commission (SCC) and should list
its business entity name as it is listed with the SCC. Any Bidder/Offeror that is not
required to be authorized to transact business in the Commonwealth as a domestic or
foreign business entity as required by law shall include in its bid response/proposal
response a statement describing why the Bidder/Offeror is not required to be so
authorized. (See Va. Code Section 2.2-4311.2).

SECTION 6. PREPARATION AND SUBMISSION OF BIDS

6.1

Project:

Bid Form: Bids shall be submitted on the Bid Form furnished, or copy thereof, and shall
be completed and signed in ink. A copy of the Bid Form is provided in these
specifications for the information of bidders only. Except as may be otherwise stated, all
blank spaces in the Bid Form should be filled in and no changes shall be made to the
Bid Form. Erasures or other changes in a bid amount must be explained or noted over

13" St. Streetscape Project Instructions to Bidders
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6.2

6.3

6.4

6.5

the initials of the bidder. Bids containing any conditions, omissions, unexplained
erasures, alterations or items not called for in the bid documents, or irregularities of any
kind, may be rejected by the City as being incomplete and/or non-responsive. NO
CHANGES MADE TO THE BID FIGURES BY NOTATIONS ON THE OUTSIDE OF THE
ENVELOPE WILL BE CONSIDERED IN THE REVIEW AND TABULATION OF BIDS
OR FOR ANY OTHER PURPOSE.

Escrow: In accordance with Section 2.2 - 4334, of the Code of Virginia, for bids of
$200,000 or more for construction of highways, roads, streets, bridges, parking lots,
demolition, clearing, grading, excavating, paving, pile driving, miscellaneous drainage
structures, and the installation of water, gas, sewer lines and pumping stations, the Bid
Form will include a space for the bidder to indicate an option to use the escrow account
procedure in order to have retained funds paid to an escrow agent. Otherwise, unless
stated in the Supplemental General Conditions, no escrow will be provided.

Signatures: Each bid must give the full business address of the bidder and be signed
by bidder with its usual signature. Bids by partnerships must furnish the full name of all
partners and must be signed in the partnership name by one of the members of the
partnership or an authorized representative, followed by the signature and designation of
the person signing. Bids by corporations must be signed with the legal name of the
corporation followed by the name of the state in which they are incorporated and by the
signature and designation of the president or other person authorized to bind it in the
matter. The name of each person signing shall also be typed or printed below each
signature. A bid by a person who affixes to his signature the word "President,"
"Authorized Agent," or other designation without disclosing such principal firm or
employer, may be held to be the bid of the individual signing. Satisfactory evidence of
the authority of the president or authorized agent signing on behalf of the corporation
shall be furnished upon request by the City.

Bid Amounts: Bidders shall indicate in the appropriate blank spaces on the Bid Form
the amounts for the base bid and any alternates, written with ink or typed, in both words
and figures. In the event of a discrepancy between the words and figures expressed in
the base bid or alternates, the word amount shall govern. Any unit prices for separate
items as called for on the Bid Form shall be written with ink or typed in figures in the
appropriate blanks.

Bid Package Checklist: Bidders should include with their bid the documents or
information set forth in the Bid Package Checklist. See Section 16.

SECTION 7. RECEIPT AND OPENING OF BIDS

7.1

7.2

Project:

Delivery of Bid: It is the responsibility of the bidder to assure that its bid is delivered to
the place designated for receipt of bids and prior to the time set for receipt of bids. No
bids received after the time designated for receipt of bids will be considered.

Receipt of Bid: The Bid Form, the Bid Security, and all other documents required to be
submitted with the bid shall be enclosed in a sealed opaque envelope and addressed as
follows:

13" St. Streetscape Project Instructions to Bidders
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7.3

7.4

Purchasing Manager

Purchasing Division

Noel C. Taylor Municipal Building

215 Church Avenue, S.W., Room 202
Roanoke, Virginia 24011

Place in front lower left-hand corner of envelope the project title and bid number as
indicated at the top of the Invitation to Bid. Place in the upper left-hand corner of the
envelope the bidder's name, mailing address, and Virginia Contractor number.

Opening of Bid: Bids will be opened and read at the time and place stated in the
Invitation to Bid. The contents may be made public in accordance with Section 2.2-4342
of the Code of Virginia. The officer or agent of the City, whose duty it is to open them,
will decide when the specified time has arrived. No responsibility will be attached to any
officer or agent for the premature opening of a bid not properly addressed and identified.

Withdrawing Bid: After the date of opening of bids, no bid may be withdrawn for at
least sixty (60) calendar days after such opening date, except as provided in Section 12
of these Instructions to Bidders.

SECTION 8. BID SECURITY

Each bid of $100,000 or more must be accompanied by a Bid Security in an amount equal to
five (5%) percent of the maximum possible bid price in accordance with Sections 2.2-4336 and
2.2-4338 of the Code of Virginia. The Bid Security shall be furnished in one of the following

forms:

a.

Project:

Bid Bond, in a form substantially similar to the one provided in the Contract Documents,
made payable to the City of Roanoke and properly executed by the bidder as Principal
and a Corporate Surety authorized to transact business in the Commonwealth of
Virginia. Attorneys-in-fact who execute Bid Bonds must file with the bond a certified
copy of their Power of Attorney.

Certified check, cashier's check, or cash escrow deposited with the City of Roanoke
Treasurer in the face amount required for the Bid Security and made payable to the City
of Roanoke.

Personal Bond or Letter of Credit issued by an authorized financial institution in the face
amount required for the Bid Security, made payable to the City of Roanoke. These
forms of security shall be submitted for review and must be approved by the City
Attorney, in his/her sole discretion, at least three (3) business days prior to receipt of
bids. Approval will be based upon a determination that the form of security offered will
adequately protect the interests of the City as equivalent to a corporate surety's bond.

For return of Bid Security, see Sections 13 and 14 of these Instructions to Bidders.
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SECTION 9. INTENT

9.1

9.2

9.3

9.4

Work Required: The City requires that the successful bidder perform a complete and
satisfactory job in accordance with the Contract Documents.

Conflicts in Contract Documents: Anything called for by one of the Contract
Documents and not called for by the others shall be of like effect as if required or called
for by all Contract Documents. In the case of conflict between the Contract Documents,
the Contract Documents shall take precedence in the following order. The Contract;
addenda starting with the last issued addendum; the Supplemental General Conditions;
the General Conditions; the Special Conditions; the specifications with attachments; and
the drawings.

Work Not Described: All work not specifically described in the Contract Documents,
yet required to produce a fully functional and properly operating project shall be provided
even though every item or minor detail for the proper installation or successful operation
of the entire Work is not mentioned in the Contract Documents.

Completion of Work: The successful bidder acknowledges and agrees that it has
taken into account in its bid the requirements of the bid and Contract Documents, local
conditions, availability of material, equipment, labor, and any other factors which may
affect the performance of the Work. The successful bidder agrees and warrants that it
will complete the Work not later than the time period or date indicated for completion.

SECTION 10. MATERIAL AND WORKMANSHIP

10.1

10.2

10.3

Project:

"Or Equal" Clause: The particular brand, make of material, device, or equipment
described in the Contract Documents establishes a standard of required function,
economy of operation, dimension, appearance, and quality to be met by any proposed
substitution. No substitution will be considered unless a written request for approval has
been submitted by the bidder and has been received by the City Engineer at least ten
(10) calendar days prior to the date for receipt of bids. Each such request shall include
the name of the material or equipment for which it is to be substituted and a complete
description of the proposed substitute including drawings, cuts, performance and test
data, and any other information necessary or required by the City Engineer for an
evaluation. A statement setting forth any changes in other material, equipment, or work
that incorporation of the substitute would require shall be included. The burden of proof
of merit of the proposed substitute is upon the bidder.

Approval of Substitution: The City Engineer's decision of approval or disapproval of a
proposed substitution shall be in his sole discretion and shall be final. If the City
Engineer approves any proposed substitution, such approval will be set forth in an
addendum issued to all recorded bidders. Bidders shall not rely on approvals made in
any other manner.

Adaptation Due to Substitution: The successful bidder shall be responsible for
making all changes in the Work necessary to adapt and accommodate any equivalent
product or item which it uses. The necessary changes shall be made at the successful
bidder's sole expense.
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SECTION 11. STATEMENT OF QUALIFICATIONS

Each bidder shall be prepared to submit evidence of qualifications, experience, and financial
ability to perform the Work set forth in the Contract Documents, should such be required by the
Contract Documents or requested by the City Engineer. Furthermore, each bidder must notify
the Purchasing Division and Engineering Division if bidder has been terminated from any
contract or job in the last three (3) years and/or if bidder has been during the last three (3) years
debarred from bidding on or performing any federal, state or local procurement or job. If so,
bidder must supply details of such matters by separate written statements included with bidder’s
response. Any bidder who is currently debarred will not be eligible to bid on this project.

SECTION 12. ERRORS IN BIDS

12.1 Withdrawal of Bid: A bidder may withdraw its bid from consideration if the price bid
was substantially lower than the other bids due solely to a mistake therein, provided the
bid was submitted in good faith, and the mistake was a clerical mistake as opposed to a
judgment mistake, and was actually due to an unintentional arithmetic error or an
unintentional omission of a quantity of work, labor, or material made directly in the
compilation of a bid, which unintentional arithmetic error or unintentional omission can
be clearly shown by objective evidence drawn from inspection of original work papers,
documents, and material used in the preparation of the bid sought to be withdrawn.

12.2 Withdrawal Procedure: The bidder shall give notice in writing and shall submit the
original work papers with such notice to the City of its claim of right to withdraw its bid
within two (2) business days after the conclusion of the opening of bids as set forth in
Section 2.2 - 4330 (B)(1), of the Code of Virginia.

12.3 Withdrawal Requirements: Other applicable provisions of Section 2.2 - 4330 of the
Code of Virginia shall apply to any errors in bids or any requested withdrawal due to
errors in bids.

SECTION 13. REJECTION OF BIDS

13.1 Rejection of Bids: The City reserves the right to cancel the Invitation to Bid, to reject
any or all bids, to reject the bid of a bidder who is not in a position to perform the
contract, or to waive any informalities in any bid.

13.2 Bid Security Return for Rejected Bids: The Bid Security will be returned to all
rejected bidders after the City and the successful bidder have executed the Contract.

13.3 Bid Security Return for Unsuccessful Bids: Should a bid not be accepted by the City
within sixty (60) consecutive calendar days after the opening of bids, or within such other
time specified in the Bid Documents, each bidder may obtain its Bid Security from the
City.

SECTION 14. ACCEPTANCE OF BIDS, EVALUATION OF BIDS, AWARD OF CONTRACT,
AND SECURITY REQUIREMENTS

14.1 Acceptance of Bids: Each bidder should submit with its bid documentation the bidder's
legal name and indicate the type of business entity bidder is operating under; i.e., if a
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14.2

Project:

corporation, bidder should enclose a copy of the Certificate of Incorporation issued by
the State Corporation Commission; if a partnership, bidder should enclose a copy of the
relevant portions of the Partnership Agreement; if a limited liability company, bidder
should enclose a copy of the Certificate of Organization.

Evaluation and Award to Lowest Responsive and Responsible Bidder: To
determine the lowest responsive and responsible bidder with respect to this bid, the
following items, may be considered so as to protect the interest of the City:

a. The total base bid plus any alternates (aka - additive bid item) the City elects to
accept, if any. The City reserves the right to accept alternates in any order or
combination.

b. If a unit price contract is requested, the total amount based on the estimated

guantities as set forth in the Bid Form will be considered. (The listed unit prices
for each item will control and any mathematical errors may be adjusted by the
Purchasing Division using the proper estimated quantities.)

C. The ability, capacity and skill of the bidder to perform the contract or provide the
services and/or items required.

d. Whether the bidder can perform the contract promptly and within the time
specified, without delay or interference.

e. The character, integrity, reputation, judgment, experience and efficiency of the
bidder.

f. The quality of performance of previous contracts or services.

g. The previous and existing compliance by the bidder with laws and ordinances

relating to the contract, purchase or service.

h. The equipment and facilities available to the bidder to perform the contract or
provide the services and/or items.

i. The sufficiency of the financial resources and ability of the bidder to perform the
contract or provide the services and/or items.

j- The quality, availability and adaptability of the supplies, materials, equipment or
services to the particular use required.

k. The ability of the bidder to provide future maintenance, parts and service for the
use of the subject of the purchase or contract, if required.

Bids shall be evaluated based on the requirements set forth in this Invitation to
Bid, and other criteria to determine acceptability such as inspection, testing,
quality, workmanship, delivery, suitability for a particular purpose and life cycle
cost. The City, in its sole discretion, may elect to waive an informality in any bid.
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14.3

14.4

14.5

Project:

Should a Contract be awarded to a bidder, it will be awarded to the lowest responsive
and responsible bidder. If an award of a contract is made, notice of the award, or the
announcement of the decision to award, will be made by posting a notice of such award
or announcement in the foyer area of the second floor of the Noel C. Taylor Municipal
Building at 215 Church Avenue, S.W., Roanoke, Virginia 24011. Said notice or
announcement will also be posted on the Purchasing website at
www.roanokeva.gov/purchasing (select Awarded Bids link).

Negotiation of Bid: If the bid by the lowest responsive and responsible bidder exceeds
available funds, the City reserves the right to negotiate with the apparent low bidder
pursuant to Section 2.2-4318 of the Code of Virginia. The conditions and procedures
under which such negotiation may be undertaken are that the appropriate City officials
shall determine that the lowest responsive and responsible bid exceeds available funds
and notify such bidder in writing of its desire to negotiate. Thereafter, negotiations with
the apparent low bidder may be held to obtain a Contract within available funds involving
discussions of reduction of quantity, quality, or other cost saving mechanisms. Any such
negotiated Contract shall be subject to final approval of the City, in the sole discretion of
the City.

Contract Execution: The successful bidder shall be required, within fourteen (14)
consecutive calendar days after receipt of the Contract, to return the signed Contract,
and furnish to the City all other documents as enumerated hereinafter:

a. Performance Security (if applicable)

b. Labor and Material Payment Security (if applicable)
C. Certificate of Insurance

d. Escrow Agreement (if applicable)

Security: A Performance Security and a Labor and Material Payment Security each in
the amount of one hundred percent (100%) of the contract amount for all contracts in
excess of One Hundred Thousand Dollars ($100,000) in accordance with Sections 2.2-
4337 and 2.2-4338 of the Code of Virginia, shall be furnished by the successful bidder in
one of the following forms:

a. A Performance Bond and a Labor and Material Payment Bond, on forms as
provided in the Contract Documents, made payable to the City of Roanoke,
properly executed by the successful bidder as Principal and a Corporate Surety
authorized to transact business in the Commonwealth of Virginia. Attorneys-in-
fact who execute the bonds must file with each bond a certified copy of their
Power of Attorney.

b. Certified checks, cashier’s check, or cash escrow in the face amount required for
the Performance Security and the Labor and Material Payment Security each
made payable to the City of Roanoke.
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C. Personal Bond or Letter of Credit issued by an authorized financial institution in
the face amount required for the Performance Security and the Labor and
Material Payment Security, made payable to the City of Roanoke. These forms
of security must be approved by the City Attorney, in his/her sole discretion.
Approval will be based upon a determination that the form of security offered will
adequately protect the interests of the City as equivalent to a corporate surety's
bond.

14.6 Escrow Agreement Form: In the event the Contract meets the requirements as
stipulated in Section 6.2 of these Instructions to Bidders and the successful bidder elects
to use the escrow account procedure, the Escrow Agreement Form, as provided in the
Contract Documents, shall be executed and submitted to the City within fifteen (15)
calendar days after receipt of written notification of bid acceptance. If the executed
Escrow Agreement Form is not submitted within the fifteen-day period, the successful
bidder shall forfeit and waive the rights to the use of the escrow account procedure.

14.7 Bid Security Return for Successful Bid: Upon the execution of the Contract and
approval of the Performance and Payment Securities, the Bid Security shall be returned
to the successful bidder. Should the successful bidder fail or refuse to execute the
Contract or furnish the required Performance and Payment Securities within the
stipulated time, the Bid Security shall be due and paid to the City and the City shall be
entitled to collect the Bid Security. In addition, the City may pursue any and all other
remedies available to it at law or in equity against said bidder.

SECTION 15. ETHICS IN PUBLIC CONTRACTING

The provisions, requirements, and prohibitions as contained in Sections 2.2 - 4367 through 2.2-
4377, of the Code of Virginia, pertaining to bidders, offerors, contractors, and subcontractors are
applicable to this project.

SECTION 16. BID PACKAGE CHECKLIST

The following items must be completed and included in your bid package. Failure to include all
required forms may result in rejection of the bid. If any of these documents were not included
with your Project Manual, please contact the Office of the City Engineer at (540) 853-2731.

a. Completed Bid Form (all pages).
b. Properly Executed Bid Security (Bid Bond, Certified or Cashier's Check, etc., if
applicable).

SECTION 17. PROTESTS

Any bidder who wishes to protest or object to any award made or other decisions made
pursuant to the Invitation to Bid may do so only in accordance with the provisions of Sections
2.2-4357, 2.2-4358, 2.2-4359, 2.2-4360, 2.2-4363, and 2.2-4364 of the Code of Virginia, and
only if such is provided for in such Code Section. Any such protest or objection must be in
writing signed by a representative of the entity making the protest or objection and contain the
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information required by the applicable Code Sections set forth above. Such writing must be
delivered to the City Purchasing Manager within the required time period.

SECTION 18. MISCELLANEQOUS

a.

Project:

No bidder shall confer on any public employee having official responsibility for a
purchasing transaction any payment, loan, subscription, advance, deposit or money,
service, or anything of more than nominal value, present or promised, unless
consideration of substantially equal or greater value is exchanged.

The City may make investigations to determine the ability of the bidder to perform or
supply the services or items as described in this Invitation to Bid. The City reserves the
right to reject any bid if the bidder fails to satisfy the City that it is qualified to carry out
the obligations of the proposed contract.

The successful bidder must comply with the nondiscrimination provisions of Section 2.2-
4311 of the Code of Virginia, which are incorporated herein by reference.

The successful bidder must comply with the drug-free workplace provisions of Section
2.2-4312 of the Code of Virginia, which are incorporated herein by reference.

It is the policy of the City of Roanoke to maximize and encourage participation by local,
Small, Minority-Owned, Women-Owned, and Service Disabled Veteran-Owned
businesses in all aspects of City contracting opportunities.

The successful bidder shall comply with all applicable City, State, and Federal laws,
codes, provisions, and regulations.

Providers of any outside services shall be subject to the same conditions and
requirements as the successful bidder in regards to law, code or regulation compliance.
The City reserves the right of approval for any subcontract work, including costs thereof.

This Invitation to Bid and all responses are subject to Section 2.2-4342 of the Code of
Virginia regarding public inspection of records and the procedures a bidder must follow
to protect trade secrets and proprietary information and could also be subject to the
Virginia Freedom of Information Act.

Conflict of Interests Act. The provisions, requirements and prohibitions as contained in
Sections 2.2-3100, et. seq. of the Code of Virginia are applicable to this Invitation to Bid.

The procurement provisions of the Code of the City of Roanoke (1979), as amended,
Sections 23.2-1, et. seq., as well as the City Procurement Manual, apply to this Invitation
to Bid, unless specifically modified herein. The City’'s Procurement Manual can be
reviewed at the Purchasing office.

Insurance. Successful bidder, and any of its subcontractors, shall, at its or their sole
expense, obtain and maintain during the life of the resultant contract the insurance
policies and bonds required. Any required insurance polices and bonds shall be
effective prior to the beginning of any work or other performance by successful bidder, or
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any of its subcontractors, under any resultant contract. The policies and coverages
required are those as may be referred to in the sample contract and/or the general
conditions or other documents of this Invitation to Bid.

Each bidder is to notify in writing the Purchasing Division if any of bidder's owners,
officers, employees, or agents, or their immediate family members, is currently, or has
been in the past year, an employee of the City of Roanoke or has any responsibility or
authority with the City that might affect the procurement transaction or any claim
resulting therefrom. If so, please provide the Purchasing Division with the complete
name and address of each such person and their connection to the City of Roanoke.
Each bidder is advised that the Ethics in Public Contracting and Conflict of Interests Act
of the Code of Virginia, as set forth in this Invitation to Bid, apply to this Invitation to Bid.
Such information should be provided in writing before the bid opening date or may also
be provided with the bid response.

SECTION 19. SUPPLEMENTAL INSTRUCTIONS AND/OR ADDITIONAL INFORMATION

A

FOR BIDDERS

The Department of Housing and Urban Development (HUD) requires that certain forms
and documents be included in the ITB and any resultant contract for this Project.
Therefore, these items together with any documents or items provided by the City or
referred to in any of the documents are intended to be and should be construed to be
consistent with each other whenever possible. If a court or agency of competent
jurisdiction determines that a conflict should exist between them, and to the extent of any
such conflict, the HUD documents shall take precedence unless any Federal and/or
State laws, rules, regulations, terms, and/or provisions shall require otherwise, in which
case they will take precedence. Furthermore, each Bidder, as well as the Successful
Bidder, shall notify the City Engineer, in writing, if any such conflict(s) should arise
among the ITB and/or resultant contract documents and identify such conflict(s) to the
City Engineer. References in any HUD documents to HUD or its or similar terms shall
also be deemed to include the City and/or City Engineer where applicable and the
Successful Bidder hereby acknowledges and agrees that the City can enforce all such
items against the Successful Bidder for this Project. Bidders are advised to refer to the
other parts of the ITB, especially the HUD Agreement, for further information on the
above items.

Bidders are advised that this ITB and any information or documents provided pursuant to
this ITB are subject to the Virginia Freedom of Information Act and the Federal Freedom
of Information Act and the Bidder must comply with the provisions of those Acts to
protect any documents the Bidder may want protected from disclosure pursuant to the
provisions of those Acts.
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ADOPTED FEBRUARY 22, 2005

CITY OF ROANOKE, VIRGINIA
Plan for Participation in Procurement

Transactions of Small Businesses and
Businesses Owned by Women and Minorities

1. POLICY STATEMENT

It is the policy of the City of Roanoke to encourage participation by small businesses
and minority-owned and women-owned business enterprises in all aspects of City
contracting opportunities. In order to demonstrate its commitment to this policy, the
procedures set forth in this document shall be followed whenever possible.

2. DEFINITIONS

A minority business enterprise (“MBE” or “MBES” in the plural form) is a business
that is both owned and controlled by minorities. This means that minorities must
own fifty-one percent of the business, and that they must control the management
and daily operations of the business.

A women business enterprise (“WBE” or “WBES” in the plural form) is a business
that is both owned and controlled by women. This means that women must own
fifty-one percent of the business, and that they must control the management and
daily operations of the business.

A small business (“SB” or “SBS” in the plural form) is a United States business that
does not exceed fifty employees, is independently owned and operated, and is not
dominant in its field or operation or an affiliate or subsidiary of a business dominant
in its field of operation.

A minority is an individual who is a citizen or lawful resident of the United States and
is Black, Hispanic, Asian American, American Indian, Alaskan Native or a member of
another group who the Small Business Administration has determined is
economically and socially disadvantaged under Section 8 (a) of the Small Business
Act.

3. EMPLOYMENT DISCRIMINATION PROHIBITED

Every contract of over ten thousand dollars ($10,000.00) to which the City is a party
shall contain the provisions in subparagraphs (a) and (b) herein:

(@) During the performance of this contract, the contractor agrees as follows:
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1. The contractor will not discriminate against any employee or applicant for
employment because of race, religion, color, sex, national origin, age,
disability, or any other basis prohibited by state law relating to discrimination
in employment, except where there is a bona fide occupational qualification
reasonably necessary to the normal operation of the contractor. The
contractor agrees to post in conspicuous places, available to employees
and applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2. The contractor, in all solicitations or advertisements for employees placed
by or on behalf of the contractor, will state that such contractor is an equal
opportunity employer.

3. Notices, advertisement and solicitations placed in accordance with federal
law, rule or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this section.

(b) The contractor will include the provisions of the foregoing subparagraphs (a)(1),
(2) and (3) in every subcontract or purchase order of over ten thousand dollars
($10,000), with regard to the contract with the City, so that the provisions will be
binding upon each subcontractor or vendor.

4. LIST OF MBEs, WBEs AND SBs

The City’s Purchasing Division will establish and maintain a list of minority-owned
and women-owned business enterprises. As appropriate, this list may include
vendors at regional, state and national levels. A separate list of local MBES and
WBES shall be established and, when established, be made available or the master
list shall be searchable for local vendors. The local area shall consist of the
Roanoke Valley, which shall include those areas included in the metropolitan
statistical area as defined by the United States Office of Management and Budget
for Census Bureau data purposes. The regional area shall include all cities,
counties and towns, within the Commonwealth of Virginia, any part of which fall
within a 50 mile radius of the City of Roanoke.

The City’s Purchasing Division will establish and maintain a list of small businesses
at the regional level.

The Purchasing Division shall serve as the primary contact for businesses to request
to be added to the MBE/WBE list or the small business list and for businesses,
organizations or individuals desiring access to the lists.

In maintaining these lists, the City’s Purchasing Division will cooperate with the
Virginia Department of Minority Business Enterprise, the United States Small
Business Administration and other public or private agencies.
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The Purchasing Division will maintain a list of agencies and organizations that
provide assistance and/or education to MBES, WBES and SBS and inform such
businesses of the resources available to them. The list will contain the types of
services offered and contact information. The Purchasing Division will assist other
organizations in publicizing training opportunities for MBES, WBES and SBS.

5. ALL CONTRACTS

In procuring goods and services for the City, all City employees shall follow the
guidelines and mandates contained in the Purchasing Division’s Procurement
Manual with regard to solicitation of MBES and WBES.

When bids or proposals are solicited directly from potential contractors, solicitations
shall include, when possible, appropriate businesses from the lists maintained by
and/or available to the Purchasing Division, including but not limited to the list from
the Virginia Department of Minority Business Enterprise.

All solicitation, addenda and award actions over $30,000 shall be posted on the City
of Roanoke’s web site http://www.roanokeva.gov

Invitation to Bid solicitation notices over $50,000 and Requests for Proposals
estimated to be over $30,000 shall be advertised in both The Roanoke Times and
The Roanoke Tribune whenever possible. Such Invitation to Bid solicitation notices
and Requests for Proposals shall also be advertised on RVTV.

6. CONSTRUCTION CONTRACTS

This paragraph shall apply to all construction contracts whenever advertising of the
Invitation to Bid is required.

The bid documents will contain a list of, or a reference to a list of, MBES, WBES and
SBS. The list will be provided to assist and encourage the general contractors’ use
of the listed businesses as subcontractors.

The City will provide a copy of the plans and specifications for all construction
projects to the Southwest Virginia Community Development Fund, F. W. Dodge of
Roanoke, and Valley Construction News plan room(s) so that MBES, WBES and
SBS can review the documents. The documents will also be available for review, at
no charge, at the Office of the City Engineer.

The City Engineer, the Purchasing Manager and the Project Engineer will require
that general contractors make a “best or good faith effort” to seek the participation of
and utilize MBES, WBES and SBS as suppliers and subcontractors. General
contractors will be required to show that they have made efforts to recruit MBES,
WBES and SBS by incorporating into the bid or proposal form:
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a. Statements indicating efforts to negotiate with MBES, WBES and SBS and
the results of such efforts. Bidders will be required to list those MBES,
WBES and SBS from whom quotations for labor, materials, and/or
services have been solicited, and state which MBES, WBES and SBS, if
any, the contractor will use on the project if awarded the bid; and

b. A certification that the contractor has made a good faith effort to utilize
MBES, WBES and SBS whenever possible.

A bid response that does not contain such statements and certification will be
deemed non-responsive and will be rejected.

If the contractor listed MBES, WBES and/or SBS that it would use on the project if
awarded the bid and the contractor is awarded the bid, the contractor will be
required to use his or her best efforts to utilize the MBES, WBES and SBS identified
by the contractor unless the contractor can demonstrate a nondiscriminatory, sound,
business reason for not using the MBE, WBE or SB. The City Engineer, in his or her
sole discretion, will determine whether or not the contractor has demonstrated a
nondiscriminatory, sound, business reason.

The contractor, in every monthly request for payment, shall submit a status report of
MBE, WBE, and SB patrticipation in the project to date. Payment shall not be issued
to the contractor until such status report is submitted.

The Purchasing Manager will closely monitor the requirements of this section.

7. RACIAL DISCRIMINATION IN CONSTRUCTION CONTRACT BONDING AND
INSURANCE

In construction contracting, if any person is found by the City Manager or a designee
to have engaged in discrimination on the basis of race or gender in the granting of
bonds or insurance to persons who contract with or desire to contract with the City,
or to persons who receive subcontracts or desire to receive a subcontract in
connection with a City contract, the person shall be deemed unqualified to submit a
bond or insurance for any City construction contract unless and until the City
Manager or designee determines that the discrimination has been purged and that
adequate assurances have been made that it will not recur. Any determination by
the City Manager of a violation of this section shall be reported in writing to City
Council.

8. FEDERAL, STATE OR OTHER GRANT REQUIREMENTS

In addition to the provisions of this Plan, when the City is using funds subject to
federal, state or other grant requirements with regard to MBES, WBES and/or SBS,
the City’'s Department managing the specific solicitation will take all necessary
affirmative steps to assure that the requirements of the grant or program are met.
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9. ECONOMIC DEVELOPMENT

The Department of Economic Development will assist the Purchasing Division by
providing MBES, WBES and SBS with information regarding the resources available
to them and by referring such businesses to the Purchasing Division for additional
information.

The Department of Economic Development will also include MBES, WBES and SBS

in any programs it has to introduce and familiarize businesses with opportunities in
the City.

10.DEBARMENT

Any offeror or bidder, or any principal thereof or person associated therewith, found
to have engaged in substantial and intentional misrepresentation concerning either
good faith MBE, WBE and/or SB participation efforts or its status as a minority
owned, women owned or small business shall be debarred from any City contracting
for a period of two (2) years. This debarment shall also extend to any successor firm
substantially controlled or managed, whether directly or indirectly, by any debarred
individual. This determination shall be made by the City Manager or a designee;
and any debarment shall be reported in writing to Council.

11.REPORTING

The Purchasing Manager shall, at the conclusion of each fiscal year, report to the
City Manager for report to City Council on the Purchasing Division’s compliance with
this Plan and efforts made pursuant to the Plan. The report shall also include the
level of participation by MBES, WBES and SBS in contracts that have been awarded
by the City through formal solicitations during that fiscal year.
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CITY OF ROANOKE, VIRGINIA

BID FORM

DATE:

SUBMITTED BY:

(Exact Legal Name of Bidder)

NOTE: ALL PAGES OF THE BID FORM ARE TO BE INCLUDED IN THE COMPLETED
BID. ALSO, BIDS CONTAINING ANY CONDITIONS, OMISSIONS, UNEXPLAINED
ERASURES, ALTERATIONS OR ITEMS NOT CALLED FOR IN THE BID, OR
IRREGULARITIES OF ANY KIND, MAY BE REJECTED BY THE CITY AS BEING NON-
RESPONSIVE. NO CHANGES ARE TO BE MADE TO THE BID FORM. ANY CHANGES TO
A BID AMOUNT MUST BE INITIALED BY THE AUTHORIZED PERSON SIGNING THE BID
FORM.

The undersigned hereby proposes and agrees, if this bid is accepted by the City of Roanoke, to
enter into a Contract with the City of Roanoke, Virginia, (hereafter - City or Owner) to furnish all
equipment, materials, labor, and services necessary to construct curb, gutter, sidewalk, install of
light pole foundations and conduit, and traffic control equipment to include mast arms,
pedestrian poles and foundations, traffic signal heads, pedestrian signal heads, and conduit for
the 13" Street Streetscape Project, West End Target Area, ITB No.15-10-06, in accordance with
the Contract Documents as prepared by or for the Office of the City Engineer, Roanoke,
Virginia.

The quantities of work to be done at the unit prices indicated are approximate only and are
intended principally to serve as a guide in evaluating bids. Subject to the constraints of the
General Conditions and other Contract Documents, the quantities of work to be done and
material furnished at the unit prices bid may be increased or decreased as considered
necessary by the City Engineer to fully complete the Work as planned.
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BASE BID SCHEDULE

ITEM DESCRIPTION EST. QTY. UNIT PURI\II(I:TE A-II;/IOJ(JAI{I_T
Mobilization 1 LS
Maintenance of Traffic and Work
Area Protection 1 LS
Construction Stakeout and Survey 1 LS
Demolition 1 LS
tlity =~ o 1 LS
Relocation/Adjustment/Coordination
Concrete Sidewalk 10331 SF
Standard Entrance 26 EA
Concrete Curb 2473 LF
Brick Sidewalk 73 SF
Curb Ramps 21 EA
Milling 245176 SF*in
Benches 3 EA
Storm Drain Structure 5 EA
15” RCP Storm Drain Pipe 981 LF
Temporary Pavement Markings 1 LS
Light Pole Foundation 28 EA
Electrical Hand Hole 7 EA
Street light Trench and Conduit 3510 LF
Electrical Service 1 LS
Traffic Signal 1 LS
Project: 13" Street Streetscape Project
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Erosion and Sediment Control 1 LS

Permanent Seeding and Mulch 1 LS

TOTAL BASE BID $

The undersigned hereby acknowledges the receipt of the following addenda to the Contract
Documents:

Addendum Number Dated
Addendum Number Dated
Addendum Number Dated

The undersigned hereby agrees, if this bid is accepted by the City, to commence work with an
adequate force and equipment on the date stipulated in the written "Notice to Proceed" from the
Office of the City Engineer and to substantially complete the work within one hundred and eighty
(180) consecutive calendar days from the date stipulated in the written "Notice to Proceed", and
to achieve Final Acceptance within thirty (30) consecutive calendar days thereafter, and to pay
as liquidated damages the sum of five hundred Dollars ($500.00) per day to the City of
Roanoke for each consecutive calendar day in excess of the time indicated to substantially
complete the work as indicated above and then to reach Final Acceptance as set forth above to
fully and satisfactorily complete the Work. (See Section 21 of the General Conditions.)

The Bidder, by submission of this bid, hereby certifies that such Bidder has read all of the bid
documents and such Bidder is making the certifications contained in and/or referred to in the bid
documents and agrees to be bound by such certifications. Such Bidder further agrees that
Bidder, if awarded a contract for this Project, shall provide the work, services, materials, and
any other items as required by the bid documents and in compliance with such bid documents,
including, but not limited to, any HUD documents, local, State, and/or Federal rules, regulations,
and/or procedures contained in the bid documents and/or any resultant contract, or referred to
therein. Furthermore, if there is any conflict in any of the documents, the more stringent
provisions shall take precedence unless otherwise required by HUD, Federal, and/or State
documents, regulations, rules, and/or procedures, in which case they will take precedence in
that order unless otherwise required by law.

Bidders are advised that any resultant contract will involve Federal and/or State and/or local
funds and that the provisions of the Davis-Bacon Act, the Copeland Anti-Kickback Act, and Buy
America provisions may apply to this Project. The Successful Bidder shall be required to
comply with the applicable provisions of those Acts, including the applicable wage and record
keeping provisions of such Acts, and by submitting a bid, such Bidder agrees to comply with the
above items.

By submitting a bid, the undersigned agrees it will not withdraw its bid during the time period
provided for in the Invitation to Bid, except as provided for therein.
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The undersigned agrees that if this bid is accepted by the City, the failure or refusal of the
undersigned to execute the Contract with the City and furnish to the City the required bonds and
certificates of insurance within fourteen (14) consecutive calendar days from receipt of the
Contract Documents may result in a payment of the Bid Security to the City as liquidated
damages.

The attention of each bidder is directed to Code of Virginia, Sections 54.1-1100, et. seq., which

requires certain licenses for contractors, tradesmen, and others. Each bidder is required to
determine which license, if any, it is required to have under such sections.

Complete the following:

Bidder does have does not have a Virginia Contractor’s License. (Check
appropriate blank.)

If bidder has a Virginia Contractor’s License, circle the class bidder has and list the number.
Licensed "Class A", "Class B", or "Class C" Virginia Contractor Number

Identify Specialty

If bidder has another type of Virginia License, please list the type and number:

Type of license: Number:

Bidder is a ___resident or ____ nonresident of Virginia. (Check appropriate blank. See Code of

Virginia, Sections 54.1-1100, et. seq.)

The attention of each Bidder/Offeror is directed to Virginia Code Section 2.2-4311.2, which
requires a bidder or offeror organized or authorized to transact business in the Commonwealth
of Virginia pursuant to Title 13.1 or Title 50 of the Code of Virginia, as amended, or as otherwise
required by law, shall include in its bid or proposal the Identification Number issued to such
bidder or offeror by the Virginia State Corporation Commission (SCC). Furthermore, any bidder
or offeror that is not required to be authorized to transact business in the Commonwealth of
Virginia as a domestic or foreign business entity under Title 13.1 or Title 50 or as otherwise
required by law shall include in its bid or proposal a statement describing why the bidder or
offeror is not required to be so authorized. Please complete the following by checking the
appropriate line that applies and providing the requested information:

A. Bidder/Offeror is a Virginia business entity organized and authorized to transact
business in Virginia by the SCC and such bidder’s/offeror’s Identification Number
issued to it by the SCC is

B. Bidder/Offeror is an out-of-state (foreign) business entlty that is authorized to
transact business in Virginia by the SCC and such bidder’s/offeror’s Identification
Number issued to it by the SCC is

C. Bidder/Offeror does not have an ldentification Number issued to it by the SCC
and such bidder/offeror is not required to be authorized to transact business in
Virginia by the SCC for the following reason(s):
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Please attach additional sheets of paper if you need more space to explain why such
bidder/offeror is not required to be authorized to transact business in Virginia.

The undersigned states that it has made a best or good faith effort to seek the participation of
and utilize local, Small, Minority-Owned, Women-Owned, and Service Disabled Veteran-Owned
Businesses as suppliers and subcontractors whenever possible for this Project.

State the complete legal name of the bidder, exactly as it is recorded with the State Corporation
Commission, if recorded there.

LEGAL NAME

BY TITLE
(TYPED NAME: )

SIGNED NAME

DELIVERY ADDRESS

MAILING ADDRESS

CITY STATE ZIP CODE

TELEPHONE FAX

CONTACT EMAIL ADDRESS

ESCROW ACCOUNT REQUESTED (if applicable): YES NO

DELIVERY OF BIDS: See Section 7.1 of the Instructions to Bidders.

Simone Knowles, Purchasing Manager
Purchasing Division

215 Church Avenue, S.W.

Room 202, Noel C. Taylor Municipal Building
Roanoke, Virginia 24011

Place in lower left-hand corner of envelope the project title and ITB No. as indicated below .
Place in the upper left-hand corner of the envelope the bidder's name and mailing address.

13™ STREET STREETSCAPE PROJECT
WEST END TARGET AREA

ROANOKE, VIRGINIA

ITB NO. 15-10-06
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CITY OF ROANOKE, VIRGINIA

BID BOND

KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE UNDERSIGNED,
, as Principal, and
, as Surety, are hereby held and firmly bound unto
, as City or Owner, in the penal sum of

(% ) for the payment of which, well and truly to be made, we
hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and
assigns. Signed, sealed, and delivered this day of , 20

The condition of the above obligation is such that whereas the Principal has submitted to the
a certain bid, attached hereto and hereby made a part hereof, to enter a contract in writing for the

NOW, THEREFORE, if the bid shall be rejected, or if the bid shall be accepted and the Principal
shall execute and deliver to the City a Contract substantially in the Form of the Contract contained in
the proposed Contract Documents, properly completed in accordance with the bid, and shall furnish
any required bond(s) for Principal’s faithful performance of the Contract and for the payment of all
persons performing labor or furnishing materials in connection herewith within the specified time period,
and shall in all other respects perform the agreement created by the acceptance of the bid, then this
obligation shall be void, otherwise the same shall remain in force and effect; it being expressly
understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event,
exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of the Surety
and its bond shall be in no way impaired or affected by any extension of the time within which the City
may accept such bid; and the Surety does hereby waive notice of any such extension.

This Bond shall be governed by, and construed in accordance with, the laws of the
Commonwealth of Virginia, without application of Virginia’s conflict of law provisions. Venue and any
actions for any litigation, suits, and claims arising from or connected with this Bond and/or the Contract
referred to herein shall only be proper in the Roanoke City Circuit Court, or in the Roanoke City General
District Court if the amount in controversy is within the jurisdictional limit of such court, and all parties to
this Bond and/or such Contract voluntarily submit themselves to the jurisdiction and venue of such
courts, regardless of the actual location of such parties.

IN WITNESS WHEREOF, the Principal and the Surety have hereunder set their hands and
seals, and such of them as are corporations have caused their corporate seals to be hereto affixed and
these presents to be signed by their proper officers, the day and year first set forth above.

Attest: (SEAL)
Principal
By
Title
Witness to signature of
Attorney-in-Fact: (SEAL)
Surety
By
Witness Attorney-in-Fact

(Attorneys-in-fact affix seal and attach current original or certified copy of power of attorney.)

Project: 13" St. Streetscape Project Bid Bond
West End Target Area Rev. 5/1/2014
lofl




CITY OF ROANOKE, VIRGINIA

ESCROW AGREEMENT

(ONLY IF APPLICABLE)

THIS AGREEMENT ("Agreement”), made and entered into this day of
, 20 by, between and among the City of Roanoke, Virginia ("City"

or "Owner"),

("Contractor"),

(Name of Escrow Agent)

(Address of Escrow Agent)

a trust company, bank, or savings and loan institution (hereinafter referred to collectively as
"Escrow Agent") with its principal office located in the Commonwealth of Virginia
("Commonwealth") and

("Surety") provides:

The City and the Contractor have entered into a contract dated
with respect to City of Roanoke ITB No. , for

("the contract”). This Agreement is
pursuant to, but in no way amends or modifies, the contract. Payments made hereunder or the
release of funds from escrow shall not be deemed approval or acceptance of performance by
the Contractor. Payments should be made to

and mailed to

(Name and Address of Escrow Agent).

In order to assure full and satisfactory performance by the Contractor of its obligations
under the contract, the City is required thereby to retain certain amounts otherwise due the
Contractor. The Contractor has, with the approval of the City, elected to have these retained
amounts held in escrow by the Escrow Agent. This agreement sets forth the terms of the
escrow. The Escrow Agent shall not be deemed a party to, bound by, or required to inquire into
the terms of, the contract or any other instrument or agreement between the City and the
Contractor.
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The City shall from time to time pursuant to its contract pay to the Escrow Agent
amounts retained by it under the contract. Except as to amounts actually withdrawn from
escrow by the City, the Contractor shall look solely to the Escrow Agent for the payment of
funds retained under the contract and paid by the City to the Escrow Agent.

The risk of loss by diminution of the principal of any funds invested under the terms of
this contract shall be solely upon the Contractor.

Funds and securities held by the Escrow Agent pursuant to this Escrow Agreement shall
not be subject to levy, garnishment, attachment, lien, or other process whatsoever. Contractor
agrees not to assign, pledge, discount, sell or otherwise transfer or dispose of his interest in the
escrow account or any part thereof, except to the Surety.

V.

Upon receipt of checks drawn by the City and made payable to it as escrow agent, the
Escrow Agent shall promptly notify the Contractor, negotiate the same and deposit or invest and
reinvest the proceeds in approved securities in accordance with the written instructions of the
Contractor. In no event shall the Escrow Agent invest the escrowed funds in any security not
approved, as set forth in Section V. below.

V.

The following securities, and none other, are approved securities for all purposes of this
Agreement:

QD United States Treasury Bonds, United States Treasury Notes, United States Treasury
Certificates of Indebtedness or United States Treasury Bills,

(2) Bonds, notes and other evidences of indebtedness unconditionally guaranteed as to the
payment of principal and interest by the United States,

3) Bonds or notes of the Commonwealth of Virginia,

4) Bonds of the City of Roanoke, Virginia, if such bonds carried, at the time of purchase by
the Escrow Agent or deposit by the Contractor, a Standard and Poor's or Moody's
Investor Service rating of at least "A", and

(5) Certificates of deposit issued by commercial Banks located within the Commonwealth,
including, but not limited to, those insured by the Escrow Agent and its affiliates.
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(6) Any bonds, notes, or other evidences of indebtedness listed in Sections (1) through (3)
may be purchased pursuant to a repurchase agreement with a bank, within or without
the Commonwealth of Virginia having a combined capital, surplus and undivided profit of
not less than $25,000,000, provided the obligation of the Bank to repurchase is within
the time limitations established for investments as set forth herein. The repurchase
agreement shall be considered a purchase of such securities even if title, and/or
possession of such securities is not transferred to the Escrow Agent, so long as the
repurchase obligation of the Bank is collateralized by the securities themselves, and the
securities have on the date of the repurchase agreement a fair market value equal to at
least 100% of the amount of the repurchase obligation of the Bank, and the securities
are held by a third party, and segregated from other securities owned by the Bank.

No security is approved hereunder which matures more than five years after the date of
its purchase by the Escrow Agent or deposit by the Contractor.

VI.

The Contractor may from time to time withdraw the whole or any portion of the escrowed
funds by depositing with the Escrow Agent approved securities as set forth in Section V. above
in an amount equal to, or in excess of, the amount so withdrawn. Any securities so deposited or
withdrawn shall be valued at such time of deposit or withdrawal at the lower of par or market
value, the latter as determined by the Escrow Agent. Any securities so deposited shall
thereupon become a part of the escrowed fund.

Upon receipt of a direction signed by the City Manager or Assistant City Manager, the
Escrow Agent shall pay the principal of the fund, or any specified amount thereof, to the City or
the Contractor as the City may direct. If payment is to be made to the City, it shall be made in
cash. However, if payment has been authorized to be made to the Contractor, the Contractor
may specify to the Escrow Agent if payment is to be made in cash or in kind. Such payment
and delivery shall be made as soon as is practicable after receipt of the direction.

VII.

For its services hereunder the Escrow Agent shall be entitled to a reasonable fee in
accordance with its published schedule of fees or as may be agreed upon by the Escrow Agent
and the Contractor. Such fee and any other costs of administration of this Agreement shall be
paid from the income earned upon the escrowed fund and, if such income is not sufficient to pay
the same, by the Contractor.

VIII.

The net income earned and received upon the principal of the escrowed fund shall be
paid over to the Contractor in quarterly or more frequent installments. Until so paid or applied to
pay the Escrow Agent's fee or any other costs of administration such income shall be deemed a
part of the principal of the fund.

IX.

The Surety undertakes no obligation hereby but joins in this Agreement for the sole
purpose of acknowledging that its obligations as surety for the Contractor's performance of the
contract are not affected hereby.
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X

This Escrow Agreement shall be governed by, and construed in accordance with, the laws of
the Commonwealth of Virginia, without application of Virginia’'s conflict of law provisions. Venue
and any actions for any litigation, suits, and claims arising from or connected with this Escrow
Agreement and/or Contract referred to herein shall only be proper in the Roanoke City Circuit
Court, or in the Roanoke City General District Court if the amount in controversy is within the
jurisdictional limit of such court, and all parties to this Escrow Agreement and/or such Contract
voluntarily submit themselves to the jurisdiction and venue of such courts, regardless of the
actual location of such parties.

SIGNATURE PAGE TO FOLLOW
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IN WITNESS WHEREOF, the parties hereto have signed this Escrow Agreement by
their authorized representatives.

Typed Name of Contractor
Attest: (if corporation)
Witness: (if individual)

President/Vice-President;
Partner or Owner (Seal)

Typed Name of Escrow Agent

Attest:
Bank Officer Vice President
Typed Name of Surety Company
Witness:
By:
Attorney-In-Fact
City of Roanoke, Virginia
Attest:
City Clerk/Deputy City Clerk City Manager

Approved as to form:

City Attorney/Assistant City Attorney

Approved as to execution:

City Attorney/Assistant City Attorney
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CITY OF ROANOKE, VIRGINIA

CONTRACT

THIS CONTRACT is dated , 20 , between
, hereinafter referred to as the "Contractor”, and the
City of Roanoke, Virginia, a Virginia municipal corporation, hereinafter referred to as the "City"
or "Owner";

RECITALS:

WHEREAS, the Contractor has been awarded a contract by the City for

all in a proper and timely manner and in accordance with the Contract Documents, hereinafter
and in the Contract Documents referred to as the "Work"; [and]

[WHEREAS, the Contractor has entered into a performance and a payment bond, with surety,
each in the penalty of One Hundred Percent (100%) of the Contract sum, payable to the City of
Roanoke as required by the Contract Documents;]

WHEREAS, this Project and the work, services, and materials for such Project are subject to a
U. S. Department of Housing and Urban Development (HUD) Community Development Block
Grant (CDBG) Agreement, between HUD and the City, and various HUD, Federal, State, and/or
Local terms and provisions as set forth therein or referred to therein and in any of the Contract
Documents and the Contractor agrees to comply with all such terms and provisions.

THEREFORE, in consideration of the terms and provisions set forth herein, the Parties agree
that the above Recitals are incorporated into this Contract and made a part hereof and the
Parties further agree as follows:

ARTICLE 1. WORK TO BE PERFORMED AND DOCUMENTS.

For and in consideration of the sums of money hereinafter specified to be paid by the City to the
Contractor for the Work provided for in this Contract and in the Contract Documents to be
performed by the Contractor, the Contractor hereby covenants and agrees with the City to fully
construct, perform, and complete the Work in a good and workmanlike manner in accordance
with this Contract and the Contract Documents to produce a fully functional and properly
operating project within the time stipulated, time being made of the essence of this Contract. It is
also agreed by the parties hereto that the Contract Documents consist of this Contract and
those items set forth in the definition of Contract Documents in Section 1 of the General
Conditions and includes the following, all of which are and constitute a part of this Contract as if
attached hereto or set out in full herein, viz:

Invitation to Bid contained in the Project Manual dated April 30, 2015.
Instructions to Bidders dated May 1, 2014.

General Conditions dated May 1, 2014.
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Supplemental General Conditions, if any, as contained in the Project Manual dated April 30,
2015

Addendum No. dated

Plans and Drawings as contained or listed in the Project Manual dated April 30, 2015.
Specifications as contained in the Project Manual dated April 30, 2015.

Special Conditions or similar documents, if any, as may be contained in the Project Manual
dated April 30, 2015.

Bid Form completed by Contractor for this project.

[Ordinance No. adopted ]

Contractor's Performance Security.

Contractor's Labor and Material Payment Security.

[Escrow Agreement, if any.]

The terms, conditions, and provisions as contained in the HUD Agreement between the City

and HUD.

ARTICLE 2. CONTRACT AMOUNT.

The City agrees to pay the Contractor for the Contractor's complete, timely, and satisfactory
performance of the Work, in the manner and at the times set out in the Contract Documents the
Contract Amount (or Sum) of
Dollars ($ ), as provided for in the Contract Documents and as the Contract
Amount may be increased or decreased by additions and/or reductions in the Work or as the
Contract Amount may be decreased by the City's assessment of liquidated damages against
Contractor, or by setoff or as provided for in the Contract Documents or as allowed by law.

ARTICLE 3. TIME OF COMMENCEMENT AND COMPLETION.

The Contractor shall commence the Work to be performed under this Contract on such date as
is established and fixed for such commencement by written notice to proceed given by the City
Engineer to the Contractor, and the Contractor covenants and agrees to properly construct,
perform, and substantially complete the Work within ( )
consecutive calendar days after the date of commencement fixed and established by such
notice, and to achieve Final Acceptance within thirty (30) consecutive calendar days thereafter.
The Contractor further agrees that the Work shall be started promptly upon receipt of such
notice and shall be prosecuted regularly, diligently, and uninterruptedly at a rate of progress that
will ensure full completion thereof in the shortest length of time consistent with the Contract
Documents.
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ARTICLE 4. LIQUIDATED DAMAGES.

City and Contractor recognize that time is of the essence in the completion of the Work and that
the City will suffer loss or damages if the Work is not completed within the period of time
stipulated above, plus any extensions thereof allowed in accordance with the General
Conditions. The parties also recognize the delays, expense, and difficulties involved in proving
the actual loss or damages suffered by City if the Work is not completed on time. Accordingly, if
such Work is not fully and satisfactorily substantially completed within the period of time set
forth in Article 3, the Contractor agrees it shall owe to and pay to City as liquidated damages for
loss of City's full use or occupancy of the Work, but not as a penalty, the sum of
Dollars ($ ) for each consecutive calendar day
during which substantial completion of the Work is delayed or exceeds the date of substantial
completion identified in Article 3 of this Contract to complete the Work and then to reach Final
Acceptance as set forth above to fully and satisfactorily complete the Work. Provided, however,
if Final Acceptance is not achieved by the Contractor within such additional time period, then the
above mentioned sum of liquidated damages shall be due and paid by the Contractor to the City
as additional liquidated damages for each consecutive calendar day Contractor does not
achieve such Final Acceptance. Liquidated damages are defined in Section 21 of the General
Conditions. Contractor further agrees that any liquidated damages City assesses against
Contractor may also be withheld by City from any retainage or other sums City may otherwise
owe to Contractor. Contractor hereby waives any defense as to the validity of any liquidated
damages stated herein on the grounds such liquidated damages could be void as penalties or
are not reasonably related to actual damages. All such liquidated damages are in addition to
any other damages the City may be entitled to recover from Contractor.

ARTICLE 5. PAYMENT FOR WORK.

Construction estimates for payment, including the final payment request, submitted by the
Contractor shall be in accordance with the provisions of Sections 20, 21, and 22 of the General
Conditions and such other provisions of the Contract Documents that may be applicable. Final
payment will not be made until the Work has been fully and satisfactorily completed, the
Contract duly performed, and a Certificate of Final Acceptance has been issued by the City
Engineer, all as provided for in the Contract Documents.

ARTICLE 6. NONWAIVER.

Contractor agrees that the City's waiver or failure to enforce or require performance of any term
or condition of this Contract or the City's waiver of any particular breach of this Contract by the
Contractor extends to that instance only. Such waiver or failure is not and shall not be a waiver
of any of the terms or conditions of this Contract or a waiver of any other breaches of the
Contract by the Contractor and does not bar the City from requiring the Contractor to comply
with all the terms and conditions of the Contract and does not bar the City from asserting any
and all rights and/or remedies it has or might have against the Contractor under this Contract or
by law.

ARTICLE 7. FORUM SELECTION AND CHOICE OF LAW.

This Contract shall be governed by, and construed in accordance with, the laws of the
Commonwealth of Virginia, without application of Virginia's conflict of law provisions. Venue and
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any actions for any litigation, suits, and claims arising from or connected with this Contract shall
only be proper in the Roanoke City Circuit Court, or in the Roanoke City General District Court if
the amount in controversy is within the jurisdictional limit of such court, and all parties to this
Contract voluntarily submit themselves to the jurisdiction and venue of such courts, regardless
of the actual location of such parties.

ARTICLE 8. SEVERABILITY.

If any provision of this Contract, or the application of any provision hereof to a particular entity or
circumstance, shall be held to be invalid or unenforceable by a court of competent jurisdiction,
the remaining provisions of the Contract shall not be affected and all other terms and conditions
of the Contract shall be valid and enforceable to the fullest extent permitted by law.

ARTICLE 9. NONDISCRIMINATION.

A. During the performance of this Contract, the Contractor agrees as follows:

1. The Contractor will not discriminate against any Subcontractor, employee, or
applicant for employment because of race, religion, color, sex, national origin,
age, disability, or any other basis prohibited by State law relating to
discrimination in employment, except where there is a bona fide occupational
gualification reasonably necessary to the normal operation of the Contractor.
The Contractor agrees to post in conspicuous places, available to employees
and applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2. The Contractor, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, will state that such Contractor is an equal
employment opportunity employer.

3. Notices, advertisements, and solicitations placed in accordance with federal law,
rule, or regulation shall be deemed sufficient for the purpose of meeting the
requirements of this section.

B. The Contractor will include the provisions of the foregoing Subsections A (1), (2), and (3)
in every subcontract or purchase order of over $10,000, so that the provisions will be
binding upon each subcontractor or vendor.

ARTICLE 10. FAITH-BASED ORGANIZATIONS.

Pursuant to the Code of Virginia, Section 2.2 - 4343.1, be advised that the City of Roanoke does
not discriminate against faith-based organizations.

ARTICLE 11. COMPLIANCE WITH FEDERAL IMMIGRATION LAW.

Contractor agrees that Contractor does not, and shall not during the performance of this
Contract, knowingly employ an unauthorized alien as defined in the federal Immigration Reform
and Control Act of 1986.
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ARTICLE 12. COMPLIANCE WITH STATE LAW, FOREIGN AND DOMESTIC BUSINESSES
AUTHORIZED TO TRANSACT BUSINESS IN THE COMMONWEALTH OF
VIRGINIA.

Contractor shall comply with the provisions of Virginia Code Section 2.2-4311.2, as amended,
which provides that a contractor organized as a stock or nonstock corporation, limited liability
company, business trust, or limited partnership or registered as a registered limited liability
partnership shall be authorized to transact business in the Commonwealth as a domestic or
foreign business entity if so required by Title 13.1 or Title 50 or as otherwise required by law.
Contractor shall not allow its existence to lapse or its certificate of authority or registration to
transact business in the Commonwealth, if so required under Title 13.1 or Title 50, to be
revoked or cancelled at any time during the term of the Contract. The City may void the
Contract if the Contractor fails to remain in compliance with the provisions of this section.

ARTICLE 13. CONTRACT SUBJECT TO FUNDING.

This Contract is or may be subject to funding and/or appropriations from federal, state and/or
local governments and/or agencies and/or from the Council of the City of Roanoke. If any such
funding is not provided, withdrawn, or otherwise not made available for this Contract, the
Contractor agrees that the City may terminate this Contract on 7 days written notice to
Contractor, without any penalty or damages being incurred by the City. Contractor further
agrees to comply with any applicable requirements of any grants and/or agreements providing
for such funding.

ARTICLE 14 . HEADINGS.

The captions and headings in this Contract are for convenience and reference purposes only
and shall not affect in any way the meaning and interpretation of this Contract.

ARTICLE 15. COUNTERPART COPIES.

This Contract may be executed in any number of counterpart copies, each of which shall be
deemed an original, but all of which together shall constitute a single instrument.

ARTICLE 16. CONSTRUCTION OF TERMS.

The terms and conditions in all parts of this Contract shall be in all cases construed according to
their fair meaning and not strictly for or against any party.

ARTICLE 17. COMPLIANCE WITH HUD AGREEMENT AND OTHER DOCUMENTS.

A. Contractor shall fully, properly, and timely provide and perform all the Work, services,
materials, and other items required for this Project in accordance with the Contract,
including the HUD Agreement (a copy of which is attached as Exhibit A to this Contract),
Federal, State, and/or Local documents included or referred to in the bid documents
and/or this Contract, and in the ITB. Such HUD Agreement is hereby deemed a part of
this Contract for this Project and is binding on the Contractor. Notwithstanding anything
else in the ITB and/or in the Contract, the Contractor is advised and shall at all times
comply with the HUD Agreement and all applicable terms, provisions, and requirements
of any HUD, Federal, State, and/or Local documents, rules, regulations, policies,
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procedures, and directives, as they now exist or may be amended or promulgated from
time to time during the term of this Contract, including without limitation those listed
directly and/or by reference in the Contract and Contract Documents. The Contractor’s
failure to so comply shall constitute a material breach of this Contract. Furthermore, if
the Contractor discovers that there are any conflicts between the terms and provisions of
any Contract Documents, the Contractor shall immediately notify the City Engineer, in
writing, of any such conflict(s). However, the provisions of the HUD Agreement are
intended to be and shall be construed to be consistent with all other terms and
provisions in the Contract and the Contract Documents, but if a court or agency of
competent jurisdiction determines that a conflict should exist between them, and to the
extent of any such conflict, the more stringent requirements shall apply unless otherwise
required by the rules, regulations, and/or procedures of HUD, the law, or the Federal
and/or State agencies involved in the Project, in which case those items will take
precedence in that order unless otherwise required by law. Furthermore, Contractor
shall incorporate this Contract and the HUD Agreement into all subcontracts and tiers of
subcontractors for this Project.

Recovery of funds paid for unauthorized and/or unapproved Work. Contractor shall
repay to the City any funds Contractor may have received for any Work, services, and/or
materials Contractor provided and/or performed for this Project if any such items were
not properly authorized and approved by the City, HUD, and any other approving local,
State, or Federal agency, and/or for any funds the City may have to repay to HUD and/or
any Federal or State agency due to the actions and/or omissions of the Contractor,
including but not limited to, any reporting or record keeping requirements.

Incorporation of (Insert Proper Name Here), Federal, State, and/or Local terms. The
Contract terms and provisions include certain standard terms and conditions required by
HUD, Federal, State, and/or Local agencies, whether or not expressly set forth in the
Contract provisions. All contractual provisions required by HUD, Federal, State, and/or
Local agencies involved in this Project are hereby incorporated by reference. Anything to
the contrary notwithstanding, all Federal, HUD, State, and/or Local mandated terms shall
be deemed to control in the event of a conflict with other provisions contained in the
Contract with the order of precedence being in that order unless otherwise required by
law. The Contractor agrees to and shall not perform any act, fail to perform any act, or
refuse to comply with any request that would cause the City to be in violation of any
Federal, HUD, State, and/or Local terms and conditions.

ARTICLE 18. ENTIRE CONTRACT.

This Contract, including any attachments, exhibits, and referenced documents, constitutes the
complete understanding between the parties. This Contract may be modified only by written
agreement properly executed by the parties.

SIGNATURE PAGE TO FOLLOW

Project: 13" St. Streetscape Project Contract

West End Target Area Rev. 5/1/2014
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IN WITNESS WHEREOF, the parties hereto have signed this Contract by their authorized

representatives.

Attest/Witness:

Typed or Printed Name and Title

Attest/Witness:

Typed or Printed Name and Title

Appropriation and Funds Required
for this Contract Certified

Director/Deputy Director of Finance

Date:

Account #:

Project: 13" St. Streetscape Project
West End Target Area

Typed Legal Name of Contractor

By
President/Vice-President; Partner or Owner

Typed or Printed Name and Title

(Contractor's Corporate Seal)

CITY OF ROANOKE, VIRGINIA

By

Typed or Printed Name and Title

Approved as to form:

City Attorney/Assistant City Attorney

Approved as to execution:

City Attorney/Assistant City Attorney

Contract
Rev. 5/1/2014
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EXHIBIT A

To Contract dated
Between City of Roanoke and

For

13™ STREET STREETSCAPE PROJECT
WEST END TARGET AREA

ITB No. 15-10-06

2014 CDBG Funding Agreement
Dated July 1, 2014

The 2015 CDBG Funding Agreement will be substantially
similar to the agreement attached. Upon execution of a
Contract, the appropriate HUD Agreement will be attached.



: i
. U.S. Depariment of Housing and Urban Devalopment
2014 CDBG Fundmg ApprovallAgreemenl Oftice of Community Planning and Development

Title | of the Housing and Community Community Developmenl Block Grani Program OMB Approval No,
Development Act (Public Law 930383) 2506-0193 (exp 1/31/2015)
HI-00515R of 20515R
1. Name of Grantes (as shown In item S of Standard Form 424) al;: maa's 9-dgi Tax 3b. Gramee's DUNS Number: :égab ts":dzlf;:;yds may
. 1D Number n{m ).
CITY OF ROANOKE 54-6001569 006704316 07/01/2014
2. Granlee's Complete Address {as shown i ftem 5 of Standard Form 4:4) Sa. Project/Grant No. 1 Ga. Amount Approvad
215 CHURCH AVENUE, S.W., ROOM 364 | B14 MC 51 0020 $1,553,163
RO, ANOKE, VA 24011 8b. Project/Grant No, 2 Bb. Amount Approvad
3FD 2014 FYI (H) EC1 864/60162 U o oo

Geant Aprecenent: This Grant Agreeinent between the Department of 1ousing aml Urhan Puvelopiient (HUD) and the above pamed Grantes i nrade pursuant to the
authuwity of Tole 1 of the Housimyg ant Commnity Developient Act of 1974, 3 anwenudedd, (42 USC S301 @ seip). The Grwe's submissions for Titke ©ass stance, the
HUD wemlations at 24 CFR Pant 570 G now w effeet and % may be amended From time 1o time), and this Funding Approsal, including any speecial
comdiionaldenduns, constitite put of the Agrectient, Subject s the provisions of this Grat Agreement, HUD will make the tunding assistance speeificd hete
awailublhe i the Grantew upen exccution of the Agreenient by the parties. The funding wsistanve specific in e Fubing Anproval naay be used 1o Py coMs incund
atfter the dote speaified in ilem 4 above presichal the activence, o which sech costs are related ane carmed 0 in complinwe with all applicably regusennts. Pre
ARr M ety amy ol be pad with Toning assistanee spwxificd here undess they ane outhorizad m HUD regulations or apprnetd by watver und listed in the special
cndinons o the Fundhng Approval. The Gramee agrees 1o sk all of the respeasiiluies for envirsmental pevicw, decision naking, and wdtions., 3. sprecilicd aml
wenuined in repulstions 1ssowd by whe Scerctary porsuant s Section 104(g) of Title | aml published in 24 CFR Pan SH. The Grainlee further schnowledges ity

respivi ity fus adbercice 1o the Aureenment by sub-recipient entitics 1o which it mabes funding awistance | ter available.
U.S. Department cf Hausing and Urban Oavelopment (By Name) Granlze Nama
Ronnie ). Legette Christopher P, Morvill
Title Titta
Director, Office of Community Planning and Development City Mapager
Signatura Date (mmidiyyyy) Sighature Cate |m )
l )‘4# Al - ..'UL -W?ZEH Fﬁ I 0?/03 L)%
7. Catagory of Tite | Assislgnce for Wis Funding Action 8. Special Condilions ™~ te HUD Rezeived Submisscn | 10. chack one
(chack only one) Eemne) 05/13/2014 B a. orig. Funding
a. Entitement, Sac 106(b) Nare 9. Date Granles NeHied Appioval
(L] b. State-Administared, Sec 106(e)(1) B artached J——— 7 b. Amengmen
(] c. HUD-Admnistared Smal Gits, Sac 106id¥24B) 5. Data of Stan f Program Vaar Amendment Number
L] d.incian CDBG Programs, Sec 106(a]1] 07/01/2014
Cle Surplus Urban Renewal Funds, Sec 112(b) 11. Amount of Commenity Development
(s Special Purpase Grants, Sec 107 Block Grani FY 2014) FY{ ) FY{ )
g. Loan Guarantes, Sec 108 a Funds Raserved for this Granlee
b. Funds now being Approved 1'553' 163
<. Hesarvaton 1o be Canceled
{112 unus 15h)

123, Amount of Loan Guarantee Commitmenl now baing Approved 12, Name and complata Address of Public Agency

I.tun Guarantee Acceptance Provisions for Designuted Apencies:
The public agency herchy acoepls the Grant Agreenien excceuied by the
Departnwent of Housing and Grban Devekpment on the above dute with

respect (0 the above prant nuisberts) as Grantee tlesigmated fo neccive 12c. Name of Authonzed Offical for Designated Pubfc Agaficy
han guarmtve assistance, and agrees o comply with the tenms and

comlithms of the  Agreement,  applivable repulaions,  and  oliwer

reguircnwents of HUD now ar bereafter in o, penaining (o the | Tile
assistanee peosided i

Signaiure
HUD Accounting use Only
Effeclive Dala
Baich TAC Proglam ¥ A Reg Aea  Documenl No Projeci Number Category Amount {mnvad/yyyy) F
Ik 000 []
7|8 [\" Project Numbet Amounl
DY Project N I Amount
Dae Entered PAS (mn/ddfyyyy) | Date Entered LOCCS (mnvddlyyyy) | Batch Number Transaction Coda Enlared By Varified By

24 CFA 570 form HUD-7082 (4/93)



In addition to the conditians contained an form HUD 7082, the grantee shall
comply with requirements established by the Office of Management and Budget
(OMB) concerning the Dun and Bradstreet Data Universal Numbering System
{DUNS), the Central Contractor Registration {CCR) database, and the Federal
Funding Accountability and Transparency Act as provided in 2 CFR part 25,
Universal Identifier and Central Contractor Registration, and 2 CFR part 170,
Reporting Subaward and Executive Compensation Information,

The grantee shall ensure that no CDBG funds are used to support any Federal,
State, or local projects that seek to use the power of eminent domain, unless
eminent domain is employed only for a public use. For the purposes of this
requirement, public use shall not be construed to include economic development
that primarily benefits private entities, Any use of funds for mass transit,
railroad, airport, seaport or highway prajects as well as utility projects which
benefit or serve the general public (including energy-related, communication-
related, water- related and wastewater-related infrastructure), other structures
designated for use by the general public or which have other common-carrier or
public-utility functions that serve the general public and are subject to regulation
and oversight by the government, and projects for the removal of an immediate
threat to public health and safety or brownsfield as defined in the Small Business
Liability Relief and Brownsfield Revitalization Act (Public Law 107-118) shall be
considered a public use for purpases of eminent domain.

The Grantee or unit of general local government that indirectly receives CDBG
funds may not sell, trade, or otherwise transfer all or any such pertion of such
funds to another such entity in exchange for any other funds, credits or non-
Federal considerations, but must use such funds for activities eligible under title I
of the Act.



CITY OF ROANOKE, VIRGINIA

CONTRACTOR'S PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

that

(Insert full name or legal title and address of Contractor)
as Principal, (hereinafter referred to as "Contractor"),

and

(Insert full name or legal title and address of Surety)

Telephone: Fax:

as Surety (hereinafter referred to as "Surety"), are held and firmly bound unto the City of
Roanoke, Virginia, a municipal corporation, 215 Church Avenue, S.W., Noel C. Taylor Municipal
Building, Room 350, Roanoke, Virginia 24011, as Obligee (hereinafter referred to as "City" or
"Owner"), in the amount of

Dollars ($ ), for the payment whereof Contractor and Surety bind themselves,
their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by
these presents to the terms of this bond.

WHEREAS, Contractor has entered into a Contract with the City dated ,
20 , incorporating certain specifications and drawings prepared by:

(Insert full name or legal title and address)

(which Contract, specifications, drawings, and other Contract Documents are hereinafter
referred to collectively as the "Contract") for a fully functional and properly operating project,
namely

all in a proper and timely manner and in accordance with the Contract Documents, which
Contract is expressly incorporated herein by reference and made a part of this bond.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Contractor shall promptly and faithfully perform the Contract, in strict conformity with each and
every requirement of the Contract, then this obligation shall be null and void; otherwise, this
Performance Bond shall remain in full force and effect and is subject to the following conditions:

Project: 13" St. Streetscape Project Contractor’s Performance Bond
West End Target Area Rev. 5/1/2014
Page 1 of 2




Any alteration which may be made in the terms of the Contract, including, without
limitation, the amount to be paid or the work to be done under it, or the giving by
the City of any extension of time for the performance of the Contract or any other
forbearance of any nature whatsoever on the part of either the City or the
Contractor to the other shall not in any way release the Contractor and the
Surety, or either of them, their heirs, executors, administrators, successors, or
assigns from their liability hereunder, and notice of such alteration, extension, or
forbearance is hereby expressly waived by Surety.

IT IS NOT INTENDED BY ANY OF THE PROVISIONS OF ANY PART OF THIS
BOND TO CONFER A BENEFIT UPON ANY OTHER PERSON OR ENTITY
NOT A PARTY TO THIS PERFORMANCE BOND OR TO AUTHORIZE ANY
PERSON OR ENTITY NOT A PARTY TO THIS BOND TO MAINTAIN A SUIT
PURSUANT TO THE TERMS OR PROVISIONS OF THIS BOND OTHER THAN
THE CITY OR ITS SUCCESSORS OR ASSIGNS.

This Bond shall be governed by, and construed in accordance with, the laws of
the Commonwealth of Virginia, without application of Virginia’s conflict of law
provisions. Venue and any actions for any litigation, suits, and claims arising from
or connected with this Bond and/or the Contract referred to herein shall only be
proper in the Roanoke City Circuit Court, or in the Roanoke City General District
Court if the amount in controversy is within the jurisdictional limit of such court,
and all parties to the Bond and/or Such Contract voluntarily submit themselves to
the jurisdiction and venue of such courts, regardless of the actual location of
such parties.

Any suit under this bond must be instituted within one (1) year after (i) completion
of the Contract, including the expiration of all warranties and guarantees, or (ii)
discovery of the defect or breach of warranty, if the action be for such, whichever
period is longer.

SIGNED AND SEALED this day of , 20 , in the presence of:

WITNESS:

CONTRACTOR
By: (Seal)

WITNESS:

(Type Name and Title)

SURETY

By: (Seal)
Attorney-in-Fact

(Type Name and Title)

(Attorneys-in-fact affix seal and attach original or certified copy of current power of attorney.)

Project: 13" St. Streetscape Project Contractor’s Performance Bond

West End Target Area Rev. 5/1/2014
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CITY OF ROANOKE, VIRGINIA

CONTRACTOR'S LABOR AND MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS:

that

(Insert full name or legal title and address of Contractor)
as Principal, (hereinafter referred to as "Contractor"),

and

(Insert full name or legal title and address of Surety)

Telephone: Fax:

as Surety (hereinafter referred to as "Surety"), are held and firmly bound unto the City of
Roanoke, Virginia, a municipal corporation, 215 Church Avenue, S.W., Noel C. Taylor Municipal
Building, Room 350, Roanoke, Virginia 24011, as Obligee (hereinafter referred to as "City" or
"Owner"), for the use and benefit of Claimants as herein below defined, in the amount of

Dollars ($ ), for the payment whereof Contractor and Surety bind themselves,
their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by
these presents to the terms of this bond.

WHEREAS, Contractor has entered into a Contract with the City dated :
20 , incorporating certain specifications and drawings prepared by:

(Insert full name or legal title and address)

(which Contract, specifications, drawings, and other Contract Documents are hereinafter
referred to collectively as the "Contract") for providing a fully functional and properly operating
project, namely

all in a proper and timely manner and in accordance with the Contract Documents, which
Contract is expressly incorporated herein by reference and made a part of this bond.

Project: 13" St. Streetscape Project Contractor’s Labor and
West End Target Area Material Payment Bond
Rev. 5/1/2014
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Contractor shall promptly make payment to all Claimants, as hereinafter defined, for all material
furnished or labor supplied or performed in the prosecution of the work provided for in the
Contract, then this obligation shall be void; otherwise this Labor and Material Payment Bond
shall remain in full force and effect and is subject to the following conditions:

a.

Project:

Any alteration which may be made in the terms of the Contract, including, without
limitation, the amount to be paid or the work to be done under it, or the giving by
the City of any extension of time for the performance of the Contract or any other
forbearance of any nature whatsoever on the part of either the City or the
Contractor to the other shall not in any way release the Contractor and the
Surety, or either of them, their heirs, executors, administrators, successors, or
assigns from their liability hereunder, and notice of such alteration, extension, or
forbearance is hereby expressly waived by Surety.

A Claimant is defined as one who has and fulfills a contract to supply labor or
materials, or both, to the Contractor or to any of the Contractor's subcontractors,
in the prosecution of work provided for in the Contract, labor and material being
construed to include, without limitation, public utility services and reasonable
rentals of equipment, but only for periods when the equipment rented is actually
used at the site, or who may otherwise be allowed by law to file a claim against
the Contractor and/or Surety.

The Contractor and Surety hereby jointly and severally agree with City that every
Claimant, as defined in paragraph b, who has a direct contractual relationship
with the Contractor and who has performed labor or furnished material in
accordance with the Contract in the prosecution of the work provided for in the
Contract and who has not been paid in full therefore before the expiration of
ninety (90) days after the day on which such Claimant performed the last such
labor or furnished the last of such materials for which Claimant claims payment,
or as may otherwise be allowed by law, may bring an action on this payment
bond to recover any amount due Claimant for such labor or material, and may
prosecute such action to final judgment and have execution on the judgment.
The Contractor and Surety expressly agree that City shall not be liable for the
payment of any judgment, costs, or expenses resulting from any such suit and
that neither Contractor nor Surety shall cause City to be named as a party in any
such suit.

The Contractor and Surety hereby jointly and severally agree with City that every
Claimant, as defined in paragraph b, who has direct contractual relationship with
any subcontractor, but who has no contractual relationship, express or implied,
with such Contractor, may bring an action on this bond only if the Claimant has
given written notice to the Contractor within ninety (90) days from the day on
which the Claimant performed the last of the labor or furnished the last of the
materials for which payment is claimed, stating with substantial accuracy the
amount claimed and the name of the person for whom the work was performed
or to whom the material was furnished, or as may otherwise be allowed by law.
Notice to the Contractor shall be given as set forth in Virginia Code 82.2-
4341 and Claimants are advised to review such Code Section. The
Contractor and Surety expressly agree that City shall not be liable for the
payment of any judgment, costs, or expenses resulting from any such suit and
that neither Contractor nor Surety shall cause City to be named as a party in any
such suit.

13" st. Streetscape Project Contractor’s Labor and

West End Target Area Material Payment Bond

Rev. 5/1/2014
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e. This Bond shall be governed by, and construed in accordance with, the laws of
the Commonwealth of Virginia, without application of Virginia's conflict of law
provisions. Venue and any actions for any litigation, suits, and claims arising from
or connected with this Bond and/or the Contract referred to herein shall only be
proper in the Roanoke City Circuit Court, or in the Roanoke City General District
Court if the amount in controversy is within the jurisdictional limit of such court,
and all parties to this Bond and/or such Contract voluntarily submit themselves to
the jurisdiction and venue of such courts, regardless of the actual location of
such parties.

f. Any suit or action hereunder shall be brought within one year after the day on
which the person bringing such action last performed labor or last furnished or
supplied materials, or within such other time period as may be allowed by law,
whichever is longer.

SIGNED AND SEALED this day of , 20 , in the presence of:

CONTRACTOR
WITNESS:
By: (Seal)

(Type Name and Title)

SURETY
WITNESS:
By: (Seal)
Attorney-In-Fact

(Type Name and Title)

(Attorneys-in-fact affix seal and attach current original or certified copy of power of attorney.)

Project: 13" St. Streetscape Project Contractor’s Labor and
West End Target Area Material Payment Bond
Rev. 5/1/2014
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CITY OF ROANOKE, VIRGINIA

CERTIFICATE OF SUBSTANTIAL COMPLETION

The Date of Substantial Completion of the Work or designated portion thereof is the Date
certified by the City Engineer when construction is sufficiently complete, in accordance with the
Contract Documents, so the City of Roanoke, Virginia (City or Owner) can occupy or utilize the
Work or designated portion thereof for the use for which it is intended, as expressed in the
Contract Documents.

ITB NO.:

PROJECT:

CONTRACTOR:

PROJECT OR DESIGNATED PORTION SHALL INCLUDE:

The Work or portion thereof designated above performed under this Contract has been
reviewed and found to be substantially complete. The Date of Substantial Completion of the
Project or portion thereof designated above is hereby established as
The City will assume possession thereof at a.m./p.m. on that date.

A list of items ("punch list"), prepared by the A/E and/or City Engineer, to be completed or
corrected by the Contractor, is attached hereto. The failure to include any items on such list
does not alter the responsibility of the Contractor to complete all Work in accordance with the
Contract Documents. The Contractor will complete any portion of the Work that is not
substantially complete and will complete or correct the work on the punch list in accordance with
the Contract Documents.

The establishment of a date of substantial completion and/or the acceptance of the Work or
designated portion thereof does not relieve the Contractor of any responsibility for any faulty
materials or workmanship or operate to relieve the Contractor or its Surety from any obligation
under the Contract with the City or the Performance Bond or Labor and Material Payment Bond.

This Certificate is subject to the terms and conditions of the Contract Documents, including but
not limited to Section 20.8 of the General Conditions.

Contractor By Date
City of Roanoke, Virginia
City By Date
Project:: 13" St. Streetscape Project Certificate of
West End Target Area Substantial Completion

Rev. 5/1/2014
Page 1 of 1



CITY OF ROANOKE, VIRGINIA

AFFIDAVIT OF PAYMENT OF CLAIMS

By:

(Insert Exact Name and Address of Firm)

This day personally appeared before me,

, a Notary Public in and for the City (County) of

, and, being by me first duly sworn states that all subcontractors
and suppliers of labor and materials have been paid all sums due them for work performed or

materials furnished in the performance of the Contract between the City of Roanoke, Virginia,
and ,Contractor, dated , 20 , for

or arrangements have been made by the Contractor satisfactory to such subcontractors and
suppliers with respect to the payment of such sums as may be due from the Contractor to the
subcontractors and suppliers.

CONTRACTOR:

BY:

PRINTED OR TYPED NAME AND TITLE:

COMMONWEALTH OF VIRGINIA
CITY/COUNTY OF

I, , a Notary Public in and for the Commonwealth of

Virginia, do hereby certify that :

whose name is signed to the foregoing, has subscribed, sworn to and acknowledged the same

before me this day of , 20

Seal:

Notary Public

Registration #:

My Commission Expires:

Project: 13" St. Streetscape Project Affidavit of Payment of Claims
West End Target Area Rev. 5/1/2014
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CITY OF ROANOKE, VIRGINIA

SMALL BUSINESS, MINORITY-OWNED BUSINESS, WOMEN-OWNED BUSINESS,
SERVICE DISABLED VETERAN-OWNED BUSINESS (SB/MB/WB/SDVB)
USAGE STATUS FORM

FORM TO BE SUBMITTED WITH FINAL REQUEST FOR PAYMENT.

Section |I:

ITB No: Date:

Project:

Prime Contractor:

List all SB/MB/WB/SDVB contractors or subcontractors and/or suppliers used on this project /
solicitation and indicate what type of entity it is (i.e. SB, MB, WB, or SDVB):

Type: Amount :
Type: Amount :
Type: Amount :

Attach additional sheet(s) if necessary.
Section I

Total Project Value:

Total SB/MB/WB/SDVB Value:

Percent SB/MB/WB/SDVB Work:

Section llI:

| hereby certify that the above figures are true and reflective of the amount of SB/MB/WB/SDVB
work used on this project / solicitation.

Legal Name of Contractor

Typed or Printed Name and Title

Signature

Date

Project: 13" st. Streetscape Project SB/MB/WB/SDVB Usage Status Form
West End Target Area Rev. 5/1/2014
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CITY OF ROANOKE, VIRGINIA

CERTIFICATE OF FINAL ACCEPTANCE

This Certificate is subject to the terms and conditions of the Contract Documents, including but
not limited to Section 20.8 of the General Conditions. The City and Contractor hereby agree
that the date fixed for Final Acceptance of the Work by the City is

The establishment of a date of Final Acceptance and/or the acceptance of the Work does not
relieve the Contractor of any responsibility for any faulty materials or workmanship or operate to
relieve the Contractor or its Surety from any obligation under the Contract with the City,
including, but not limited to, any guaranties or warranties, or the Performance Bond or Labor
and Material Payment Bond.

ITB NO.
PROJECT:
CONTRACTOR:
Contractor By Date
City of Roanoke, Virginia
City By Date
Project: 13" St. Streetscape Project Certificate of Final Acceptance
West End Target Area Rev. 5/1/2014

Page 1 of 1



CITY OF ROANOKE, VIRGINIA

GENERAL CONDITIONS
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CITY OF ROANOKE, VIRGINIA

GENERAL CONDITIONS

SECTION 1. DEFINITIONS

Whenever used in these General Conditions or in the Contract Documents, the following terms
have the meanings indicated, which are applicable to both the singular and plural and the male
and female gender thereof, and where applicable to any other legal entity such as a corporation,
partnership, limited liability company, etc.

The section and paragraph headings are inserted for convenience only.

Architect, Engineer, Architect/Engineer or A/E: The term used to designate the Architect
and/or the Engineer who contracts with the City to provide the Architectural and Engineering
services for the project. The Architect/Engineer is a separate Contractor and is referred to
herein as the Architect/Engineer or abbreviated as A/E. The term includes any associates or
consultants employed by the firm to assist in providing the A/E services.

Bidder: The person, firm, corporation, or other entity interested in submitting a bid for the Work
to be performed.

Change Order: A document issued by the City Engineer on or after the effective date of the
Contract which is agreed to by the Contractor and approved by the City, and which authorizes
an addition, deletion, or revision in the Work, including any adjustment in the Contract Price
and/or the Contract Time.

City or Owner: The City of Roanoke, Virginia, or its authorized representative.
City Code: Refers to the Code of the City of Roanoke (1979), as amended.
City Engineer: The City Engineer or his authorized representative.

City Manager: The City Manager or his authorized representative.

Code of Virginia: Refers to the Code of Virginia (1950), as amended. (Sometimes referred to
as Va. Code or Virginia Code.)

Contract Documents: These documents include, but are not limited to, the Project Manual,
Invitation to Bid, the Instructions to Bidders, the Bid Form, the Contract, the Bonds or other Bid
Security, the Escrow Agreement, the General Conditions, Supplemental General Conditions,
Special Conditions, the Specifications, Addenda or Change Orders, the Plans and Drawings,
any Supplemental Drawings, and any additional documents incorporated by reference in the
above.

Contract: The written agreement between the parties concerning the performance of the Work
and consisting of the Contract Documents.

Contractor: The person, firm, corporation, or other entity entering into a contractual agreement
with the City to perform the Work.

Project: 13" St. Streetscape Project General Conditions
West End Target Area Rev. 5/1/2014
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Defect, Defective, or Deficient: An adjective or noun which when maodifying or referring to the
word Work refers to Work or any part thereof that is unsatisfactory, faulty, or does not conform
to the Contract Documents, or does not meet the requirements of any inspections, standards,
tests, or approvals referred to in the Contract Documents.

Document(s): This term includes, but is not limited to: writings, drawings, items on which
words, symbols, or marks are recorded; electronic data of any type; videotapes, recordings,
photographs and negatives, digital or otherwise; and any other form of data, writing, or
information compilation, however recorded or stored, and regardless of physical form or
characteristics.

Field Order: A written order issued by the City Engineer which clarifies the requirements of the
Contract by giving a more complete expression of the drawings or specifications or other
documents without any change in the design, the Contract price, or the Contract time.

Final Acceptance: The City's acceptance of the project from the Contractor upon confirmation
from the City Engineer and the Contractor that the project is apparently complete in accordance
with the Contract requirements.

Notice: All written notices, demands, instructions, claims, approvals, and disapprovals required
to obtain compliance with the Contract requirements. Any written notice by either party to the
Contract shall be sufficiently given if delivered to or at the last known business address of the
person, firm, or corporation constituting the party to the Contract, or to his, her, their, or its
authorized agent, representative, or officer.

Notice to Proceed: A written notice given by the City at the City’s discretion to the Contractor
fixing the date on which the Contract time will commence for the Contractor to begin the
prosecution of the Work in accordance with the requirements of the Contract Documents.

Project Inspector: One or more individuals employed by the City to inspect the Work and/or to
act as Resident Inspector to the extent required by the City. The City shall notify the Contractor
of the appointment of such Project Inspector(s).

Provide: Shall mean to furnish and install ready for its intended use.

Subcontractor: A person, firm, partnership, corporation, or other entity having a direct contract
with the Contractor or with any other Subcontractor for the performance of the Work. It includes
one who provides on-site labor, but does not include one who only furnishes or supplies
material for the project.

Submittals: All drawings, diagrams, illustrations, brochures, schedules, samples, electronic
data and other data required by the Contract Documents which are specifically prepared by or
for the Contractor, Subcontractor, or Supplier, and submitted by the Contractor to illustrate the
material, equipment, or layouts, or some other portion of the Work.

Substantial Completion: The date certified by the City Engineer when construction is
sufficiently complete, in accordance with the Contract Documents, so the City can occupy or
utilize the Work or designated portion thereof for the purposes for which it is intended.

Supplier: A manufacturer, fabricator, distributor, materialman, or vendor who provides only
material or supplies for the project, but does not provide on-site labor.
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Utilities: Utilities include all public and private lines, cables, conduit, pipelines, and
appurtenances, whether underground, on the surface, and/or aerial, that may exist on the
project site and/or adjoining public streets and/or rights-of-way for the purpose of providing
communications, gas, petroleum, electricity, water, sanitary sewer, storm sewer, drainage,
energy, signals, or lighting service to the site or adjoining properties.

Work or Project: The entire completed construction or the various separately identifiable parts
thereof as required by the Contract Documents. Work is the result of performing services,
furnishing labor, and furnishing and incorporating material and equipment into the construction.

SECTION 2. INDEMNITY PROVISION

2.1 Indemnity: Contractor shall indemnify and hold harmless City and its officers, agents,
and employees against any and all liability, losses, damages, claims, causes of action,
suits of any nature, costs, and expenses, including reasonable attorney's fees, resulting
from or arising out of Contractor's or its employees, agents, or subcontractors actions,
activities, or omissions, negligent or otherwise, on or near City's property or easement or
arising in any way out of or resulting from any of the work to be provided under this
Contract, and this includes, without limitation, any fines or penalties, violations of federal,
state, or local laws or regulations, personal injury, wrongful death, or property damage
claims or suits, breach of contract claims, indemnity claims, and any other damages,
losses, and/or claims of any type.

2.2 Hazardous Material: While on City's property or easement and in its performance of
this Contract, Contractor shall not transport, dispose of or release any hazardous
substance, material, or waste, except as necessary in performance of its Work under
this Contract and in any event Contractor shall comply with all federal, state, and local
laws, rules, regulations, and ordinances controlling air, water, noise, solid wastes, and
other pollution, and relating to the storage, transport, release, or disposal of hazardous
material, substances or waste. Regardless of City's acquiescence, Contractor shall
indemnify and hold City, its officers, agents, and employees harmless from all costs,
claims, damages, causes of action, liabilities, fines or penalties, including reasonable
attorney's fees, resulting from Contractor's violation of this paragraph and agrees to
reimburse City for all costs and expenses incurred by City in eliminating or remedying
such violations. Contractor also agrees to reimburse City and hold City, its officers,
agents, and employees harmless from any and all costs, expenses, attorney's fees and
all penalties or civil judgments obtained against the City as a result of Contractor's use or
release of any hazardous substance or waste onto the ground, or into the water or air
from or upon City's premises. (See also Section 13.2 of these General Conditions.)

2.3 Patents: The Contractor shall protect, indemnify, and hold harmless the City from any
and all demands for fees, claims, suits, actions, causes of action, or judgments based on
the alleged infringement or violation of any patent, invention, article, trademark,
arrangement, or other apparatus that may be used in the performance of the Contract or
the Work.

SECTION 3. LAWS, REGULATIONS, PERMITS, AND IMMIGRATION LAW

3.1 Regulations: The Contractor shall fully comply with all local, state, and federal
ordinances, laws, and regulations, including without limitation all applicable building and
fire code sections of the Occupational Safety and Health Act (OSHA), and the Virginia
Uniform Statewide Building Code, and obtain all required licenses and permits, including
business license, building permits, and pay all charges and expenses connected

Project: 13" St. Streetscape Project General Conditions
West End Target Area Rev. 5/1/2014
Page 5 of 30




3.2

3.3

3.4

therewith. Contractor further agrees that Contractor does not, and shall not during the
performance of this Contract, knowingly employ an unauthorized alien as defined in the
federal Immigration Reform and Control Act of 1986.

Permits: The Contractor shall, at its sole cost, obtain all required permits from the
appropriate authorities, including a Right of Way Excavation Permit(s) from the City of
Roanoke. Contractor shall obtain an additional separate Excavation Permit Bond(s) in
accordance with the requirements of the City's Right of Way Excavation and Restoration
Standards. Revised July 1, 2013, together with any other documents and/or items that
may be required by the City's Department of Public Works and/or Department of
Planning. Building and Development. No delay or extension of time or any claim for
additional compensation of any type shall be granted for failure to obtain any required
permits.

Litter: In accordance with the Virginia Anti-Litter Law, receptacles sufficient to contain
workmen's litter and construction wastes capable of being spread by wind or water shall
be located on the construction site. The number and size of receptacles required shall
be determined by the Contractor.

Asbestos License: The Contractor, if not licensed as an asbestos abatement
contractor or a Roofing, Flooring, and Siding (RFS) contractor in accordance with
Section 54.1-514, of the Code of Virginia, shall have all asbestos related work performed
by subcontractors who are duly licensed as asbestos contractors or RFS contractors as
appropriate for the work required.

SECTION 4. CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE

Neither the Contractor nor any subcontractor shall commence work under this Contract until the
Contractor has obtained and provided proof of the required insurance under this Section to the
City, and such proof has been approved by the City. The Contractor confirms to the City that all
subcontractors have provided the Contractor with proof of insurance, or will do so prior to
commencing any work under this Contract. Contractor further warrants that proof of coverage
as provided to the City responds on a primary basis in the event of an uninsured or
underinsured subcontractor. All such insurance shall be primary and non-contributory to any
insurance or self-insurance the City may have in force.

4.1

For All Contracts, the following minimum insurance requirements apply:

a. Workers' Compensation and Employers' Liability:

The Contractor shall obtain and maintain the following limits:
Workers' Compensation:  Statutory coverage for Virginia
Employers' Liability:  $100,000 Bodily Injury by Accident each occurrence

$500,000 Bodily Injury by Disease Policy Limit
$100,000 Bodily Injury by Disease each employee
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b. Commercial General Liability:

Coverage is to be written on an "occurrence" basis and such coverage shall
include broad form extension endorsements for both liability and property
damage.

Completed Operations coverage will be required to be maintained for the life of
the Contract.

For Limits of Liability see Sections 4.2 and 4.3 of these General Conditions.

C. Automobile Liability:

Limits for vehicles owned, non-owned, hired or borrowed shall not be less than:

= $1,000,000 Bodily Injury and Property Damage combined single limit per
occurrence.

d. Additional Insurance Requirements:

Additional specific insurance coverage minimum requirements to be provided by
Contractor may include the following or as detailed in the Supplemental General
Conditions or in other Contract Documents:

1) Builders Risk: At the discretion of the City, the Contractor, at its cost,
shall obtain and maintain in the names of the City and the Contractor "all-
risk" builders risk insurance (if approved by the City) upon the entire
structure or structures on which the Work of this Contract is to be done
and upon all material in or adjacent thereto or those that are “off-site” but
which are intended for use thereon, to one hundred percent (100%) of the
completed value thereof.

2) Property Coverage: Installation Floater (and Rigger's Form, if applicable)
will be required for the installation of contents or equipment, coverage will
begin with supplier and continue until equipment/contents has been fully
installed. Floater will be valued for the replacement cost value of
equipment/contents including all costs. The Contractor shall provide
coverage for portions of the work stored off-site after written approval of
the City at the value established in the approval and for portions of the
work in transit.

3) Special Hazards: In the event special hazards are evident in the work
contemplated, or if required by the Contract Documents, the Contractor
shall obtain and maintain during the life of the Contract a rider to the
policy or policies required, in an amount not less than that stipulated
under the above Paragraphs. Should any unexpected special hazards be
encountered during the performance of this Contract, the Contractor shall,
prior to performing any work involving the special hazard, immediately
obtain this insurance as instructed by the City. In the event the special
hazard requiring the additional coverage was not a part of the original bid,
the expense of such insurance shall be reimbursed to the Contractor by
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the City, otherwise the Contractor shall assume full responsibility for the
purchase with no charge back to the City.

4) Deductible: Deductible/self-insured retention amounts shall be reduced
or eliminated upon written request from City. The insurer's cost of
defense (and appeal), including attorney's fees, shall not be included
within the coverages provided but shall remain the insurer's responsibility.

5) Term: Insurance shall remain in effect until final payment and at all times
thereafter when Contractor may be correcting, removing, or replacing
defective work.

6) Limit of Liability: Nothing contained in these insurance requirements is to
be construed as limiting the liability of Contractor or Contractor's
insurance carriers. City does not in any way represent that the coverages
or the limits of insurance specified is sufficient or adequate to protect
Contractor's interests or liabilities, but are merely minimums. The
obligation of the Contractor to purchase insurance herein shall not in any
way limit the obligation of the Contractor in any event and/or in the event
that the City should suffer an injury or loss in excess of the amount
recoverable through insurance.

4.2 Contracts of $100,000 or More: The following minimum insurance requirements apply
in addition to the above requirements:
a. Limits of Liability: For the Commercial General Liability policy:
» $2,000,000 general aggregate
* $1,000,000 products/completed operations aggregate
* $1,000,000 personal and advertising injury
» $1,000,000 each occurrence
Coverage is to be written on an "occurrence" and "per project" basis and such coverage
shall include:
b. Umbrella Liability Insurance:
This coverage shall be written for minimum limit of:
* $5,000,000 each occurrence for Personal and Bodily Injury and Property
Damage
This Policy shall apply in excess and follow the form of employer's liability,
commercial general liability, and auto liability.
4.3 Contracts Less Than $100,000: The following minimum insurance limits apply unless
specified otherwise in the Supplemental General Conditions:
a. Limits of Liability: For the Commercial General Liability policy:
 $1,000,000 general aggregate
+ $1,000,000 products/completed operations aggregate
* $1,000,000 personal and advertising injury
» $1,000,000 each occurrence
Project: 13" St. Streetscape Project General Conditions
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4.4

Proof of Insurance Coverage: The policies of insurance required by Sections 4.1, 4.2,
or 4.3 shall be purchased from a reputable insurer licensed to do business in Virginia
and maintained for the life of the Contract by the Contractor. Other insurance
requirements include the following:

a. The Contractor shall furnish the City with the required certificates of insurance
showing the insurer, type of insurance, policy number, policy term, deductible,
and the amount insured for property coverages and the limits for liability
coverages.

b. The Contractor shall notify the City Engineer and Risk Manager in writing within
five (5) consecutive calendar days if any of the insurance coverages or policies
are cancelled or materially altered and Contractor shall immediately replace such
policies and provide documentation of such to the City Engineer and Risk
Manager.

C. The required insurance policies and coverages, excluding those for Workers’
Compensation and Professional Liability, shall name the City of Roanoke, its
officers, agents, volunteers and employees as additional insureds, and the
certificate of insurance shall show if the policies provide such coverage. Waiver
of subrogation is required with respect to any policy of workers’ compensation
and employers’ liability insurance required under this Section. The certificate of
insurance shall show if the policies provide such waiver. Additional insured and
waiver endorsements shall be received by the City’'s Risk Manager from the
insurer with the certificate of insurance unless the City’s Risk Manager agrees to
another process. The City’s Risk Manager may approve other documentation of
such insurance coverages.

d. Insurance coverage shall be in a form and with an insurance company approved
by the City which approval shall not be unreasonably withheld. Any insurance
company providing coverage under this Contract shall be authorized to do
business in the Commonwealth of Virginia.

SECTION 5. EMPLOYMENT AND CONDUCT OF PERSONNEL

5.1

5.2

5.3

5.4

Project:

City Residents: The Contractor is encouraged to try to use City residents, and local,
Small, Minority-Owned, Women-Owned, and Service Disabled Veteran-Owned
businesses, when practical.

Employee Qualifications: Only skilled and reliable workers shall be employed for the
Work. Should any person employed on the Work by the Contractor appear to the City
Engineer to be incompetent, unable to perform the Work, or disorderly, such person
shall be removed from the Work immediately upon proper notice to the Contractor from
the City Engineer and such person shall not again be used for this Contract.

Superintendence: The Contractor shall have a competent foreman or superintendent,
satisfactory to the City Engineer, on the jobsite at all times during the progress of the
Work. The Contractor shall notify the City, in writing, of any proposed change in the
foreman or superintendent including the reason therefore prior to making such change.

Drug-free Workplace: During the performance of this Contract, the Contractor agrees
to (i) provide a drug-free workplace for the Contractor's employees; (ii) post in
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conspicuous places, available to employees and applicants for employment, a statement
notifying employees that the unlawful manufacture, sale, distribution, dispensation,
possession, or use of a controlled substance or marijuana is prohibited in the
Contractor's workplace and specifying the actions that will be taken against employees
for violations of such prohibition; (iii) state in all solicitations or advertisements for
employees placed by or on behalf of the Contractor that the Contractor maintains a drug-
free workplace; and (iv) include the provisions of the foregoing clauses in every
subcontract or purchase order over $10,000, so that the provisions will be binding upon
each subcontractor or vendor.

For the purpose of this section, "drug-free workplace" means a site for the performance
of work done in connection with a specific contract awarded to a Contractor, the
employees of whom are prohibited from engaging in the unlawful manufacture, sale,
distribution, dispensation, possession or use of any controlled substance or marijuana
during the performance of the Contract.

The Contractor shall post a copy of the policy in a conspicuous place at the jobsite and
assure that all Contractor, subcontractor, and supplier personnel entering the jobsite are
informed of the policy.

SECTION 6. EMPLOYMENT DISCRIMINATION BY CONTRACTOR PROHIBITED

Every Contract of over $10,000 to which the City is a party shall contain the provisions in
Sections 6.1 and 6.2 herein:

6.1 Nondiscrimination: During the performance of this Contract, the Contractor agrees as
follows:

a. The Contractor will not discriminate against any Subcontractor, employee, or
applicant for employment because of race, religion, color, sex, national origin,
age, disability, or any other basis prohibited by State law relating to discrimination
in employment, except where there is a bona fide occupational qualification
reasonably necessary to the normal operation of the Contractor. The Contractor
agrees to post in conspicuous places, available to employees and applicants for
employment, notices setting forth the provisions of this nondiscrimination clause.

b. The Contractor, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, will state that such Contractor is an equal
employment opportunity employer.

C. Notices, advertisements, and solicitations placed in accordance with federal law,
rule, or regulation shall be deemed sufficient for the purpose of meeting the
requirements of this section.

6.2 Nondiscrimination by Subcontractor or Vendor: The Contractor will include the
provisions of the foregoing Subsections 6.1 (a), (b), and (c) in every subcontract or
purchase order of over $10,000, so that the provisions will be binding upon each
subcontractor or vendor.
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SECTION 7. SUBCONTRACTORS

7.1

7.2

7.3

Licensure: The Contractor shall comply with Title 54.1, Chapter 11, of the Code of
Virginia, with respect to licensure of itself and all subcontractors employed to work on
the project. The Contractor represents that it has verified that all subcontractors hold all
required state and local licenses, including State Contractor's license and City business
license. The Contractor shall verify that any additional subcontractors employed to work
on the project, subsequent to the initial verification, hold all required state and local
licenses, including State Contractor’s license and City business license. Upon request
from the City Engineer, Contractor shall provide documentation of compliance with this
Section 7.1. Failure to comply constitutes a material breach of the Contractor's Contract
with the City.

Change of Subcontractors: Subcontractors shall not be changed without the written
approval of the City Engineer.

Responsibility for Subcontractors: The Contractor shall not employ for the project
any subcontractor that the City may, within a reasonable time, object to as unsuitable.
The Contractor further agrees that it is as fully responsible to the City for the acts and
omissions of its subcontractors, suppliers, and invitees on the jobsite and of persons
either directly or indirectly employed by them, as the Contractor is for the acts and
omissions of persons directly employed by it.

SECTION 8. CONDITIONS AT SITE

8.1

8.2

8.3

Existing Conditions: The Contractor shall have visited the site prior to bidding and is
responsible for having ascertained pertinent local conditions such as location,
accessibility, and general character of the site, and the character and extent of existing
improvements and work within or adjacent to the site. Claims as a result of failure to
have done so will not be considered by the City and will be the sole responsibility of the
Contractor.

Hidden Conditions: |If, in the performance of the Contract, hidden physical conditions
of a building being modified are exposed revealing unusual or materially different
conditions than those ordinarily encountered or inherent in work of this nature, or if
subsurface or latent conditions at the site are found which are materially different from
those frequently present in the locality, from those indicated in the Contract Documents,
or from those inherent in work of the character required by the Contract, the Contractor
must report such conditions to the City Engineer before the conditions are disturbed.
Upon such notice, or upon his own observation of such conditions, the City Engineer will
make such changes in the Contract Documents as he finds necessary to conform to the
different conditions. Any change in the cost of the Work or the time needed for
completion must be requested pursuant to Section 19 of these General Conditions.

Suspected Hazardous Material: If the Contractor, during the course of the project,
observes the existence of any material which it suspects or knows to be hazardous to
human health or the environment, the Contractor shall promptly notify the City Engineer.
The City Engineer will provide the Contractor with instructions regarding the situation.
The Contractor shall not perform any work involving the material or any work causing the
material to be less accessible prior to receipt of special instructions from the City
Engineer.
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SECTION 9. SURVEYS AND LAYOUT

9.1

9.2

9.3

Surveying Services: All necessary drawings showing the location of property lines,
buildings, and other appropriate information shall be furnished to the Contractor through
the drawings and specifications. The Contractor shall provide competent surveying and
engineering services to verify the given information and to execute the Work in
accordance with the Contract requirements and shall be responsible for the accuracy of
Contractor’s surveying and engineering services. The Contractor shall immediately
notify the City Engineer of any discrepancies and confirm such notice in writing within
five (5) calendar days.

Survey Control: Such general reference points and bench marks on the building site
as will enable the Contractor to proceed with the Work will be established in the
drawings and specifications. If the Contractor finds that any previously established
reference points have been lost or destroyed, Contractor shall promptly notify the City
Engineer.

Damage to Survey Control: The Contractor shall protect and preserve the established
bench marks and monuments and shall make no changes in locations without written
notice to and approval from the City Engineer. Any of these which may be lost or
destroyed or which require shifting because of necessary changes in grades or locations
shall, subject to prior approval from the City Engineer, be replaced and accurately
located by the Contractor.

SECTION 10. DRAWINGS AND SPECIFICATIONS

10.1

10.2

10.3

10.4

10.5

Project:

Drawings and Specifications: The general character and scope of the Work are
illustrated by the drawings and specifications. Where on any of the drawings a portion of
the Work is drawn out and the remainder is indicated in outline, the parts drawn out shall
apply also to all other like portions of the Work. If the Contractor deems additional detail
or information to be needed, Contractor may request the same in writing from the City
Engineer. The Contractor shall carry out the Work in accordance with the drawings and
specifications and any additional detail drawings and instructions as issued by the City
Engineer. However, Contractor shall immediately notify the City Engineer of any
discrepancies in such drawings and/or specifications and confirm such notice in writing
within five (5) calendar days.

Discrepancies in Drawings: In case of difference between small and large scale
drawings, the large scale drawings shall govern, unless otherwise directed in writing by
the City Engineer.

"Similar": Where the word "similar" appears on the drawings, it shall be interpreted in
its general sense and not as meaning identical, and all details shall be worked out in
relation to their location and their connection with other parts of the Work.

Division of Specifications: The specifications are divided into several parts for
convenience only, since the entire specifications must be considered as a whole. The
divisions of the specifications are not intended to control the Contractor in dividing the
work among subcontractors or to limit the work performed by any trade. The Contractor
shall be responsible for the coordination of the trades, subcontractors, and vendors
engaged upon this Work.

Dimension Accuracy: Measurements or dimensions shown on the drawings for site
features, utilities, and structures shall be verified at the site by the Contractor. The
location of underground utilities indicated on the plans are diagrammatic and were
plotted from available records and field survey information and shall be considered
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10.6

10.7

approximate only, and the City makes no representations with regard to their accuracy.
The Contractor shall not scale measurements or dimensions from the drawings. Where
there are discrepancies, the City Engineer shall be consulted. Where new work is to
connect to, match with, or be provided for existing work, the Contractor shall verify the
actual existing conditions and related dimensions prior to ordering or fabrication, so that
such new work will properly fit with existing work.

As-Built Drawings: The Contractor shall maintain at the site for the City one copy of all
drawings, specifications, addenda, approved shop or setting drawings, change orders,
field deviations, and other documents or modifications (referred to herein as "As-Built
Drawings") in good order and marked to record all changes as they occur during
construction. These shall be available to the City Engineer, the Project Inspector, and
the City's testing personnel. These "As-Built Drawings" shall be neatly and clearly
marked in color during construction to record all variations from the drawings made
during construction.  The representation of such variations shall include such
supplemental notes, symbols, legends, documents, and details as may be necessary to
clearly show the as-built construction.

Record Drawings: Upon completion of the Work and prior to Final Acceptance, the
Contractor shall deliver to the City Engineer, for preparation of the Record Drawings,
one complete set of "As-Built Drawings" and documents referred to in Section 10.6 as
well as an electronic copy, if available, or if requested by the City Engineer.

SECTION 11. SCHEDULE OF THE WORK

111

11.2

11.3

Project:

Scheduling: The Contractor is responsible for the sequencing, scheduling, and
coordinating of the Work, for monitoring the progress of the Work, and for taking
appropriate action to keep the Work on schedule. The Contractor is responsible for
coordinating Contractor’s work on the Project with any other work being carried on by
the City or by other City consultants or contractors at the site or for the Project. The
Contractor shall prepare and submit to the City Engineer a schedule for accomplishing
the Work based upon the completion time stated in the Contract and submit such to the
City Engineer at the pre-construction conference. No progress payments will be made
to the Contractor until after Contractor has submitted a schedule which is acceptable to
the City Engineer. All schedules under Section 11 shall be in both paper and electronic
form unless otherwise directed by the City Engineer.

Progress: The Contractor shall review the progress of the Work not less than each
month, but as often as necessary to properly manage the project and stay on schedule.
The Contractor shall collect and preserve information on Change Orders, including
extensions of time. The Contractor shall evaluate this information and update the
schedule monthly to finish within the contractually allowed time. The Contractor shall
submit the updated schedule with each progress payment request. The scheduled
completion date shall be within the period of time allowed by the Contract for completion
of construction, except as amended by any Change Orders.

Delay and Recovery Schedule: Should there be any delay, the City Engineer may
require the Contractor to prepare, at no extra cost to the City, a plan of action and a
recovery schedule for completing the Work by the contractual completion date. The plan
of action and recovery schedule shall explain and display how the Contractor intends to
regain compliance with the original schedule. The plan of action and recovery schedule,
when required, shall be submitted and approved by the City Engineer prior to
Contractor's submission of the next monthly construction estimate. The City may
withhold progress payments until such schedule is submitted and approved.
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SECTION 12. CONSTRUCTION SUPERVISION

The Contractor shall be solely responsible to supervise and direct the Work competently and
efficiently, devoting such attention thereto and applying such skills and expertise as may be
necessary to perform the Work in accordance with the Contract. The Contractor shall be solely
responsible for the means, methods, technigues, sequences, and procedures of construction.
The Contractor is solely responsible to the City that the finished Work complies with the
Contract Documents. The Contractor shall be solely responsible for health and safety
precautions and programs for workers and others in connection with the Work. No inspection
by, knowledge on the part of, or acquiescence by the City, or any other entity whatever shall
relieve the Contractor from its sole responsibility for compliance with the requirements of the
Contract or responsibility for health and safety programs and precautions.

SECTION 13. STANDARDS FOR MATERIAL INSTALLATION AND WORKMANSHIP

13.1 Material and Equipment: Unless otherwise specifically provided in this Contract, all
equipment, material, and accessories incorporated in the Work are to be new and in first
class condition. The Contractor shall furnish to the City Engineer for approval the name
of the manufacturer, the model number, and other identifying data and information
respecting the performance, capacity, nature, and rating of the machinery and
mechanical and other equipment which the Contractor contemplates incorporating in the
Work. Machinery, equipment, material, and articles installed or used without required
approval may be subject to subsequent rejection by the City.

13.2 Hazardous Substances: Unless specifically approved by the City or required by the
specifications, the Contractor shall not incorporate any material into the Work containing
asbestos or any material known by the Contractor to contain a substance known to be
hazardous to human health. If the Contractor becomes aware that a material required
by the specifications contains asbestos or other hazardous substances, it shall notify the
City and the City Engineer immediately and shall take no further steps to acquire or
install any such material without first obtaining City approval. (See also Sections 2.2 and
8.3 of these General Conditions.)

13.3 Workmanship: The workmanship shall be of the highest quality found in the building
industry in every respect. All items of Work shall be done by workmen skilled in the
particular task to which they are assigned. In the acceptance or rejection of work, no
allowance will be made for lack of skill on the part of workmen. Poor or inferior
workmanship (as determined by the City Engineer, the City, or other inspecting
authorities) shall be removed and replaced to conform to the highest quality standards of
the trades concerned, or otherwise corrected to the satisfaction of the City Engineer, the
City, or other inspecting authority all at the Contractor's sole expense.

13.4 Instructions for Installation: Under the various sections of the specifications, where
specified items are supplied with the manufacturer's printed instructions,
recommendations, or directions for installation, or where such instructions,
recommendations, or directions are available, installation of the specified items shall be
in strict accordance with the manufacturer's printed instructions unless those instructions
contradict the drawings or specifications, in which case the City Engineer will be notified
by Contractor for an interpretation and decision.

13.5 Installation Procedures Without Instructions: Where neither the manufacturer's
printed instructions are available for installation of specific items, nor are specific code or
standards given by reference to govern the installation of specific items; and where there
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13.6

is doubt concerning the installation procedures to be followed or the quality of
workmanship to be maintained in the installation of specific items, the Contractor shall
consult the City Engineer for approval of the installation procedures Contractor proposes
to follow or the specific standards governing the quality of workmanship Contractor
proposes to maintain during the installation of the items in question.

Codes and Standards: Under the various sections of the specifications, where
reference is made to specific codes or standards governing the installation of specified
items, installation shall in all cases be in strict accordance with the referenced codes and
standards. Where no reference is made to specific codes or standards, installation shall
conform to the generally recognized applicable standards for first-class installation of the
specific item to be installed. Contractors are expected to be proficient and skilled in their
respective trades and knowledgeable of the National Fire Protection Association
(NFPA), the current edition of the Virginia Uniform Statewide Building Code (USBC) and
its referenced technical codes and standards, Occupational Safety and Health Act
(OSHA) and other codes and standards applicable to installations and associated work
by its trade and/or that are applicable to the Work.

SECTION 14. SUBMITTALS

14.1

14.2

14.3

14.4

General: The Contractor shall submit for the approval of the City Engineer all submittals
required by the specifications or requested by the City Engineer. All such submissions
shall be made with such promptness as to cause no delay in this or any other part of the
project, and to allow reasonable time for checking, correcting, resubmitting, and
recorrecting. No part of the Work dealt with by a submittal shall be fabricated by the
Contractor, save at Contractor's own risk, until such approval has been given. The
Contractor shall maintain one (1) set of approved submittals at the jobsite at all times.

Format: Submittals shall be made in such number of copies that two (2) approved
copies may be retained by the City Engineer. Each submission shall be accompanied
by a letter of transmittal listing the contents of the submission and identifying each item
by reference to specification section or drawings. All submittals shall be clearly labeled
with the name of the project and other necessary information. Catalog plates and other
similar material that cannot be so labeled conveniently, shall be bound in suitable covers
bearing the identifying data.

Supporting Material: Submittals shall be accompanied by all required certifications and
other such supporting material and documents, and shall be submitted in such sequence
or in such groups that all related items may be checked together. When submittals
cannot be checked because the submission is not complete, or because submittals on
related items have not been received, then such submittals will be returned without
action or will be held, not checked, until the material which was lacking is received.

Coordination: Submittals shall have been reviewed by the Contractor and coordinated
with all other related or affected work before they are submitted for approval, and shall
bear the Contractor's certification that it has checked and approved them as complying
with the information given in the Contract Documents. Submittals made without such
certification and coordination will be returned to the Contractor without action, and will
not be considered a formal submission. The Contractor shall be responsible for
checking all dimensions and coordinating all material and trades to ensure that the
material proposed will fit in the space available and be compatible with other material
provided.
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14.5

14.6

14.7

14.8

Variations: If the submittals show variations from the Contract Documents because of
standard shop practice or other reasons, the Contractor shall make specific mention of
such variation in Contractor’'s letter of transmittal in order that, if acceptable, suitable
action may be taken for proper adjustment; otherwise the Contractor will not be relieved
of the responsibility for executing the Work in accordance with the Contract Documents
even though such submittals have been approved.

"Or Equal": The drawings and/or specifications may indicate that the City Engineer
designed or detailed a portion of the plans around a particular product (most commonly
a piece of equipment). Should a different product be proposed by the Contractor and
accepted, all modifications, rerouting, relocations, and variations required for proper
installation and coordination to comply with the design concept and requirements of the
Contract Documents shall be the sole responsibility of the Contractor and shall be made
at no extra cost to the City. This naming of a particular product, around which the plans
were designed or detailed, is not intended to preclude the use of other products or favor
the product named when a "brand name or equal" specification has been used. (See
also Section 10 of Instructions to Bidders.) Rather it is only intended to acknowledge the
reality that in many instances the City Engineer must design around the dimensions and
characteristics of a particular product.

Review by City Engineer: The City Engineer will review and respond to the submittals
within fourteen (14) calendar days. Checking and/or approval of submittals will be for
general conformance with the design concept of the project and compliance with the
information given in the Contract Documents, and will not include verification of
guantities, detailed dimensions, nor adjustments of dimensions to actual field conditions.
Approval shall not be construed as permitting any departure from Contract requirements,
authorizing any increase in price or time for completion or relieving the Contractor of the
responsibility for any error in details, dimensions, or otherwise that may exist.

The Work shall be in accordance with approved submittals.

SECTION 15. INSPECTION AND INDEPENDENT TESTING

15.1

Inspection and Testing: All material and workmanship shall be subject to inspection,
examination, and testing by the City Engineer at any and all times during manufacture
and/or construction. The City Engineer shall have authority to reject defective material
and workmanship and require its correction. Rejected workmanship shall be
satisfactorily corrected and rejected material shall be satisfactorily replaced with proper
material without charge therefore, and the Contractor shall promptly segregate and
remove the rejected material from the premises. If the Contractor fails to proceed at
once with replacement of rejected material and/or the correction of defective
workmanship, the City may, by contract or otherwise, replace such material and/or
correct such workmanship and charge the cost to the Contractor, and/or may terminate
the right of the Contractor to proceed as provided in Sections 26 or 27 of these General
Conditions, the Contractor and surety being liable for any damage to the same extent as
provided for in those Sections.

15.2 Payment for Inspection, Testing, and Certification:
a. Jobsite inspections, tests conducted on site, or tests of material gathered on site
which the Contract requires to be performed by independent testing entities shall
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15.3

15.4

15.5

be contracted and paid for by the City. The Contractor shall promptly furnish,
without additional charge, all reasonable facilities, labor, and material necessary
for making such tests. Except as provided in Section 15.3 below, whenever such
examination and testing finds defective material, equipment, or workmanship, the
Contractor shall reimburse the City for the cost of reexamination and retesting.

b. Although conducted by independent testing entities, the City will not contract and
pay for tests or certifications of material, manufactured products or assemblies
which the Contract, codes, standards, etc. require to be tested and/or certified for
compliance with industry standards such as Underwriters Laboratories, Factory
Mutual or ASTM. If there are any fees to be paid for such tests and certifications,
they shall be paid by the Contractor.

C. The Contractor shall also pay for all inspections, tests, and certifications which the
Contract specifically requires it to perform or pay, together with any inspections
and tests which it chooses to perform for its own quality control purposes.

Examination of Completed Work: Should it be considered necessary or advisable by
City or the City Engineer at any time before final acceptance of the entire Work to make
an examination of any part of the Work already completed, by removing or tearing out
portions of the Work, the Contractor shall on request promptly furnish all necessary
facilities, labor, and material to expose the Work to be tested to the extent required. If
such Work is found to be defective in any respect, due to the fault of the Contractor or its
Subcontractors, Contractor shall pay for all the expenses of uncovering the Work, of
examination and testing, and of satisfactory reconstruction. If, however, such Work is
found to meet the requirements of the Contract, the actual cost of the Contractor's labor
and material necessarily involved in uncovering the Work, the cost of examination and
testing and Contractor's cost of material and labor necessary for replacement shall be
paid to the Contractor and it shall, in addition, if completion of the Work has been
delayed thereby, be granted a suitable extension of time.

Suspension of Work: The City may suspend the Work when in its judgment the
drawings and specifications are not being followed. Any such suspension shall be
issued in writing and continued only until the matter in question is resolved to the
satisfaction of the City. The cost of any such Work stoppage shall be borne by the
Contractor unless it is later determined that no fault existed in the Contractor's Work.

Project Inspector: Failure of the Project Inspector to note or require correction of
improper or defective work does not relieve the Contractor from its responsibility to
correct such improper or defective work. The Project Inspector has no authority to and
shall not:

a. Enter into the area of responsibility of the Contractor's superintendent;
b. Issue directions relative to any aspect of construction means, methods,

techniques, sequences or procedures, or in regard to safety precautions and
programs in connection with the Work;

C. Authorize or suggest that the City occupy the project, in whole or in part; or
d. Issue a certificate for payment.
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SECTION 16. USE OF PREMISES AND REMOVAL OF DEBRIS

16.1

16.2

16.3

16.4

16.5

Jobsite Coordination: The Contractor shall perform the Contract in such a manner as
not to interrupt or interfere with the operation of any existing activity on the premises or
with the work of any other contractor.

Storage of Material: The Contractor shall store apparatus, material, supplies, and
equipment in such orderly fashion at the site of the Work as will not unduly interfere with
the progress of its Work or the work of any other contractor.

Jobsite Appearance: The Contractor expressly undertakes, either directly or through
its Subcontractor(s), to clean up frequently all refuse, rubbish, scrap material, and debris
caused by his operations, to the end that at all times the jobsite shall present a neat,
orderly, and workmanlike appearance. No such refuse, rubbish, scrap material, and
debris shall be left within the completed Work nor buried on the building site, but shall be
properly protected and removed from the site and properly disposed of in a licensed
landfill or otherwise as required by law.

Final Cleaning: The Contractor expressly undertakes, either directly or through its
Subcontractor(s), before final payment, to remove all surplus material, false work,
temporary structures, including foundations thereof, and debris of every nature resulting
from its operations and to put the site in a neat, orderly condition, to thoroughly clean
and leave reasonably dust free all finished surfaces including all equipment, piping, etc.,
on the interior of all buildings included in the Contract; and to thoroughly clean all glass
installed under the Contract including the removal of all paint and mortar splatter and
other defacements. If a Contractor fails to clean up at the completion of the Work, the
City may do so and charge for costs thereof to the Contractor in accordance with these
General Conditions.

Erosion Control: During and at completion of the Work, the Contractor shall prevent
site soil erosion, the runoff of silt and/or debris carried by water from the site, and the
blowing of dust or debris off the site in accordance with the applicable requirements and
standards of the Virginia Erosion and Sediment Control Handbook, latest edition, and of
the Contract Documents and the requirements of the City’s Department of Planning,
Building and Development.

SECTION 17. PROTECTING PERSONS AND PROPERTY

17.1 Protection on Site: The Contractor expressly undertakes, both directly and through its
Subcontractor(s), to take every reasonable precaution at all times for the protection of all
persons and property which may come on the jobsite or be affected by the Contractor's
operation in connection with the Work.

17.2 Safety and Health Precautions: The Contractor shall be solely responsible for
initiating, maintaining, and supervising all safety and health precautions and programs in
connection with the Work, including but not limited to provision of appropriate sanitation
facilities, if applicable.
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17.3

17.4

17.5

Protecting the Public: The Contractor shall in all cases protect the public and the
Work, during its execution, by posting and maintaining, at its expense, appropriate signs,
barricades, barriers, lights, flagmen, and other safety devices in accordance with the
current edition of the "Virginia Work Area Protection Manual®.

Protecting the Work and Adjacent Property: The Contractor shall continuously
maintain adequate protection of all the Work from damage and shall protect the City's
property from injury or loss arising in connection with this Contract. The Contractor shall
adequately protect adjacent property to prevent any damage to it or loss of use and
enjoyment by its owners. The Contractor shall provide and maintain all passageways,
guard fences, lights, and other facilities for protection required by public authority, local
conditions, any of the Contract Documents or erected for the fulfillment of its obligations
for the protection of persons and property.

Emergencies: In an emergency affecting the safety or life of persons or of the Work, or
of the adjoining property, the Contractor, without special instruction or authorization from
the City Engineer, shall act, at Contractor’s discretion, to prevent such threatened loss or
injury. Also, should Contractor, to prevent threatened loss or injury, be instructed or
authorized to act by the City Engineer, Contractor shall so act immediately, without
appeal.

SECTION 18. DAMAGES TO THE WORK AREA

18.1 Damage to the Work: The Contractor shall have charge of and be solely responsible
for the entire Work and be liable for all damages to the Work including, but not limited to
any of the damages hereafter mentioned, and to any property in the vicinity of the Work,
until its completion and acceptance by the City Engineer.

a. Where the work involves alterations, renovations, or modifications to any existing
building, the Contractor shall familiarize itself with the structural condition of such
building before proceeding with any work. It shall be the Contractor's
responsibility to take all necessary safeguards to protect and maintain all parts of
the building in a safe condition at all times during the process of construction and
to protect from damage those portions of the building that are to remain.

b. Under no condition shall any load be placed on any part of a building, whether
new or existing, in excess of the load the structure will safely support, and no
structural member(s) shall be cut or altered without the written consent of the City
Engineer.

C. The Contractor shall conduct all operations in such a manner as to avoid damage
to existing work and surfaces within any existing building that are to remain. Any
and all damaged work and surfaces shall be repaired, replaced, or restored to
their original condition at the time when this work was started, and the expense of
such work shall be borne by the Contractor.

18.2 Damage to Utilities: The respective Utility Company shall be given a minimum of forty-
eight (48) hours notice prior to any adjustment of utilities, and the Contractor shall
comply with the provisions of the Virginia Underground Utilities Damage Prevention Act,
Section 56-265.14 et seq., of the Code of Virginia. Damages that may occur to the
utilities during the Work shall be the sole responsibility of the Contractor.

Project: 13" St. Streetscape Project General Conditions

West End Target Area Rev. 5/1/2014
Page 19 of 30




18.3

18.4

18.5

18.6

Relocation of Utilities: Should any utilities require adjustment during the Work, it shall
be the Contractor's responsibility to have such utilities relocated as a part of the Work
and to contact and cooperate with the respective Utility Company in performance of such
operations.

Damage to Other Work and Existing Structures: The Contractor shall take into
account all other work which shall be done by other parties on the jobsite, either now
known or which may become necessary during the progress of the Work, and shall be
responsible for any damage done to the other work. Damage to concrete curbs, gutters,
sidewalks, or any existing facility that may occur during the construction shall be
repaired or replaced by the Contractor, at its sole expense, as directed by and to the
satisfaction of the City Engineer.

Weather Damage: Damage with respect to the Work caused by the weather shall be
the responsibility of the Contractor.

Blasting: Any damage that may occur due to blasting shall be the sole responsibility of
the Contractor.

SECTION 19. CHANGES IN THE WORK

19.1

19.2

Changes in Drawings and Specifications: The City reserves the right to make such
changes in the drawings and specifications and in the character of the Work as may be
necessary or desirable to ensure completion in the most satisfactory manner, provided
such changes do not materially alter the original plans and specifications or change the
general nature of the Work as a whole. Such changes shall not be considered as
waiving or invalidating any condition or provision of the Contract and Bonds. Such
changes shall be issued by the City Engineer to Contractor.

Changes in Quantities: The City reserves the right to make changes in the quantities
of the Work, as may be considered necessary or desirable, and such changes shall not
be considered as waiving or invalidating any conditions or provisions of the Contract or
Bonds. The Contractor shall perform the Work as altered, whether increased or
decreased, and no allowances shall be made for anticipated profits. Payment to the
Contractor for the changes in the quantities of work shall be made only for the actual
guantities of work performed and material furnished at the unit prices set forth in the
Contract, except as provided below.

a. When the quantity of work to be done or of material to be furnished under any
item of the Contract is more than 125 percent of the quantity stated in the
Contract, then either party to the Contract, upon demand, shall be entitled to
negotiate for revised consideration on the portion of work above 125 percent of
the quantity stated in the Contract.

b. When the quantity of work to be done or of material to be furnished under any
item of the Contract is less than 75 percent of the quantity stated in the Contract,
then either party to the Contract, upon demand, shall be entitled to negotiate for
revised consideration on the Work performed.

C. Any consideration after that as set forth above shall be paid for as is hereinafter
provided under Section 19.7. The foregoing notwithstanding, the quantity of work
to be done or of material to be furnished under any item of the Contract, or the
total original Contract shall not be increased more than 25 percent or reduced by
more than 25 percent without the written consent of the Contractor and City.
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19.3

19.4

Changes in the Work: No change with respect to the Work, except in an emergency
situation threatening life or property, shall be made by the Contractor without the prior
written approval of the City. The Contractor shall deliver any request for a change in the
Work, Contract price, and/or completion time in writing to the City Engineer within ten
(10) calendar days of the occurrence requiring the change. The Contractor shall be
required to certify the cause of the change order and, if appropriate, length of time
involved. Payment for such changes approved by the City Engineer shall be as set forth
in Section 19.7. This written request is a condition precedent to the consideration of any
such request by the City.

Delays:

a. In the event a delay is caused by the City, the City Engineer, any other separate
contractor employed by the City, or any party for whom the Contractor deems the
City responsible, or the agents and employees of any of them, the Contractor
shall inform the City and the City Engineer immediately at the time of the
occurrence by the fastest means available and shall give written notice within a
reasonable time, not to exceed ten (10) calendar days. The Contractor's notice to
the City Engineer shall specify the nature of the delay claimed by the Contractor,
the cause of the delay, and the impact of the delay on the Contractor's work
schedule to the fullest extent possible. The City will within a reasonable time, not
to exceed ten (10) calendar days, respond to the Contractor's notice with a
resolution, remedy, or direction to alleviate the delay or with a notice rejecting the
claim for delay alleged to be caused by the City or parties for whom the City is
responsible. If the delay is not then resolved, the Contractor may then submit a
request for change order in accordance with Sections 19.3 and 19.5. In the event
of other delays, the Contractor shall give the City and City Engineer written notice
within ten (10) calendar days of the occurrence causing the delay.

b. No extension of time or compensation shall be allowed for a delay if the
Contractor failed to give notice in the manner and within the time prescribed in
Subsection 19.4 (a). Furthermore, no extension of time shall be given or
additional compensation allowed for any delay unless a claim therefore is made in
writing to the City, with a copy to the City Engineer, within ten (10) calendar days
of the occurrence causing the delay. The claim shall state the cause of the delay,
the number of days of extension requested, and any compensation requested by
the Contractor. The Contractor shall report the termination of the delay to the City
and City Engineer not less than ten (10) calendar days after such termination.
Failure to give notice of either the inception or the termination of the cause of
delay or failure to present a claim for extension of time and/or monetary
compensation within the times prescribed are conditions precedent to the
assertion of any such claims by Contractor and shall constitute a waiver by
Contractor of any such claims for compensation or extension based upon that
cause.

C. Requests for compensation for delays must be substantiated by itemized data
and records clearly showing that the work delayed was progressing according to
the approved schedule and that the costs are directly attributable to the delay in
the Work claimed. The Contractor shall provide written schedules demonstrating
how the Work being delayed affects the approved schedule.

d. No extension of time, additional compensation, or change in the Contract price
shall be allowed for any delays caused in whole or in part by the Contractor, any
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19.5

19.6

19.7

subcontractors, or any supplier. (For unavoidable justified delays, see Section
19.9 of these General Conditions.)

Change Orders: All change orders shall clearly define changes to the Work, the
Contract amount or price, and the Contract time. Incomplete or partial change order
requests may not be considered by the City Engineer. All change orders must indicate
that the Contract Time for Completion is not changed or is either increased or decreased
by a specific number of days. Any change or requested change in the Contract price
shall also be included in the change order request. The Contractor must provide written
justification for an extension of the Time for Completion to the City Engineer. The written
justification must demonstrate an anticipated actual increase in the time required to
complete the Work beyond that allowed by the Contract as adjusted by prior change
orders or amendments to the Contract, not just an increase or decrease in the time
needed to complete some portion of the total Work. City Engineer approved increases or
decreases in time required to complete the Work shall be added or deducted,
respectively, to the Time for Completion. The change to time or Contract price allowed
by each change order shall include all time and monetary impacts of the change,
whether the change order is considered alone or with all other changes during the
course of the Project. Failure to include a change to time and/or Contract price in a
change order shall waive any claims the Contractor may have for any change to the time
and/or Contract price unless the parties mutually agree in writing to postpone a
determination of the change to time and price resulting from the change order. However,
the Contractor shall continue with the Work as may be directed by the City Engineer and
shall not stop work on the Project unless directed to do so by the City Engineer.

Extra Work: The City reserves the right to make alterations or changes in the Work as
the Work progresses. When any work is necessary to the proper completion of the
project which was not provided for in the Contract, the Contractor shall do such work, but
only when and as ordered in writing by the City Engineer. Payment for such extra work
shall be made as hereinafter provided in Section 19.7.

Payment Methods for Extra Work: The extra work done by the Contractor as
authorized and approved by the City Engineer shall be paid for in the manner hereinafter
described; and the compensation thus provided shall be accepted by the Contractor as
payment in full for all labor, material, tools, equipment, incidentals, all superintendents'
and timekeepers' services, all insurance, bonds, and all other reasonable overhead
expenses incurred in the performance of the extra work. Payment for extra work may be
made by one of the following methods, as agreed on in writing by the City Engineer and
tﬂe gontractor before said extra work is commenced, subject to all other conditions of
the Contract:

a. Unit prices; or
b. Lump sum price; or

C. The cost of change in work plus ten percent (10%) of allowable costs. Allowable
costs for purposes of this paragraph shall only include labor, material, sales tax,
the rental of power tools and equipment actually used, or a reasonable price for
the use of power tools and equipment owned by the Contractor based upon their
life expectancy and purchase price, utilities, pro rata charges for foremen, and all
payroll charges such as employer's FICA contribution, Public Liability and
Workers' Compensation Insurance, but only if all such costs are incurred as the
direct result of the changes in the Work. The change in cost for labor and
material bonds and for performance bonds relative to the value of the extra work
shall be allowable cost but shall not be marked up.
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19.8

19.9

Disputed Claims for Extra Work: If one of the payment methods set forth in Section
19.7 is not agreed on by the City Engineer, the City may retain either an independent
contractor to perform such extra work or use its own forces to perform such extra work
and the Contractor shall cooperate fully with the independent contractor or City in its
performance of the extra work. However, the City Engineer may also direct Contractor
to perform such extra work and any dispute will be handled as set forth in Section 31 of
these General Conditions.

Change in Contract Time or Contract Price: The Contractor may request an
extension of time or change in the Contract price should the Work be obstructed or
delayed by any justified unavoidable delays not caused in whole or in part by the
Contractor, any subcontractor, or suppliers. However, delays caused by weather
conditions will not be considered justified unavoidable delays unless they are caused by
unusual weather as set forth in Section 4.2 of the Instructions to Bidders, in which case
only an extension of time may be considered by City, but no additional compensation will
be allowed for unusual weather. Furthermore, Contractor agrees that for any delays not
caused by the City or any delays beyond the control of the City, no additional
compensation will be due the Contractor and no change in the Contract price will be
allowed by the City, only an extension of the Contract time will be considered by the City.
The Contractor shall deliver requests for changes in the Contract price and/or
completion time in writing to the City Engineer within ten (10) calendar days of the
occurrence requiring the change. Approved changes that alter the time of the Contract
shall extend the completion time by a period equivalent to the certified time lost by such
occurrence. No change in Contract price and/or completion time shall be allowed if the
above notice has not been properly given, such notice being a condition precedent to
any such request by the Contractor. However, the Contractor shall continue with the
Work as may be directed by the City Engineer and shall not stop work on the Project
unless directed to do so by the City Engineer.

SECTION 20. PAYMENT FOR WORK

20.1

20.2

20.3

Monthly Construction Estimates: Monthly construction estimates shall be submitted
to the City Engineer, Noel C. Taylor Municipal Building, 215 Church Avenue, S.W.,
Room 350, Roanoke, Virginia 24011, no more than once every thirty (30) calendar days.

Preparing Progress Payment Requests: In preparing construction estimates, the
Contractor may request a progress payment based on the actual percentage of work
completed during the preceding month. The estimate shall contain a breakdown of the
total Contract amount, to include a separate breakdown of all approved change orders,
into principal items of construction, showing the estimated quantity, unit price, and total
for each item. In preparing progress payment requests, the material delivered on the
site and preparatory work done may be taken into consideration, if properly documented,
or as may be required by the City Engineer so that quantities can be verified. In addition
to material delivered on the site, material such as large pieces of equipment and items
purchased specifically for the project, but stored off the site, may be considered for
payment, provided prior written approval is given by the City Engineer.

Progress Payments: The City will make a progress payment to the Contractor on the
basis of a duly certified and approved progress payment request for the work performed
under the Contract. In the event that the City disagrees with the monthly construction
progress payment request submitted by the Contractor, or in the event the As-Built
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20.4

20.5

20.6

20.7

Drawings are not being kept current, the City may withhold all or a portion of the
progress payment until such dispute is resolved to the satisfaction of the City. If there
are any objections or problems with the progress payment request, the City will notify the
Contractor of such matters. If the progress payment request is approved by the City,
payment will be made by the City to the Contractor not more than thirty (30) calendar
days after such request has been approved. However, if there is an objection or
problem with a progress payment request, the Contractor shall continue with the Work
as may be directed by the City Engineer and shall not stop work on the Project unless
directed to do so by the City Engineer. Any such disputes shall be handled as set forth
in Section 31 of these General Conditions.

Retainage: To ensure proper performance of the Contract, the City shall retain, unless
stipulated otherwise, five percent (5%) of each progress payment until Final Acceptance
of all work covered by the Contract. The Contractor may request that such retainage be
paid into an escrow account on certain Contracts, pursuant to Section 2.2-4334 of the
Code of Virginia. (See also Sections 6.2 and 14.6 of Instructions to Bidders.)

Ownership of Material and Work: All material and work covered by progress
payments shall become the property of the City. This provision shall not relieve the
Contractor from the responsibility for all material and to maintain all completed work and
to repair all damaged work. The Contractor shall not deem a progress payment as a
waiver to complete the terms of the Contract or shift the risk of loss from the Contractor
to the City. The Contractor warrants that Contractor has good title to all material,
equipment, and supplies which Contractor uses in the Work or for which Contractor
accepts payment in whole or in part.

Payments to Others by Contractor: The Contractor agrees that Contractor will comply
with the requirements of Section 2.2-4354 of the Code of Virginia regarding Contractor’s
payment to other entities and that Contractor will take one of the two actions permitted
therein within seven (7) calendar days after receipt of amounts paid to Contractor by the
City. The Contractor agrees that Contractor shall indemnify and hold the City harmless
for any claims resulting from failure of the Contractor to make prompt payments to all
persons supplying him equipment, labor, tools, or material in prosecution and completion
of the Work provided for in the Contract.

Final Payment: After the Final Acceptance of the Work by the City, and after Final
Payment is requested in writing by the Contractor, and the City Engineer has received
and approved the items listed below, the City shall pay the Contractor the Final
Payment, less all prior payments, damages, setoffs, liquidated damages, any amounts
withheld from retainage, or any other amounts Contractor may owe the City for any
reason whatever. Such final payment is subject to the City Engineer receiving and
accepting all documents to finalize the Work or Project, such as, but not limited to:

a. As-Built drawings, operation and maintenance manuals, written warranties (if
applicable).

Affidavit of Payment of Claims.

Certificate of Final Acceptance.

Small Business, Minority-Owned Business, Women-Owned Business, Service
Disabled Veteran-Owned Business Usage Status Form

Such other documents or items as the City Engineer may request in writing from
the Contractor.

oo

®
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20.8 Payment and Acceptance: No payment, final or otherwise, nor partial or entire use,
occupancy, or acceptances of the Work by the City shall be an acceptance of any work
or material not in accordance with the Contract, nor shall the same relieve the Contractor
of any responsibility for any faulty material or workmanship or operate to release the
Contractor or its surety from any obligation under the Contract or the Performance Bond
or the Labor and Material Payment Bond.

20.9 Right to Audit and Maintenance of Records: The Contractor agrees that the City, and
any approving Federal or State Agency or any of their duly authorized representatives,
shall have access to any books, documents, papers, records, schedules and electronic
data of the Contractor which are pertinent to this Project for the purpose of making an
audit, examinations, excerpts, copies, or transcriptions and that Contractor will provide
copies of such items to City upon City's request, at no cost to City. Contractor shall
maintain all books, records, electronic data, and other documents relating in any way to
this Contract or Project for a period of five (5) years after Final Acceptance.

SECTION 21. LIQUIDATED DAMAGES

If liquidated damages are provided for by the Contract, the following provisions shall apply:

a. Subject to the provisions of the General Conditions for extension of time allowed for
completion of the Work, if the Work is not substantially completed by the date required in
the Contract, the Contractor shall owe to the City, not as a penalty but as liquidated
damages, the sum stated in the Contract for liquidated damages for each and every
calendar day of delay in substantial completion.

b. Once the Work is substantially complete, the accrual of liquidated damages shall stop
and the Contractor shall have thirty (30) calendar days in which to achieve Final
Acceptance of the Work.

C. Provided, however, if Final Acceptance of the Work is not achieved by the thirtieth (30th)
calendar day after substantial completion, and if any extension of time is not granted by
the City, the Contractor shall owe to the City, not as a penalty, but as additional
liquidated damages, the sum stated in the Contract as liquidated damages for each and
every calendar day of delay in Final Acceptance. All such liquidated damages set forth
in this Section 21 are in addition to any other damages the City may be entitled to
recover from the Contractor.

SECTION 22. INSPECTION FOR  SUBSTANTIAL COMPLETION AND _ FINAL
ACCEPTANCE

22.1 Substantial Completion: The Contractor shall notify the City, in writing, that the Work
will be ready for inspection to determine if it is substantially complete and ready for
testing on or after a certain date, which date shall be stated in the notice. The notice
shall be given at least ten (10) calendar days in advance of said date and shall be
forwarded through the City Engineer. Inspection and testing shall take place at a time
mutually agreeable to the Contractor, City, and City Engineer. The inspection shall
determine if substantial completion has been accomplished. If so, the City Engineer will
issue a Certificate of Substantial Completion and attach a written list of unfinished Work
and defective Work, commonly referred to as a "punch list", which must be finished and
corrected to obtain Final Acceptance.

22.2 Request for Final Acceptance: The Contractor shall notify the City Engineer, in
writing, that the Work will be ready for final inspection and testing on or after a certain
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date, which date shall be stated in the notice. That inspection and any necessary testing
shall be conducted in the same manner as the inspection for substantial completion.
When the Work is finally and totally complete, including the elimination of all known
deficiencies, the Work shall be finally accepted by the City and final payment shall be
made in accordance with Section 20.7 of these General Conditions.

22.3 Final Inspection: The City Engineer will conduct the final inspection, and may elect to
have other persons of his/her choosing also participate in the inspection. If one or more
reinspection is required, the Contractor shall reimburse the City for all costs of
reinspection or, at the City's option, the costs may be deducted from payments due to
the Contractor.

22.4 As-Built Drawings: No Contract retainage will be released prior to receipt of all
approved As-Built Drawings.

22.5 Final Acceptance: Upon successful completion of the final inspection and all Work
required by the Contract, including, but not limited to, the delivery of the following
documents and items; As-Built drawings; operation and maintenance manuals; written
warranties; Certificate of Substantial Completion; and Affidavit of Payment of Claims; the
City Engineer will furnish a written Certificate of Final Acceptance of the Work to the
Contractor. The City Engineer may accept the Work for occupancy or use while
asserting claims against the Contractor, disputing the amount of compensation due to
the Contractor, disputing the quality of the Work, its completion, or its compliance with
the Contract Documents, and the like.

22.6 Release By Contractor: The acceptance by the Contractor of the final payment or a
payment designated as such shall be and does operate as a release by the Contractor
of all claims by the Contractor against City and of all other liability of the City to the
Contractor whatever, including liability for all things done or furnished in connection with
the Work or the Contract.

SECTION 23. WARRANTY OF MATERIAL AND WORKMANSHIP

23.1 The Contractor warrants that, unless otherwise specified, all material and equipment
incorporated in the Work under the Contract shall be new, in first class condition, and in
accordance with the Contract Documents. The Contractor further warrants that all
workmanship shall be of the highest quality and in accordance with the Contract
Documents and shall be performed by persons qualified at their respective trades.

23.2  Work not conforming to these warranties shall be considered defective.

23.3 These warranties of material and workmanship are separate and independent from and
in addition to any of the Contractor's other guarantees or obligations in this Contract, or
that may arise by law.

SECTION 24. GUARANTEE OF WORK

24.1 One Year Warranty: The Contractor further guarantees and warrants the Work against
defects or deficiencies in the Work and as to all material, equipment, and workmanship
for a period of one (1) year from the date of Final Acceptance. However, any

Project: 13" St. Streetscape Project General Conditions
West End Target Area Rev. 5/1/2014
Page 26 of 30




24.2

24.3

24.4

24.5

manufacturer’s guarantees or warranties or any other guarantees or warranties required
by the Contract Documents shall be for the period of time provided for therein.

The Contractor shall obtain and furnish to the City any available guarantees and
warranties from manufacturers, installers, subcontractors, or others and any guarantees
and warranties called for in the Contract and have such guarantees and warranties
issued to the City, or transfer such guarantees and warranties to the City, in a timely
manner. All guarantees and warranties shall be subject to the reasonable approval of
the City. However, any such approval or disapproval does not relieve the Contractor of
any of Contractor's guarantees and warranties. Contractor shall use its best efforts to
ensure that all such guarantees and warranties do not contain any indemnity
requirements from the City, any limitation of liability, any reduction of the applicable
statute of limitations, any venue or forum selection other than the City of Roanoke,
Virginia, or any requirement for mediation or arbitration. Any such language in a
guaranty or warranty shall be deemed to be void and the Contractor along with the entity
providing the guaranty or warranty shall be responsible for such guaranty or warranty
with any such items being deemed deleted. All such guaranties or warranties shall be
provided to the City before or within ten (10) days after Contractor's completion of the
Work and the City may withhold payments to the Contractor until receipt of all such
guaranties and warranties.

All guarantees and warranties from the Contractor or others, whether set forth above, in
other parts of the Contract or other documents, or that may arise by law, shall be
cumulative so as to maximize City’s guarantee and warranty protection. The City, by
accepting any of the guaranties or warranties provided for in the Contract does not
waive, and specifically reserves any legal rights and remedies that the City may have for
breach of the Contract and/or breach of any such guarantees or warranties.

Defective Work: The Contractor agrees it shall repair or replace, at Contractor's sole
expense, and to the satisfaction of the City Engineer, any work, material, equipment, or
part that is found, by the City Engineer, to be defective.

Repairs: If, within any guarantee period, defects are noticed by the City Engineer which
require repairs or changes in connection with the guaranteed work, those repairs or
changes being in the determination of the City Engineer rendered necessary as the
result of the use of material, equipment, or workmanship which is defective, inferior, or
not in accordance with the terms of the Contract, then the Contractor shall, promptly
upon receipt of notice from the City Engineer, such notice being given not more than four
weeks after the expiration of any such guarantee period, and without any expense to the
City:

a. Place in satisfactory condition all guaranteed work and correct all defects therein;
and

b. Make good all damage to the structure, site, equipment, or contents thereof,
which in the determination of the City Engineer is the result of the use of material,
equipment, or workmanship which are inferior, defective, or not in accordance
with the terms of the Contract; and
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C. Make good any work or material or the equipment and contents of structures or
the site disturbed in fulfilling any such guarantee.

24.6 Warranty Extension: In any case, where in fulfilling the requirements of the Contract or
any guarantee embraced in or required thereby, the Contractor disturbs, damages or
repairs any work guaranteed under the Contract, Contractor shall restore such work to a
condition satisfactory to the City Engineer and guarantee such restored work to the
same extent and for a like additional period of time as it was originally guaranteed under
this Contract.

24.7 Correction of Defects: If the Contractor, after notice, fails to proceed promptly, but in
no event longer than thirty (30) calendar days after such notice, unless otherwise agreed
to by the City Engineer, to comply with the terms of the guarantee and/or correct the
Work, the City may have the defects corrected by its own forces or another contractor
and the Contractor and its surety shall be liable to the City for all costs and expenses
incurred in doing so.

24.8 Nothing contained in this section shall be construed to establish a period of limitation
with respect to any other obligation which the Contractor might have under the Contract
Documents or the law of Virginia, including liability for defective work.

SECTION 25. STOP WORK ORDER

In the event that conditions exist such that no work can or should continue, other than the
routine closing of the site, the Contractor may submit to the City Engineer a request to stop work
or the City Engineer on his/her own may issue a Stop Work Order. The City Engineer will, if
he/she approves the request or issues the order himself/herself, deliver a written "Stop Work
Order" to the Contractor stipulating the effective date and the Contract time remaining. The
Work, other than the routine closing of the site, and Contract time shall not again be started until
a written "Resume Work Order" is received by the Contractor from the City Engineer. When the
Work is stopped at the request of the Contractor and through no fault of the Contractor, the
Contractor may only recover from the City payment for the cost of the Work actually performed,
together with reasonable overhead and profit thereon up to that time, but profit shall be
recovered only to the extent that the Contractor can demonstrate that it would have had profit on
the entire Contract if it had completed the Work. The Contractor may not receive profit or any
other type of compensation for parts of the Work not performed, including, but not limited to,
home office overhead or any other such costs. The Contractor may also recover the actual cost
of physically closing down the jobsite, but no other costs of the Stop Work Order. The City may
offset any claims it may have against the Contractor against the amounts due to the Contractor.
In no event shall the Stop Work Order to the Contractor relieve in any way the obligations of the
Contractor's surety on its payment and performance bonds. When work is stopped by the City
Engineer due to any fault of the Contractor, the Contractor may not recover any of the above
costs or items or any other costs, profits, expenses, or damages of any type.

SECTION 26. TERMINATION OF CONTRACT FOR CAUSE

26.1 Termination for Cause: If the Contractor should file a petition for relief as a debtor
under any applicable bankruptcy law or should be adjudged bankrupt, or if it should
make a general assignment for the benefit of its creditors, or if a receiver should be
appointed on account of its insolvency, the City may terminate the Contract. If the
Contractor should refuse or should fail, except in cases for which extension of time is
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26.2

26.3

26.4

provided, to supply enough properly skilled workmen or proper material, or if it should fail
to make prompt payment to subcontractors or suppliers of material or labor, or disregard
laws, ordinances, or the written instructions of the City Engineer, or otherwise fails to
comply with any of the terms or provisions of this Contract including, but not limited to,
poor services, work or material, then the City may terminate this Contract. In no event
shall termination for cause terminate the obligations of the Contractor's surety on its
payment and performance bonds.

Possession of Work: Upon termination of the Contract, the City may take possession
of the premises and of all material, tools, and appliances thereon and finish the Work by
whatever method the City may deem expedient. In such case the Contractor shall not
be entitled to receive any further payment of any type. If the expense of finishing the
Work, including compensation for additional managerial and administrative services,
shall exceed the unpaid balance of the Contract price, the Contractor shall pay the
difference to the City, together with any other cost or expenses of terminating the
Contract and having it completed by others, together with any and all other damages the
City may be entitled to from the Contractor.

Alternative Termination: |If it should be judicially determined that the City improperly
terminated this Contract for cause, then the termination shall be deemed to be a
termination for the convenience of the City.

Termination Rights: Termination of this Contract under Section 26 or Section 27 is
without prejudice and in addition to any other rights or remedies of the City against the
Contractor.

SECTION 27. TERMINATION FOR CONVENIENCE OF CITY

27.1

27.2

Termination for Convenience: The City, at its discretion, may terminate this Contract
at any time without cause, in whole or in part, upon giving the Contractor written notice
of such termination. Upon such termination, the Contractor shall immediately cease
work and remove from the jobsite all of its labor forces, equipment, and material as the
City elects not to purchase or to assume in the manner hereinafter provided. Upon such
termination, the Contractor shall take such steps as City may require to assign to the
City the Contractor's interest in all subcontracts and purchase orders designated by the
City. After all such steps have been taken to the City's satisfaction, the Contractor shall
receive as full compensation for termination and assignment only the following:

a. All amounts then otherwise due under the terms of this Contract for actual work
performed and approved by the City; and

b. Reasonable compensation for the actual cost of demobilization incurred by the
Contractor as a direct result of such termination. The Contractor shall not be
entitled to any compensation for lost profits or for any other type of contractual
compensation or damage, other than those provided by the preceding sentence,
including any on site or home office overhead. Upon payment of the foregoing,
the City shall have no further liabilities or obligations to Contractor of any nature.

Termination Effect on Surety: In no event shall termination for the convenience of the
City terminate the obligation of the Contractor's surety on its payment and performance
bonds.
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SECTION 28. PRECONSTRUCTION CONFERENCE

The City Engineer shall notify the Contractor as to the location, date, and time of a
preconstruction conference to confirm procedures for processing construction estimates for
payment and related submissions and to discuss other matters pertaining to scheduling and
execution of the Work.

SECTION 29. PROJECT SIGN(S)

The Contractor shall supply, erect, and maintain Project Sign(s) in accordance with the City of
Roanoke Standard Detail. The sign(s) shall be located as directed by the City Engineer. The
Contractor shall not display any other signs or advertisements.

SECTION 30. ASSIGNMENTS

The Contractor shall not assign or transfer this Contract in whole or in part except with the prior
written consent of the City, which consent shall not be unreasonably withheld. If consent to
assign is given, no such assignment shall in any way release or relieve the Contractor from any
of the covenants or undertakings contained in this Contract and the Contractor shall remain
liable for the Contract during the entire term thereof.

SECTION 31. CONTRACTUAL DISPUTES

Contractual claims, whether for money or for other relief, including any disputes as to change
orders or extra work, shall be submitted, in writing, no later than sixty (60) calendar days after
final payment or payment designated by the City as a final payment; however, written notice of
the Contractor's intention to file such claim must be given at the time of the occurrence or
beginning of the work upon which the claim is based. Such notice is a condition precedent to
the assertion of any such claim by the Contractor. A written decision upon any such claims will
be made by the City Manager or his/her designee (hereafter City Manager) within thirty (30)
calendar days after submittal of the claim and any practically available additional supporting
evidence required by the City Manager. The Contractor may not institute legal action prior to
receipt of the City's decision on the claim unless the City Manager fails to render such decision
within one hundred twenty (120) calendar days from submittal of its claim. The decision of the
City Manager shall be final and conclusive unless the Contractor within six (6) months of the
date of the final decision on a claim or from expiration of the 120 day time limit, whichever
occurs first, initiates legal action as provided in Section 2.2 - 4364, of the Code of Virginia.
Failure of the City to render a decision within said one hundred twenty (120) calendar days shall
not result in the Contractor being awarded the relief claimed nor shall it result in any other relief
or penalty. The sole result of the City's failure to render a decision within said one hundred
twenty (120) calendar days shall be Contractor's right to immediately institute legal action. No
administrative appeals procedure pursuant to Section 2.2 - 4365, of the Code of Virginia, has
been established for contractual claims under this Contract.
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CITY OF ROANOKE, VIRGINIA

SUPPLEMENTAL GENERAL CONDITIONS

These Supplemental General Conditions modify, change, and/or add to the General
Conditions as indicated below:

A. The Department of Housing and Urban Development (HUD) requires that certain forms
and documents be included in the ITB and any resultant contract for this Project.
Therefore, these items together with any documents or items provided by the City or
referred to in any of the documents are intended to be and should be construed to be
consistent with each other whenever possible. If a court or agency of competent
jurisdiction determines that a conflict should exist between them, and to the extent of any
such conflict, the HUD documents shall take precedence unless any Federal and/or
State laws, rules, regulations, terms, and/or provisions shall require otherwise, in which
case they will take precedence. Furthermore, each Bidder, as well as the Successful
Bidder, shall notify the City Engineer, in writing, if any such conflict(s) should arise
among the ITB and/or resultant contract documents and identify such conflict(s) to the
City Engineer. References in any HUD documents to HUD or its or similar terms shall
also be deemed to include the City and/or City Engineer where applicable and the
Successful Bidder hereby acknowledges and agrees that the City can enforce all such
items against the Successful Bidder for this Project. Bidders are advised to refer to the
other parts of the ITB, especially the HUD Agreement, for further information on the
above items.

B. Bidders are advised that this ITB and any information or documents provided pursuant to
this ITB are subject to the Virginia Freedom of Information Act and the Federal Freedom
of Information Act and the Bidder must comply with the provisions of those Acts to
protect any documents the Bidder may want protected from disclosure pursuant to the
provisions of those Acts.
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Section 01000

Special Conditions

1. Part1 General

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

Location of Work -The project consists of constructing curb, gutter, sidewalk,
installation of light pole foundations and conduit, and traffic control equipment
to include mast arms, pedestrian poles and foundations, traffic signal heads,
pedestrian signal heads, and conduit. Furnishing of traffic control equipment,
specifically, controller cabinet, video detection, and emergency preemption
equipment, and pavement overlay and markings are not in contract and will be
supplied by the City.

Since this project is using federal funds for implementation, the Contractor shall
comply with all provisions in the Federal Labor Standards Section (located in
Appendix D). In addition, the City of Roanoke staff will be conducting random,
on-site interviews of the Contractor’s employees to determine if wage laws are
being satisfied.

The Plan set is incomplete unless accompanied by the City Project Manual.
Likewise, this Project Manual is incomplete unless accompanied by the Plans.
The Plan set was developed using a 24”’x36” paper size.

All products and materials shall be new and in first class condition.

The Contractor shall provide the City’s Project Manager, City’s Inspector, or
other City representatives, safe access to all areas of work throughout the course
of the construction project and for final inspection. Safe access includes the use
of man-lifts, operated by a Contractor’s representative, or any other such
equipment as needed to reach areas of inspection.

A Request for Information Form is attached in Appendix C for the Contractor’s
use.

Contractor Superintendent — At all times during the project, the Contractor
shall be required to have a competent Superintendent on site. The Contractor
shall designate the Superintendent at the pre-construction conference. Under no
circumstances, shall the Contractor designate multiple Superintendents. The
designated Superintendent shall have adequate social skills to interact with City
Inspector and City Project Manager. Not having the designated Superintendent
on-site during any work operations, including subcontractor’s work operations,
may result in a Stop Work Order issued by the City Project Manager. The
Contractor shall be responsible for any delays and monetary losses resulting from
the Stop Work Order. Once the designated Superintendent has returned to the
project site, a Resume Work Order may be issued by the City Project Manager.
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1.8. In accordance with Section 29 of the General Conditions, one week prior to
mobilization for construction activities, the Contractor shall erect a construction
sign on site to notify the business owners, commuters and residents about the
construction activities. The sign shall indicate:

e Project Name
e Contractor Name
e Construction Start Date

Additional signs shall be required at any detours or road/alley closures one
week prior to mobilization. In addition, multiple project signs will be required is
project spans multiple sites. See Appendix A for a detail.

1.9. If the project involves a road or alley closure then the Contractor shall provide a
message board or sign at each road closure prior to the mobilization and
commence of construction activities. This sign shall indicate:

e Project Name
e Closure Time Period (Closure Date to Re-opening Date)

1.10. Safety
1.10.1. Citizen and workman safety shall be given top priority at all times.
1.10.2. See Section 17 of the General Conditions for additional requirements.
2. Traffic Maintenance, Work Area Protection, and Access — See Section 02050
3. Utilities — See Section 02100
4. Required Permits
4.1. The Contractor shall obtain a City of Roanoke business license before any
permits are issued. Contact the City Commissioner of the Revenue for
information on obtaining a license at 1-540-853-2521.
4.2. City of Roanoke Right of Way Excavation (ROWE) Permit, administered by the
City Transportation Division, for any work performed in the City of Roanoke
Right of Way.
4.2.1. Contractor shall apply for the permit at the Permit Center located in the
municipal building - 215 Church Ave, SW Room 170). The City
Engineering Department shall pay the application fee associated with the

ROWE permit. However, the Contractor is required to have a bond with a
two (2) year warranty provision for the ROWE permit. This bond is
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additional and separate from the Contractor’s Performance Bond required by
the City of Roanoke Engineering Department.

4.2.2. The City Engineering Department shall pay for the building permit(s) but
the Contractor shall be named as permittee.

4.3. Permits for Off-Site Soil Disposal and Soil Borrow Areas

4.3.1. The City of Roanoke Planning Department may require permit
verification (City and County land disturbing permits) for any off-site soil
disposal and soil borrow areas. It is the Contractor’s responsibility to
coordinate and comply with Planning Department requirements.

5. Grass/ Landscaping Establishment

5.1. Substantial completion of the project may occur outside of the permanent seeding
window. Therefore, the contractor will apply temporary seed and mulch after
final grades are established. The City project manager will issue a Stop Work
Order until the permanent seeding window is opened (September 1%). Once in the
permanent seeding window, the City project manager will then issue a Resume
Work Order and a time extension will be given. The contractor will then apply
permanent seed, establish final stabilization and request final acceptance.
Retainage will not be paid until final acceptance is issued by the City project
manager. The Contractor will not be reimbursed for remobilization due to the
seeding growth window. Unless noted otherwise in the specifications, Southern
Lawn shall be used as the permanent seed mixture.

5.2. Grass and landscaping establishment is required before the City issues final
acceptance. Failure to establish grass and landscaping may result in the issuance
of liquidated damages as specified under the Contract.

6. Inspectors

6.1. The City of Roanoke shall have a construction inspector assigned to each project.

6.1.1. The construction inspector reports directly to the City of Roanoke project
manager.

6.1.2. The inspector shall be responsible for checking quality control,
conformance of work with respect to project documents, and quantities for
pay requests.

6.1.3. Contractor shall give the inspector proper notice for paving operations and
concrete pours.
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6.1.3.1.Inspector shall be present during all concrete pours and paving /
tacking operations.

6.1.4. Upon substantial completion of the project, the inspector shall develop a
punch list of items to be resolved before final acceptance.

6.1.5. Inspectors shall be responsible for checking work for acceptance within
warranty periods.

6.2. The Contractor shall remove from the project site any employee or subcontractor
employee deemed disorderly in accordance with Section 5.2 of the General
Conditions.

7. Erosion and Sediment Control

7.1. Payment for Erosion and Sediment Control devices shall not only include
installation and maintenance of the device but also the removal and disposal of
the device after final stabilization is achieved. Additional mobilization for
disposal of Erosion and Sediment Control devices shall not be a basis for an
increase in Contract amount.

8. Demolition Material / Excess Building Materials / Excess Soil Material -
Contractor shall not provide any adjoining property owners along the Project Site
(citizens or businesses) with any demolition materials, excess building materials, or
excess soil material.

End of Section
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Section 01100
Hierarchy of Construction Documents
1. Part1 General

1.1. The General Conditions, Supplemental General Conditions, Plans, Technical
Specifications, Virginia Department of Transportation Road (VDOT) Road and
Bridge Specifications, VDOT Special Provisions are parts of the Contract. A
requirement occurring in one shall be as binding as though occurring in all. They
are intended to be complementary and to describe and provide for a complete
work. In case of a discrepancy, the following order of priority will apply, with
the highest governing item appearing first and the least governing item appearing
last:

1.1.1. Technical Specifications

1.1.2. General Conditions

1.1.3. Supplemental General Conditions

1.1.4. Plans. Calculated dimensions, unless obviously incorrect, will govern over
scaled dimensions.

1.1.5. VDOT Special Provisions

1.1.6. VDOT Road and Bridge Specifications

End of Section
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Section 01200
Measurement and Payment
1. General
1.1. Unit Prices

1.1.1. Unit prices on the Bid Form shall include the cost and profit of providing
all labor, materials, testing, tools and equipment necessary to perform all
work in accordance with contract documents. No separate payment shall be
made for incidental work relating to Bid Items.

1.2. Basis of Payment

1.2.1. The Contract is based on the unit prices listed on the Bid Form. The
estimated quantities listed on the Bid Form are for the purpose of bid
comparisons. All bid item payments shall be made based on actual provided
quantities measured and accepted in place.

1.2.2. Include the cost for items not listed in the Bid Form, which are mentioned
in the specifications, indicated on the drawings, or normally a part of the
work described by the Contract Documents, in the cost of the appropriate
items which are listed in the Bid Form.

1.2.3. No separate payments shall be made for work, material, equipment, or
other expense which is not part of construction items listed in the Bid Form.

1.2.4. Payment can only requested for in-place materials. Payment for stored
materials, on-site or off-site, can not be requested.

2. Payment for Work

2.1.1. Pay requests shall be submitted in tabular form including all pay items
listed on the bid form and the unit price for each pay item along the total
completed quantity for each item. The form shall have signature lines for the
Contractor, City of Roanoke Project Manager, and City of Roanoke
Inspector. Pay requests are to be limited to one per thirty (30) calendar days.

3. Products — Not Used

4. Execution - Each bid item shall include full compensation for performing the work
specified in the bid items and furnishing all materials, labor, tools, equipment, profit
and incidentals as required. Each bid item shall be paid on a percentage completed for
that bid item unless otherwise noted.
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4.1. Mobilization — Shall include the performance of construction preparatory
operations, including the movement of personnel and equipment to the project
site, installation of project signs, material carrying costs, exploratory
underground utility work as shown on Plans, payment of permits, payment of
performance and payment bond and other insurance premiums and for
establishment of facilities necessary to begin work on a substantial phase of the
contract. The first payment of 50% of the lump sum price may be requested on
the first estimate following partial mobilization and initiation of construction
work. The second and final payment request may be requested on the next
estimate following completion of substantial mobilization.

4.1.1. No additional payment shall be made for demobilization or remobilization
due to shutdowns, removal of E&S devices, temporary stop work orders due
to seeding windows, suspensions of work or for other mobilization activities.

4.2. Traffic Maintenance and Work Area Protection - Shall be paid on a lump sum
basis. The lump sum price shall include furnishing and installing all materials
and manpower. The lump sum price should also include maintaining the work
area in accordance with Virginia Work Area Protection Manual. Pay requests
may be made for this item based on a percentage of completion for the project.
All traffic control shall be subject to approval by the City Traffic Engineer
(Transportation Department 540-853-2385). Changes to the traffic control plan,
as directed by the City Traffic Engineer, shall not be a basis for additional
compensation. The Contractor shall submit a traffic control plan sealed by a
Professional Engineer registered in Virginia for review and approval prior to
mobilization. All lane and street closures and detours shall be coordinated with
the Transportation Department. Note that the Engineering and Transportation
Departments are separate departments.

4.3. Construction Stakeout Survey -This bid item shall be paid on lump sum basis.
Pay request may be made based on the percentage of completion. The
Contractor shall not be responsible for providing the as-built plans. The City
shall complete the as-built.

4.4. Demolition — Shall be paid on a lump sum basis. Payment for this item is for the
proper removal and disposal of all items, including but not limited to buildings,
sheds, sidewalks, curbs, pavement, milled pavement, as indicated on the plans.
Pay request may be made on a percentage of completion.

4.5. Utility relocations / Adjustments / Coordination — Shall be paid on a lump sum
basis. The lump sum price shall include labor, materials, and equipment
necessary for the bracing, shoring, raising and lowering of all utility manhole
frames and covers, vaults, hydrants, valves and boxes, utility lines, incidental
demolition, and all other items as necessary to complete the work and match new
finished surfaces flush. The lump sum price shall also include all coordination
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with utility companies necessary to complete the work including relocation of
electrical service around proposed storm structures, as shown in plan.
Coordination shall include, but not be limited to, work in the same trench with
utility companies or their contractor to relocate any utility necessary to complete
the new work. Coordination shall also include work in the same trench to
provide new services to the new work. This item also includes concrete collars
around manholes where shown on the plans.

4.6. Concrete Sidewalk (City Standard) - Shall be measured in square feet, complete
in place. No additional compensation shall be allowed for radial walk. The unit
price shall include all labor and materials required for excavation; backfill and
compaction of VDOT 21A aggregate, forming using steel forms in good
condition; welded wire fabric reinforcement, placement, finishing, curing, and
hot/cold weather protection of concrete, expansion and crack control joints. This
item also includes demolition of existing concrete, demolition to provide a neat,
uniform tie-in, and shoulder restoration.

4.7. Standard Entrance (City Standard) - Shall be paid for per each, complete in place.
The unit price shall include all labor and materials required for excavation;
backfill and compaction of VDOT 21A aggregate; forming using steel forms in
good condition (including face form); placement, finishing, curing, and hot/cold
weather protection of high-early concrete, length of gutter, expansion and crack
control joints; neat saw-cutting of existing pavement and concrete, and asphalt
restoration in front of the entrance. This item also includes demolition of existing
concrete, demolition to provide a neat, uniform tie-in, demolition of existing
pavements, restoration of existing driveways to provide a smooth transition to
existing grades and shoulder restoration. Minimum slab thickness shall be 7
inches. Entrance cost shall also include gutter pan construction as required to
connect to curb and gutter systems and shall include sidewalks through the
entrance.

4.8. Curb (City Standard) - Shall be measured in linear feet along the face of curb,
complete in place. No additional compensation shall be allowed for radial curb.
The unit price shall include all labor and materials required for excavation,
backfill and compaction of VDOT 21A Aggregate, forming using steel forms in
good condition (including face form), placement, finishing, curing, and hot/cold
weather protection of concrete, expansion and crack control joints, neat saw-
cutting of existing pavement and asphalt restoration in front of curb. This item
also includes demolition of existing concrete, demolition to provide a neat,
uniform tie-in, demolition of existing pavements and shoulder restoration behind
the curb.

4.9. Brick Sidewalk - Shall be paid for per square foot, complete in place. No
additional compensation shall be allowed for special cutting of brick units. The
unit price shall include all labor and materials required for placement of filter
fabric, bedding sand, installation of brick units in pattern to match existing
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conditions, placement of polymeric jointing sand, cleaning of installed units for
removal of efflorescence. This item includes incidental saw-cutting of brick
units and demolition to provide a neat, uniform tie-in.

4.10. Curb Ramp (City Standard) - Shall be measured and paid for per each,
complete in place. The unit price shall include all labor and materials required
for excavation; backfill and compaction of VDOT 21A aggregate, forming using
steel forms in good condition (including face form), placement, finishing, curing,
and hot/cold weather protection of concrete, length of gutter, neat saw-cutting of
existing pavement and concrete, and asphalt restoration in front of the ramp. This
item also includes demolition of existing concrete to provide a neat, uniform tie-
in; demolition of existing pavements, shoulder restoration and installation of a
cast iron detectable warning plates. Minimum slab thickness shall be 7 inches.

4.11. Milling — Shall be paid on a square foot inch basis. Milling depth shall
vary to provide an 8” exposed curb face (6” after overlay by others) with no more
than a 5% roadway cross slope. The unit cost shall include the cost of manhole
frame and cover adjustment, all hand work required for protection of existing
curb face from damage, all work required to ensure smooth transitions and
positive drainage, and all work required to repair and modify existing storm
structures to provide positive drainage from finished roadway grade.

4.12. Benches -Shall be paid for per each, complete in place. The unit price
shall include furnishing the specified bench, all labor and materials for
installation. Bench 143-60PL (Patent D467-101) as manufactured by Dumor,
Inc., P.O. Box 142, Mifflintown, PA 17059-0142 (Telephone: 1-800-598-4018).
Length = 6’, Finish: Powder Coat Black with Cedar Slats.

4.13. Storm Drain Structures — Shall be paid on a unit basis. Storm drain
structures shall be counted individually, including manholes, drop inlets and curb
inlets. The unit price shall include the cost of furnishing and installing the
structure along with bedding and backfill material. The unit price for each
structure shall also include any required accessories such as inlet shaping and
core-drilling.

4.14. Storm Drain Pipe — Shall be paid on linear foot basis. Storm drain pipe
shall be measured in linear foot along the centerline of the pipe for the size and
type of pipe specified from end of pipe to end of pipe. The unit cost shall include
the cost of furnishing, trenching, and installation of the pipe along with bedding
material and backfill material. The unit price shall also include core-drilling new
and existing manholes.

4.15. Temporary Pavement Markings - The bid item shall be measured and paid
on a lump sum basis. This bid item shall include all materials and work required
to install temporary pavement markings, message markings, arrows, and line
markings as shown on the Plans and in accordance with VDOT RBS.
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4.16. Light Pole Foundations - Shall be paid for per each, complete in place.
The unit price shall include all labor, equipment, and material for excavation,
backfill, compaction, form work, reinforcement, concrete placement, anchor
bolts and connectors, and all other work required for a complete installation. The
unit price also includes pot-holing, and final alignment adjustments to avoid
utility conflicts. APCO will provide anchor bolts and the bolt template.

4.17. Electrical Hand Hole — Hand hole shall be paid for individually. The unit
price shall include the cost of installing the hand hole.

4.18. Streetlight Trench and Conduit - Shall be paid on a linear foot basis,
complete in place. Measurements for payment shall be the horizontal distance of
the installed conduit. The linear foot price shall include all labor, equipment,
materials, fittings for trenching, installation of 2” PVC conduit, installation of
nylon pull rope, backfill, and all other work to provide a complete working
system. All conduit backfill shall be flowable fill. Long-sweep radii shall be
used at all bends. The unit price also includes pot-holing, final alignment
adjustments to avoid utility conflicts. This item also includes concrete and
asphalt restoration.

4.19. Electrical Service - Shall be paid on a lump sum basis, complete in place.
No partial payments will be allowed. The price shall include all labor and
materials to provide service to new signal at Campbell Avenue and 13" Street
and power to the street lights in accordance with contract documents.

4.20. Traffic Signal (Lump Sum, LS) - This bid item shall be paid for on a lump
sum basis. Bid price shall include all labor, materials and equipment to install a
complete si%nal installation as shown on the Plans. This work includes the new
signal at 13" Street and Campbell and complete removal of the existing signal
system and associated equipment. All work shall conform to Section 1300 of the
VDOT Road and Bridges Standard. This item shall include providing and
installing all conduit, trenching, flowable fill backfilling, asphalt restoration,
directional boring, junction boxes, wiring for all signal heads and loops,
installation of video equipment, grounding, and emergency preemption
equipment. This item shall include all signal heads, backplates, visors, etc. This
item shall include all pedestrian signal heads, pedestrian poles, push button, and
pedestrian signs. This item shall include controller cabinet foundation; mast arm
signal poles and anchor bolts with foundations and mast arms and all associated
hardware; power supply with meter and disconnect as required; and all grounding
rods. This item shall include signal pole foundation design, excavation, concrete
and reinforcing for foundation and junction boxes, test bore for foundations,
signs, posts and associated hardware; and any other items required for a complete
working signal system. This item shall also include pot-holing existing utilities
and final location adjustments to avoid utility conflicts. This item also includes
mast arm mounted street signs and all hardware required for mounting. This item
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shall also include the pole foundation design and calculations sealed by a
professional engineer registered in Virginia. Traffic controller, signal cabinet,
software, signal antenna, Uninterruptible Power Source (UPS), video and
preemption equipment to be furnished by City for installation by the
contractor.

4.21. Erosion and Sediment Control Devices —This bid item shall be paid for on
a lump sum basis. Pay request may be made based on the percentage of
completion of the overall project. This bid item shall include the installation,
maintenance of all erosion and sediment control devices.

4.22. Permanent Seeding and Mulch — Shall be paid on lump sum basis. Pay

requests can only be made after final stabilization and removal of temporary
erosion and sediment control measures.

End of Section
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Section 01350

Submittals
1. General

1.1. Submittals shall include all anticipated shop drawings, product data, and samples
as defined in the Contract Documents and also include certificates, test data, and other
submitted data required to demonstrate compliance with the contract documents. See
General Conditions Section 14 for more information.

1.2. Submittal Register — Provide 1 Electronic Copy of Each Submittal (See blank form
in Appendix B for cover transmittal)

Submittal Description
Number
1 **Schedule
2 **Traffic Control Plan(s) — Shall be submitted with 14 calendar
days of Contract execution.
3 **Federal Labor Standards — Form 2010 (See Appendix D)
4 **Federal Labor Standards - Section 3 Strategy (See Appendix D)
5 **Federal Labor Standards - Contractor’s Certification

Concerning Labor Standards and Prevailing Wage Requirements
(Form GC-A) (See Appendix D)

6 **Federal Labor Standards - Subcontractor’s Certification
Concerning Labor Standards and Prevailing Wage Requirements
(Form GC-B) (See Appendix D)

7 Backfill Proctor Data (ASTM D698)

8 Incidental Concrete Mix Designs (Multiple submittals as project
progresses)

9 Incidental Concrete Mix Designs (High Early)

10 Topsoil analysis

11 Seeding Mix

12 Bench Product Data

13 Concrete Joint Material Data Sheet

14 Concrete Joint Sealant

15 Asphalt Mix Design

16 Traffic Control Equipment — conduit, signal heads, mast arms,
etc. Mast arm design to be signed and sealed by Virginia
Professional Engineer.

17 Contractor Quality Control Personnel Contact Information

18 Contractor Safety Control Personnel Contact Information

** - Shall be submitted within 14 calendar days from the date that the Contract is fully
executed.
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1.3. Resubmission -Change or correct submittals as required by the City project manager or
City’s consultant.

1.4. City Procedures - City’s Review: Submittals will be reviewed with reasonable
promptness. Submittals will be stamped by the City with one of the five following
actions:

1.4.1. “Approved” indicates approval with no exception taken and the plan of work
shown may proceed. However, the City’s approval of any submittal shall not relieve
the Contractor from the responsibility of complying with all requirements of this
Contract, including the obligation to provide submittals that are accurate and
complete. The City assumes no responsibility for figured dimensions on shop
drawings. In addition, the City assumes no responsibility for concrete compression
strength tests even after the mix design has been approved.

1.4.2. *“Approved as Noted” indicates approval subject to the noted corrections.
Ordering or fabrication of work shown may proceed on the basis of corrections
indicated.

1.4.3. “Correct and Resubmit” indicates that additional information or changes (as
noted) are required prior to taking further action. Corrections shall be made to the
submittal and it shall be resubmitted. Ordering or fabrication of work shall not
proceed.

1.4.4. *Disapproved” indicates information provided reveals that submittal does not
conform to the contract requirements. Submittal conforming to the contract
requirements shall be submitted for approval.

1.4.5.  “No Action Taken” indicates one of the following: Submittal incomplete and a
proper review cannot be performed, Insufficient copies submitted, Transmittal form
incomplete, Contractor’s certificate approving submittal not signed or missing,
Submittal not required and the contract documents do not require the City to take
action on this item, and Other causes or reasons as noted.

1.5. Colors — Not Used

1.6. Changes After Approval — Contractor shall not make any changes in submittal marked
“Approved” or “Approved as Noted” without obtaining the prior written consent of the
City. If such written consent is obtained, revise the submittal to show fully the altered
parts of the work and resubmit according to the procedures specified herein. State on
resubmitted plans that the work shown supersedes and voids identified parts of the same
work previously shown. Give full identification on the drawings previously approved by
the City and the date of such action.

City of Roanoke, VA Submittals
01350-2



1.7. Proceeding without Approval - Proceeding with any construction and ordering or
fabricating materials before all relevant drawings have been “Approved” or “Approved
as Noted” shall be done at the Contractor’s sole risk.

1.8. Submittals from other Previous City Projects or from other City Contracts - Using
“Approved” Submittals from other City projects or other City Contracts shall not be a
basis for approval for this specific Contract.

End of Section
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Section 01500
Temporary Facilities

1.1. Section includes temporary utilities, temporary sanitary facilities, staging and
storage, protection of installed work, job site office, and protection of property,
employees, and general public.

1.2. Related Sections — Not Used

1.3. References (latest Edition and Errata) — Not Used
1.4. Quality Assurance — Not Used

1.5. Submittals — Not Used.

1.6. Use Charges: No cost or usage charges for temporary services or facilities are
chargeable to the City. Cost or use charges for temporary services or facilities or
for operation of permanent utilities shall not be accepted as a basis of claims for
an increase in the contract sum.

1.7. Use of Existing Facilities — Contractor shall not use City existing
buildings/parking garages for storage, vertical transportation, toilets, or other
construction requirements.

1.8. Temporary Electricity and Lighting -Contractor shall arrange for power and
lighting and pay costs for service and power used.

1.9. Temporary Water - Contractor shall arrange for water for construction purposes
and pay costs for installation, maintenance and removal, and service charges for
water used.

1.10. Temporary Sanitary Facilities - Contractor shall arrange and pay for toilet
facilities and maintain those facilities in accordance with the public health
authority having jurisdiction.

1.11. Staging and Storage Areas - Contractor shall arrange and pay any
associated costs for stage and storage areas. The City shall not be responsible for
designating any staging and storage areas.

1.11.1. Use of the street or right of way for staging or storage shall be coordinated
with the City of Roanoke Transportation Department. The City of Roanoke
Engineering Department shall not coordinate such effort.
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1.11.2. Use of a City park for staging and storage shall be coordinated with the
City of Roanoke Parks and Recreation Department. The City of Roanoke
Engineering Department shall not coordinate such effort.

1.11.3. Use of a City parking garage for staging and storage shall be coordinated
with the City of Roanoke / Hotel Roanoke parking services. The City of
Roanoke Engineering Department shall not coordinate such effort.

1.11.4. Contractor shall provide approved construction fencing for protection of
the public as a part of the work as required.

1.12. Protection of Installed Work - Contractor shall provide temporary and
removable protection for installed products as required. Contractor shall prohibit
traffic from landscaped areas.

1.13. Protection of Property, Employees, and General Public

1.13.1. Contractor shall provide fences, planking, bridges, bracing, sheeting,
shoring, lights, barricades, and warning signs as necessary to protect City’s
property, adjacent property, employees, and general public, and comply with
applicable federal, state, and local regulations as required.

1.13.2. Trees, Vegetation, and Pavement: Protect from damage existing lawns,
trees, and shrubs to remain and existing fences, roads, walks, and curbs not
indicated to be removed. Repair or replace damage caused by operations
under this contract.

1.14. Removal

1.14.1. Completely remove temporary facilities when their use is no longer
required. Repair and clean areas damaged by temporary installations.

1.14.2. Restore permanent facilities used for temporary services to their original
condition.

1.15. Job site office - The contractor shall be required to have a job site office or
trailer. It is recommended that the Contractor use a quiet generator to power the
office as opposed to a temporary electrical connection. If the Contractor elects to
use a temporary electrical connection, the Contractor shall be responsible for
obtaining and paying for the building permit.

2. Products

2.1. Safety Fence as manufactured by Harris Industries, Inc, 5181 Argosy Avenue,
Huntington Beach, CA 92649 (Telephone 800-222-6866) or approved equal.
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2.1.1. High Density Polyethylene with mesh size. Finish: Bright Orange.
3. Execution

3.1. Safety Fence — Installed as shown on plans and in accordance with
manufacturer’s recommendations.

End of Section
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Section 02050

Work Area Protection, Maintenance of Traffic (MOT), and Access

1. General

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

Traffic Maintenance - All traffic control shall be subject to approval by the City
Traffic Engineer (Transportation Department 540-853-2385). The City Traffic
Engineer is not the City Project Manager or City Engineer. Changes to the traffic
control plan, as directed by the City Traffic Engineer, shall not be a basis for
additional compensation. The Contractor shall submit a traffic control plan. All
lane and street closures and detours shall be coordinated with the Transportation
Department. Note that the Engineering and Transportation Departments are
separate departments. Traffic control plans shall be submitted within the
specified number of days outlined in the Submittals (Section 01350) portion of
this specification.

Any sign, to be posted on the job site/work zone for more than 72 hours, must be
anchored into the ground with a steel/wooden post. Placing signs on trees,
existing road sign posts, or mailbox posts, etc. shall not be allowed.

Work Area Protection — The Contractor shall maintain the work area in
accordance with the Virginia Work Area Protection Manual, latest edition. The
City shall not be responsible for any portion of work area protection or safety.

If a temporary road closure is required on the project, a traffic control plan
conforming to the Virginia Work Area Protection Manual shall be submitted to
the City of Roanoke for approval prior to starting construction. Contractor shall
be required to provide all signage and devices in accordance with the Virginia
Work Area Protection manual. In addition, the Contractor shall provide and
maintain all signs for road/alley detours. The City of Roanoke shall not provide
any signs.

Access - Coordinate citizens’ access to driveways as much as possible. Access to
properties along the project route shall be maintained during construction.

Contractor shall be responsible for providing all signage for the project. The
Contractor shall not rely on City personnel to provide or maintain any signage.

There may be other Contractors in the adjoining areas. Incidental coordination
with the Contractors may be required.

2. Products — Not Used

3. Execution — Not Used
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Section 02100
Existing Underground Utilities (Public and Private)
1. General

1.1. This Section includes the requirements for identifying, marking, and determining
the location of underground utilities, both public and private. This Section
applies to the following underground utilities: electrical lines, cable lines,
communication lines, fiber optic lines, traffic light wires, potable and non-
potable water lines, processed water lines, storm drain lines, sanitary sewer lines,
natural gas lines, and petroleum lines.

1.2. The Contractor shall contact Miss Utility (811 or 1-800-552-7001) and a private
utility locating service, if necessary, for location marks of utilities at least 48
hours prior to construction, or as far in advance as necessary to not interfere with
the progress of the work.

1.3. The Contractor shall comply with the provisions and requirements of the
Overhead High Voltage Safety Act (Section 59.1-406, et. Seq., of the Code of
Virginia).

1.4. Existing utilities along the project route, or on the project site, are shown on the
Plans based on available records. The Contractor acknowledges that there may be
unknown public or private utilities that are not shown on the Plans. The location
of all known utilities (both public and private) shall be verified prior to the start
of construction. Existing utilities shall be supported and maintained as necessary
during construction.

1.5. When connecting into existing gravity utility systems, the Contractor shall verify
tops and inverts of all existing structures, and expose and investigate any
potential utility conflicts before fabrication of new structures.

1.6. The City shall not relocate any existing utilities unless noted on the Plans.
Contractor shall work around existing utilities as required. This may include
shoring other utilities, bracing utility poles near trenching, etc.

1.7. Utility Relocation as shown on Plans

1.7.1. Where shown on the Plans, the Contractor shall coordinate construction
with utility companies or owners where existing utilities need to be relocated
or adjusted. The Contractor shall allow adequate time for the relocation of
utilities by utility companies should such be necessary. No additional time or
compensation shall be provided for delays that result from relocation of
utilities.
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1.8. Existing Utility Conflict with Proposed Construction.

1.8.1. If the Contractor suspects that there is an existing utility conflict with
proposed construction then the Contractor shall expose the suspect utility
that may be in conflict with the work at his own expense. Should the
Contractor believe that a conflict exists; the Contractor must provide a plan
and profile of sufficient scale and detail to clearly show the conflict with all
dimensions. It is the responsibility of the Contractor to prove that the
conflict exists. The City Project Manager may require that the Contractor’s
plan and profile showing the conflict be prepared and sealed by a licensed
surveyor registered in Virginia.

2. Products — Not Used

3. Execution — Not Used
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Section 02231
Demolition
General
1.1. Section includes requirements for the demolition of
1.1.1. Pavement or Milling of Pavement
1.1.2. Curb, Gutter, and Sidewalk
1.1.3. Buried Pipe and Associated Structure Removal / Abandonment of
Underground Utilities
1.2. Related Sections
1.2.1. Section 02100 - Existing Underground Utilities (Public and Private)
1.2.2. Section 02315 - Fill and Backfill
1.2.3. Section 02370 — Erosion and Sediment Control
Execution
2.1. Preparation
2.1.1. Locate and identify all utilities. Care should be taken not to damage
utilities during demolition activities. Contractor shall always assume that all
utilities are active.
2.2. Activities
2.2.1. Pavement
2.2.1.1.1dentify length and location of pavement to be demolished.

2.2.1.2.Excavate and remove pavement.

2.2.1.3.Contractor shall saw cut locations where curb, gutter, sidewalk and
pavement are to remain in place.

2.2.1.4.Dispose of excavated pavement in accordance with local laws and
regulations. Burying the demolition debris on site will not be allowed.

2.2.1.5.Backfill in accordance with Section 2315 — Fill and Backfill.
2.2.2. Milled Pavement

2.2.2.1.Asphalt pavement section to be milled shall to a minimum depth of 2”.

City of Roanoke, VA Demolition

02231-1



2.2.2.2.Contractor shall take care not to damage any remaining curb, curb
inlets, manhole structures, valve boxes, etc.

2.2.2.3.Milled pavement must have a uniform surface and be free of debris.

2.2.2.4.Pavement overlay shall be properly tacked. See Section 02741.

2.2.2.5.Contractor shall maintain any existing road crowns or super elevations.
2.2.3. Curb, Gutter and Sidewalk

2.2.3.1.1dentify length and location of curb, gutter, and sidewalk to be
demolished.

2.2.3.2.Excavate and remove curb, gutter and sidewalk.

2.2.3.3.Contractor shall saw cut locations where curb, gutter, sidewalk and
pavement are to remain in place.

2.2.3.4.Dispose of excavated concrete material in accordance with local laws
and regulations. Burying the demolition debris on site will not be
allowed.

2.2.3.5.Backfill in accordance with Section 2315 — Fill and Backfill.

2.2.4. Buried Pipe and Associated Structure Removal / Abandonment of
Underground Utilities

2.2.4.1.1dentify length and location of buried pipe to be demolition.

2.2.4.2.Excavate and remove all identified pipe and associated structures as
shown on drawings.

2.2.4.3.Abandon underground utilities, which are indicated to remain in place,
by filling pipes with flowable fill in accordance with Section 3200 —
Flowable Fill as shown on drawings.

2.2.4.4.Dispose of all pipe and structures in accordance with local laws and
regulations. Burying the demolition debris on site will not be allowed.

2.2.4.5.Backfill in accordance with Section 2315 — Fill and Backfill.

2.3. Regulatory and Safety Requirements
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2.3.1. Contractor shall comply with federal, state, and local hauling and disposal
regulations. In addition to other requirements, herein, safety requirements
shall conform with ANSI A10.6.

2.4. Dust and Debris Control

2.4.1. Contractor shall prevent the spread of dust and debris on pavements and
avoid the creation of a nuisance or hazard in the surrounding area. Do not
use water if it results in hazardous or objectionable conditions such as, but
not limited to, ice, flooding, or pollution. Sweep pavements as often as
necessary to control the spread of dust, mud and debris.

2.5. Protection of Project Site
2.5.1. Traffic Control Signs

2.5.1.1.1. Where pedestrian and driver safety is endangered in the area of
removal work, use traffic barricades with flashing lights.

2.5.2. Existing Work - Protect existing work which is to remain in place, be
reused, or remain the property of the Owner. Repair items which are to
remain and which are damaged during performance of the work to their
original condition, or replace with new. Do not overload pavements to
remain.

2.5.3. Trees - Protect existing vegetation to remain.

2.5.4. Facilities - Protect electrical and mechanical services and utilities. Where
removal of existing utilities and pavement is specified or indicated, provide
approved barricades, temporary covering of exposed areas, and temporary
services or connections for electrical and mechanical utilities.

2.5.5. Burning - Burning will not be permitted.
2.5.6. Relocations - Perform the removal and reinstallation of relocated items as
indicated with workmen skilled in the trades involved. Repair items to be

relocated which are damaged or replace items with new undamaged items as
approved by the City of Roanoke.

End of Section
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Section 02300
Excavation
1. General

1.1. Section includes the excavating as necessary to establish finish grades or positive
drainage as shown on the plans.

1.2. Related Sections
1.2.1. Section 02100 - Existing Underground Utilities (Public and Private)

1.3. References (latest Edition and Errata) — City of Roanoke Right of Way
Excavation Standards, latest edition.

1.4. Quality Assurance — Not Used
1.5. Submittals — Not Used

2. Products — Not Used

3. Execution
3.1. Preparation

3.1.1. Locate and identify all utilities. Care should be taken not to damage
utilities during trenching activities.

3.1.2. Identify required lines, levels, contours, and datum locations.

3.1.3. Verify that survey bench marks and intended elevations for the Work are
as indicated.

3.1.4. Protect bench marks, survey control points, existing structures, fences,
sidewalks, paving, and curbs from excavating equipment and vehicular
traffic.

3.2. Activities

3.2.1. Strip and stockpile topsoil from areas to be excavated. At a minimum, the
first twelve (12) inches shall be stripped.

3.2.2. Contractor shall maintain positive drainage on the site at all times.

3.2.3. Notify project manager of any unexpected subsurface conditions.
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3.2.4. Provide a method of dewatering, if necessary.

3.2.5. Do not interfere with 45 degree bearing splay of foundations.
3.2.6. Hand trim excavations. Remove loose matter.

3.2.7. Remove excavated material that is unsuitable for re-use from site.

3.2.8. Cut out soft areas of subgrade not capable of compaction in place. Backfill
with Select Material.

3.2.8.1.Compact subgrade to ninety five (95) percent of the material’s
maximum dry density as determined by ASTM D698, Standard
Proctor.
3.2.9. Stockpile and protect excavated material to be re-used.
3.2.9.1.Stockpile shall be protected with silt fence.
3.2.9.2.Contractor shall seal all soil stockpiles to prevent the soil material
from becoming saturated during rainfall events. If the material is not
properly protected from rainfall events, the Contractor shall bring
suitable material to the site and dispose of the saturated material at no
cost to the City.
3.2.10. Remove excess excavated material from site.

End of Section
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Section 02315
Fill and Backfill
1. General

1.1. Section includes filling, backfilling, and compacting for various construction
applications: Building Pads, Building Footers, Paved Areas, Embankments, Site
Work, Earth Retaining Structures, Disposal Areas, and Utility Trenches.

1.2. Related Sections:

1.2.1. Section 02100 - Existing Underground Utilities (Public and Private)

1.2.2. Section 02910 — Topsoil

1.2.3. Section 02750 — Shoulder Restoration for Curb, Sidewalk, Greenway
Trail, and Concrete Channel Construction

1.3. References (latest Edition and Errata)

1.3.1. City of Roanoke Right of Way Excavation and Restoration Standards

1.3.2. ASTM D698 — Standard Test Methods for Laboratory Compaction
Characteristics of Soil Using Standard Effort (12,400 ft-Ibs/ft"3), Standard
Proctor.

1.3.3. VDOT RBS - Virginia Department of Transportation - Road and Bridge
Standards and Specifications

1.4. Quality Assurance — Not Used
1.5. Submittals - Soil classifications
2. Products
2.1. General Backfill Material
2.1.1. ASTM D2487. Classification GW, GP, GM, GC, SW, SP, SM, SC, CL
with a maximum of 25 percent by weight passing ASTM D 1140, No. 200
Sieve capable of being compacted as described herein. Expansive material
shall not be permitted for backfill material.
2.1.1.1.Soil material free of debris, roots, wood, scrap metal, vegetation,
refuse, soft unsound particles, and frozen deleterious or objectionable
materials. The maximum particle diameter shall be % the lift

thickness.

2.2. Select Backfill Material for Trenches
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2.2.1. VDOT No. 21-A Aggregate in accordance with VDOT RBS, Section
208.

2.2.2. VDOT No. 25 and 26 Aggregate shall not be allowed.
3. Execution
3.1. Preparation

3.1.1. Locate and identify all utilities. Care should be taken not to damage
utilities during backfilling activities.

3.1.2. Identify required lines, levels, contours, and datum locations.

3.1.3. Verify that survey bench marks and intended elevations for the Work are
as indicated.

3.1.4. Protect bench marks, survey control points, existing structures, fences,
sidewalks, paving, and curbs from excavating equipment and vehicular
traffic.

3.2. General Backfill Activities for Building Pads, Building Footers, Paved Areas,
Embankments, Site Work, and Behind Earth Retaining Structures

3.2.1. For Building Pads and Building Footers, place General fill in six (6) inch
loose layers and compact to at least one hundred (100) percent of the
material’s maximum dry density as determined by ASTM D698, Standard
Proctor.

3.2.2. For Paved Area, Embankments, Site Work, and Behind Earth Retaining
Structures, place General fill in eight (8) inch loose layers and compact to at
least ninety five (95) percent of the material’s maximum dry density as
determined by ASTM D698, Standard Proctor.

3.2.3. All earthwork transitions shall be smooth round curves.

3.2.4. Maintain moisture content of fill material within twenty (20) percent of
optimum to attain compaction density.

3.2.5. Employ a placement method that does not disturb or damage other work.
3.2.6. Fill to contours and elevations indicated on Plans allowing for topsoil

where areas are to receive permanent grass. Contractor shall distribute fill
evenly across the area and contours indicated on the Plans.
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3.2.7. Any areas to receive permanent grass shall have the last four (4) inches of
fill comply with provisions in Section 02910 — Topsoil or Section 02950
Shoulder Restoration.

3.3. General Backfill Activities for Non-Critical Disposal Areas (See Plans for any
areas marked as Disposal Areas)

3.3.1. Place fill in eight (8) inch loose layers and compact with three passes of
compaction equipment. Compaction shall be accomplished by a vibratory
sheepsfoot roller that exerts pounds per 200 pounds/in® of pressure. Note
that track walking dozers or any other type of tracked equipment shall not
be permitted as adequate forms of compaction equipment.

3.3.2. Fill to contours and elevations indicated, allowing for the placement of
topsoil. Contractor shall distribute fill evenly across the area and contours
indicated on the plans.

3.3.3. The last four (4) inches of fill shall comply with provisions in Section
02910 - Topsoil.

3.4. Utility Trench Backfilling Activities within Pavement Area

3.4.1. Backfill material shall be VDOT No. 21A Aggregate, placed in loose lifts
not exceeding 6”, and compacted to at least 95% maximum dry density
within 2 percentage points of optimum moisture (VTM-1) with the use of
mechanical tampers or vibratory rollers.

3.4.2. Type I select material may be used upon prior approval by project
manager. Material classification shall be performed by qualified testing
laboratory and certified by a Virginia professional engineer on the actual soil
to verify that soil meets specifications contained in this section. Material
shall be placed in loose lifts not exceeding 6” and compacted to 95%
maximum dry density. Moisture content for soils may be within 20% of
optimum.

3.4.2.1.All testing shall be performed and certified by a geotechnical engineer
or VDOT certified technician.

3.4.2.2.Results shall be provided to the project manager within 24 hours of
testing completion. The cost of all testing is the responsibility of the
contractor.

3.4.2.3.Excavator mounted trench compactor wheels shall not be allowed for
compacting within the pavement area.

3.4.3. Water compaction is not permitted.
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3.4.4. Take special care to compact material under haunches of pipe and adjacent
to precast concrete structures.

3.4.5. Coordinate compaction efforts on sides of pipes or structure so as not to
displace the pipe of structure.

3.5. Utility Trench Backfilling Activities outside of Pavement Area

3.5.1. Backfilling shall conform to the requirements of 3.2 General Backfill
Activities.

3.5.2. Take special care to compact material under haunches of pipe and adjacent
to precast concrete structures.

3.5.3. Coordinate compaction efforts on sides of pipes or structure so as not to
displace the pipe of structure.

End of Section
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Section 02317
Trenching
1. General

1.1. Section includes the trenching requirements for water line, sanitary sewer, and
storm drainage utilities.

1.2. Related Sections
1.2.1. Section 02100 - Existing Underground Utilities (Public and Private)
1.3. References (latest Edition and Errata)
1.3.1. OSHA Technical Manual
1.4. Quality Assurance — Not Used
1.5. Submittals — Not Used
2. Products
2.1. Fill materials
2.1.1. General Fill: Material used for General Fill shall be earth free of debris,
roots, organic matter, frozen material, slag cinders, rock larger than 6 inches
in its largest dimension or other harmful matter; and capable of being
compacted as herein described. Excavated material shall be used for fill

when the material meets said requirements and is available.

2.1.2. Select Fill: Material used for Select Fill shall be crushed stone meeting the
requirements VDOT Road and Bridge Specifications, size 21A aggregate.

2.1.3. For Bedding Material Requirement, see Section 02635 — Storm Drainage
3. Execution
3.1. Preparation
3.1.1. Locate and identify all utilities. Care should be taken not to damage
utilities during trenching activities. Hand trenching may be required at no

additional cost to the City.

3.1.2. Identify required lines, levels, contours, and datum locations.
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3.1.3. Verify that survey bench marks and intended elevations for the Work are
as indicated.

3.1.4. Protect bench marks, survey control points, existing structures, fences,
sidewalks, paving, and curbs from excavating equipment and vehicular
traffic.

3.1.5. Where the utility line is in an existing pavement area, the pavement shall
be saw cut in a straight line parallel to the pipe on each side. Saw cutting
operations shall be performed prior to excavation to avoid excessive removal
of asphalt. Care shall also be taken during installation of pipe to avoid
damage to adjoining paved surfaces.

3.1.6. Just prior to paving, a final saw-cut shall be performed to establish a
straight and uniform pavement restoration, and to create a bench into the
existing pavement.

3.2. Activities

3.2.1. Trench wall shall be supported by shoring or trench boxes to protect
workmen and the work. All measures shall meet the requirements of the
Occupational Safety and Health Act (OSHA) and OSHA technical manual,
chapter 2, titled “Excavations: Hazard Recognition in Trenching and
Shoring”.

3.2.1.1.Contractor shall be responsible for the design and implementation of
any shoring requirements.

3.2.1.2.The contractor may have to temporarily remove or relocate a utility, at
no additional cost to the City, in order to place trench boxes or shoring.

3.2.2. Notify project manager of unexpected subsurface conditions.
3.2.3. Provide a method of dewatering, if necessary.

3.2.4. Do not interfere with 45 degree bearing splay of foundations.
3.2.5. Hand trim excavations. Remove loose matter.

3.2.6. No more than 200 feet of trench may be opened at one time.

3.2.7. Cut out soft areas of subgrade not capable of compaction in place. Backfill
with VDOT 21A aggregate.
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3.2.7.1.Compact subgrade to ninety five (95) percent of the material’s
maximum dry density as determined by ASTM D698, Standard
Proctor.

3.2.8. Remove excavated material that is unsuitable for re-use from site.

3.2.9. The bedding surface shall provide a firm, stable, and uniform support
through the entire length of pipe.

3.2.10. Stockpile and protect excavated material to be re-used.
3.2.10.1. Stockpile shall be protected with silt fence.

3.2.10.2. Contractor shall seal/cover all soil stockpiles to prevent the soil
material from becoming saturated during rainfall events. If the material
is not properly protected from rainfall events, the Contractor shall bring
suitable material to the site and dispose of the saturated material at no
cost to the City.

3.2.11. Until ready to backfill, maintain excavations and prevent loose soil from
falling.

3.2.12. Remove excess excavated material from site. Contractor shall adhere to
all applicable laws and ordinances regarding the permitting of waste site,
erosion control, zoning, etc. as may be applicable.

3.2.13. Do not allow water to accumulate in excavations. Do not use excavated
trenches as temporary drainage ditches. Reroute surface water runoff away
from or around excavated areas.

3.2.14. Open Trench Exposure
3.2.14.1. Once atrench is opened, proceed immediately to place specified
materials in a trench, or to otherwise utilize trench for intended
purpose. Schedule work and order materials so that trenches are not left
open for a longer period than is reasonably necessary.

End of Section

City of Roanoke, VA Trenching
02317-3



Section 02370
Erosion and Sediment Control
1. General

1.1. Section includes specific City of Roanoke requirements for the erosion and
sediment control that supplement the Virginia Erosion and Sediment Control
Handbook, latest edition.

1.2. Related Sections
1.2.1. Section 02930 - Seeding

1.3. References (latest Edition and Errata)
1.3.1. Virginia Erosion and Sediment Control Handbook.

1.4. Quality Assurance

1.4.1. Unless specifically noted in this section, all work shall be performed in
accordance with the Virginia Erosion and Sediment Control Handbook.

1.5. Submittals — Not Used

2. Products - All products and materials shall be new and in first class condition.

2.1. Unless noted, all products used in erosion and sediment control measures shall
meet the requirements of the Virginia Erosion and Sediment Control Handbook,
latest edition.

2.2. Specific City of Roanoke Seeding Materials — See Section 02930 Seeding.

3. Execution

3.1. Reference plan drawings for location and type of erosion and sediment control
measures used. The measures on the plan represent the minimum standards and
may be supplemented by the contractor at no cost to the City as field conditions
dictate.

3.2. Unless noted, all preparation and installation of erosion and sediment controls
shall be in accordance with the Virginia Erosion and Sediment Control
Handbook, latest edition.
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3.3. Specific City of Roanoke Seeding Requirements see Section 02930 - Seeding
3.4. Specific City of Roanoke Quality Control / Maintenance Requirements

3.4.1. It shall be the contractor’s responsibility to ensure that the public streets
adjacent to the construction areas remain free of mud, dirt, dust and/or any
type of construction material or litter at all times.

3.4.2. Limit grading to areas of workable size so as to limit the duration of
exposure of disturbed and unprotected area. All appropriate conservation
practices should be applied in sequence of work. Disturbed areas that are to
be left unfinished for more than 30 days shall be seeded temporarily.

3.4.3. Unless natural rainfall occurs, all permanently seeded areas shall be
irrigated at 1 2 inches per week.

3.4.4. Permanently seeded areas shall be inspected for effectiveness of
germination and growth. Sparse areas shall be re-seeded. See Section 02930
for requirements.

3.4.5. All erosion and sediment control measures shall be checked daily and after
each significant rainfall.

3.4.6. Silt fence shall be checked for undermining and fabric degradation. When
accumulated sediment shall be removed from silt fence when sediment depth
exceeds six (6) inches.

3.4.7. Side slopes of stockpiles shall not exceed 2 to 1.

3.4.8. No more than 200 feet of trench may be opened at one time.

3.4.9. No excavated material shall be placed in stream beds.

3.4.10. Erosion and sediment controls shall be removed after final stabilization.
The City of Roanoke will notify contractor when final stabilization criteria

have been satisfied.

End of Section
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Section 02636
Storm Drainage Piping and Structures
1. General
1.1. Section includes the requirements for the proper installation of:

1.1.1. Storm Drain Piping (Pipes and Culverts)
1.1.2. Structures (Manholes, Drop Inlets, Curb Inlets, Headwall, Endwalls, etc.)

1.2. Related Sections

1.2.1. Section 02100 - Existing Underground Utilities (Public and Private)
1.2.2. Section 02315 - Fill and Backfill
1.2.3. Section 02317 - Trenching

1.3. References (latest Edition and Errata)

1.3.1. ASTM C76 / AASHTO M170 — Reinforced Concrete Culvert, Storm
Drain and Sewer Pipe.

1.3.2. ASTM C361 - Reinforced Concrete Low Head Pressure Pipe

1.3.3. ASTM C655 - Reinforced Concrete D-Load Culvert, Storm Drain, and
Sewer Pipe

1.3.4. ASTM C443 / AASHTO M198 — Joints for Circular Concrete Sewer and
Culvert Pipe, Using Rubber Gaskets.

1.3.5. ASTM F593 - Standard Specification for Stainless Steel Bolts, Hex Cap
Screws, and Studs, latest edition.

1.3.6. VDOT RBS - Virginia Department of Transportation - Road and Bridge
Standards and Specifications, latest edition.

1.3.7. ANSI/AWWA C104/A21.4 Cement-mortar Lining for Ductile Iron Pipe
and Fittings for Water

1.3.8. ANSI/AWWA C105/A21.5 Polyethylene Encasement for Ductile Iron
Pipe Systems

1.3.9. ANSI/AWWA C110/A21.10 Ductile Iron and Gray Iron Fittings, 3-in.
through 48-in. for Water and Other Liquids.

1.3.10. ANSI/AWWA C111/A21.11 Rubber Gasket Joints for Ductile Iron
Pressure Pipe and Fittings.

1.3.11. ANSI/AWWA C115/A21.15 Flanged Ductile Iron Pipe with Ductile Iron
or Gray Iron Threaded Flanges

1.3.12. ANSI/AWWA C150/A21.50 Thickness Design of Ductile Iron Pipe

1.3.13. ANSI/AWWA C151/A21.51 Ductile Iron Pipe, Centrifugally Cast for
Water

1.3.14. ANSI/AWWA C153/A21.53 Ductile Iron Compact Fittings, 3-in. through
24-in. and 54-in. through 64-in. for Water Service
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1.3.15. ANSI/AWWA C600 Installation of Ductile Iron Water Mains and their
Appurtenances

1.3.16. ANSI/AWWA C606 Grooved and Shouldered Joints

1.3.17. ANSI/AWS D11.2 Guide for Welding Iron Castings

1.4. Quality Assurance
1.4.1. For concrete pipe and structures, all work shall be performed in
accordance with the VDOT RBS. However, the Contractor shall note that
the City requires that the bell/spigot or tongue/groove connection be 100%
complete with no missing sections. This requirement takes precedence over
the VDOT RBS, any ASTM specifications, or any concrete trade association
literature, etc.

1.4.2. For ductile iron pipe, materials shall conform to the above ANSI/AWWA
Standards. Installation shall be performed in accordance with
manufacturer’s installation procedures.

1.5. Submittals
1.5.1. Concrete Pipe - Joint sealer.
1.5.2. Ductile Iron Pipe — Manufacturer pipe and fitting data sheets, installation
procedures.

2. Products - All products and materials shall be new and in first class condition.
2.1. Pipe and Joint Materials

2.1.1. Concrete Pipe: Reinforced, ASTM C76, Class Il1, wall thickness B, as a
minimum unless shown otherwise on drawings. Joint Material per ASTM
C76: Bell and spigot joint connections. Mastic joint compound, pre-formed
mastic or butyl joint sealer. Note that tongue and groove joint connections
shall not be allowed.

2.1.2. Concrete Pipe: Reinforced, ASTM C76, Class Il1, wall thickness B, as a
minimum. Joint Material per ASTM C443: Bell/spigot confined rubber or
neoprene o-ring gasket connections.

2.1.3. Concrete Pipe: Reinforced, ASTM C361, Class C25 as a minimum. Joint
Material per ASTM C443: Bell/spigot confined rubber or neoprene o-ring
gasket connections.

2.1.4. Ductile Iron Pipe and Fittings:
2.1.4.1.Designed in accordance with ANSI/AWWA C150/A21.50 for a

minimum 350 psi rated working pressure.
2.1.4.2. Shall have a standard asphaltic coating on the exterior.
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2.1.4.3. Shall be manufactured in accordance with ANSI/AWWA
C151/A21.51

2.1.4.4. Shall also have a cement-mortar lining on the interior in accordance
with ANSI/AWWA C104/A21.4.

2.1.4.5. The class or nominal thickness, net weight without lining, and casting
period shall be clearly marked on each length of pipe. Additionally, the
manufacturer’s mark, country where cast, year in which the pipe was
produced, and the letters “DI” or “Ductile” shall be cast or stamped on
the pipe.

2.1.4.6.All pipe shall be furnished with Push-on Type Joints, such as Tyton®
or Fastite®. Joints shall be in accordance with ANSI/AWWA
C111/A21.11, of latest revision, and be furnished complete with all
necessary accessories.

2.1.4.7.Fittings (i.e., bends) shall be ductile iron. Fittings shall conform to the
latest revision of either ANSI/AWWA C110/A21.10 or ANSI/AWWA
C153/A21.53. Fittings and accessories shall be furnished with either
Push-on or Mechanical Type Joints in accordance with ANSI/AWWA
Cl11/A21.11.

2.2. Mortar for concrete pipe to concrete structure connections shall conform to
ASTM C270, Type M, except that the maximum placement time shall be 1 hour.
The quantity of water in the mixture shall be sufficient to produce a stiff
workable mortar but in no case shall exceed 6 gallons of water per sack of
cement. Water shall be clean and free of harmful acids, alkalies, and organic
impurities. The mortar shall be used within 30 minutes after the ingredients are
mixed with water. The inside joint shall be wiped clean and finished smooth. The
mortar head on the outside shall be protected from air and sun with proper
covering until satisfactorily cured.

2.2.1. Grout shall not be used in lieu of mortar. Grout is a filler product, is
intended to flow, has high water content, more susceptible to shrinkage
cracks, and does not bond to concrete as well as mortar.

2.3. For ductile iron pipe to concrete structure connections, a pipe boot or rubber
gasket cast into the structure shall be used.

2.4. Structure Materials
2.4.1. Precast Concrete Structures in accordance with VDOT RBS.
2.4.1.1.The contractor has the option to cast-in-place any structures in
accordance with the VDOT Road and Bridge Standards and

Specifications.

2.4.1.2.All structures shall include VDOT ST-1 steps.
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2.5. Frames, Covers and Grates

2.5.1. Curb Inlet Frame and Covers: Frames and covers for curb inlet shall
comply with VDOT RBS. Covers shall be cast without the “VDOT”
lettering.

2.5.2. Manhole Frames and Covers

2.5.2.1.Covers shall be cast with “Storm Drain” lettering and two %.” diameter
“pick” holes.

2.5.2.2.Frames and covers shall have machined bearing surfaces which fit
flush without rocking.

2.5.3. Grates shall comply with VDOT RBS.

2.5.4. The Contractor shall note that this project is partially funded by federal
monies which require the use of domestically made materials. Note that most
frames, covers, and grates are usually made non-domestically. The
Contractor shall take special care to use domestically made products which
include frames, covers, and grates.

2.6. Bedding material for pipe and structures shall meet the requirements of VDOT
No. 57 aggregate.

2.6.1. Bedding material for pipes through embankments shall meet the
requirements of VDOT No. 21A aggregate. In addition, see Plans for
concrete cutoff wall locations and details. Concrete cutoff wall shall be
VDOT A3 concrete.

3. Execution

3.1. Material Stockpiles
3.1.1. The Contractor shall not stockpile excavation soils associated with this
Project. All excavation soils shall be directly loaded into a truck and sent for
proper disposal.

3.2. Pipe Preparation

3.2.1. Verify that trench subgrade is at the proper grade and ready to receive
bedding material. For pipes equal or less than 24 in diameter, place and
lightly compact four (4) inches of bedding material. For pipes greater than
24" in diameter or for box culverts, place and lightly compact eight (8)
inches of bedding material.
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3.2.1.1.1f pipe is located in rock conditions, the bedding depth shall be a
minimum of six (6) inches.

3.2.2. Place and shape additional bedding material to embed the pipe a minimum
depth of one-half of the pipe diameter.

3.2.3. Should over excavation occur, the trench shall be refilled and thoroughly
compacted with bedding material to establish a smooth surface.

3.2.4. Excavation material spoils shall be properly disposed of off-site in
accordance with local, state and federal laws. Re-spreading/re-grading of
excavation spoils on site shall not be permitted.

3.2.5. Should the bottom material be deemed an unacceptable foundation by the
project manager, the contractor shall excavate and dispose of the material
and replace with compacted bedding material.

3.2.6. Unless indicated otherwise on the drawings, all pipes, including culverts,
shall have a minimum of three (3) feet of cover.

3.2.7. The contractor shall be responsible for core drilling existing structures for
new pipe connections.

3.2.7.1.The contractor shall take care to ensure debris does not enter into
existing manhole.

3.2.8. Contractor shall use manufacturer’s installation recommendations for
installing the pipe. The Contractor shall be warned that bell-spigot confined
o-ring gasket pipe requires a special installation technique to avoid cracking
the bell-spigot connections. Cracks in the bell-spigot connections shall be
rejected by the City.

3.3. Pipe Construction

3.3.1. Verify that the bedding material is at proper grade and the trench is ready
for the placement of pipe.

3.3.2. Inspect pipe to verify that the interior is free of dirt and debris.
3.3.3. Inspect pipe to verify that it is new and in good condition.
3.3.4. Apply joint material to pipe, fitting or accessory.

3.3.5. Join pipe sections using joint material to create leak resistant joint.
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3.3.6.  When connecting the concrete pipe to a concrete structure, the Contractor
shall thoroughly wet, with clean water, the adjoining concrete material
before applying the mortar. This will help achieve the bond at the joint and
also prevent shrinkage cracking in the mortar. The City shall reject
connections that are not bonded or connections that have shrinkage cracking.

3.3.7. Verify that the pipe is properly installed at the correct elevation, grade and
alignment.

3.3.8. Backfill shall begin without delay after installation of the pipe.

3.3.9. Vibratory motors shall not be activated until at least 3 feet of backfill has
been placed and compacted over the pipe. Backfill and compaction shall be
advanced simultaneously on both sides of the pipe.

3.3.10. All pipe shall be installed in an upstream direction.

3.4. Pipe Backfill
3.4.1. See Section 02315 - Fill and Backfill
3.5. Structure Preparation

3.5.1. Verify that structure subgrade is at the proper grade and ready to receive
bedding material. Place and lightly compact six (6) inches of bedding
material.

3.5.2. Place and shape additional bedding material to embed the structure an
additional twelve (12) inches above the original bottom six (6) inches of
bedding material.

3.6. Structure Construction

3.6.1. Verify that the bedding material is at the proper grade and the trench is
ready for placement of structure.

3.6.2. Inspect the structure is new and in good condition.

3.6.3. Set the structure plumb, carefully matching structure openings to pipe
alignments.

3.6.4. Steps within manhole structures shall be aligned.
3.6.5. Make pipe connections to the structure in accordance with VDOT RBS or

in accordance in manufacturer’s installation requirements, whichever is
more stringent.
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3.6.6. Install invert shaping before setting last piece of structure/top of structure.

3.6.7. Slope frame and covers to conform with the pavement cross-slope. Mortar
the space between the structure and frame. Concrete shims or concrete
bricks shall be used to slope the cover. The use of wood, clay bricks or any
other material shall not be allowed.

3.6.8. Drop inlet grates shall be placed so that the designated sump dimension,
indicated on the plans is achieved.

3.6.9. Manhole covers should be flush with the pavement or existing ground as
to not create traffic or mowing hazards.

3.7. Contractor shall mortar all lifting lug locations.

3.8. Retrofitting Curb Inlet and Drop Inlet Tops to Existing Riser Sections or Existing
Manholes

3.8.1. The City of Roanoke Right of Way drainage system is comprised of a
variety of non-standard brick, precast and cast-in-place drainage structures
and riser sizes. When retrofitting a standard curb inlet top or standard drop
inlet top onto a non-standard riser or manhole, the contractor shall provide a
cast-in-place concrete collar to make the connection. The concrete collar
shall be Class A3 conforming to VDOT Road and Bridge Standards, Section
217.

3.9. Trench Backfill Requirements
3.9.1. See Section 02315 Fill and Backfill
3.10. Heavy Duty Flap Gates

3.10.1. Gates shall be installed in accordance with manufacturers’
recommendation.

3.10.2. Connection to end wall or pipe shall be watertight.

3.10.3. Contractor shall note that the end wall section will have to be modified so
that the gate can be installed. This consists of increasing the dimension
between the bottom of the pipe and top of end wall footing to at least 12
inches. See drawings for detail.

3.11. Quality Control

3.11.1. Lay pipe to line and grade.

City of Roanoke, VA Storm Drainage Piping and Structures
Section 02636-7



3.11.2. Standing water in pipe or structure shall be grounds for rejection.
3.11.3. Maximum pipe or structure variation from plan invert shall be 0.1 foot.

3.11.4. Top of structures located in the pavement shall be set within 0.02 feet of
pavement cross section.

3.11.5. No pipe shall be constructed in water and water shall not be allowed to
drain through the pipe. The open end of the pipe shall be kept closed with a
tight fitting plug to prevent washing of any foreign matter into the line.

3.11.6. All pipe openings into a drainage structure shall be cored or formed.
Under no circumstances shall the Contractor use any type of impact
equipment (i.e. jackhammer) to create an opening into the drainage structure.

3.11.7. Once completed, the City of Roanoke Planning and Transportation
Department will conduct a storm drain acceptance review. Part of that
process includes the Transportation Department televising the installed pipe
for defective workmanship and substandard joint conditions using a robotic
pipe camera. Any defective work discovered during this process shall be
corrected by removing the pipe and installing a new section.

End of Section
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Section 02741
Asphalt Paving
1. General
1.1. Section includes the requirements for the proper installation of:
1.1.1. Aggregate base course
1.1.2. Prime coat and fine aggregate
1.1.3. Asphalt Base Mix (BM)
1.1.4. Asphalt Surface Mix (SM)
1.1.5. Pavement Overlays with Tack Coat
1.2. References (latest Edition and Errata)
1.2.1. City of Roanoke Right of Way Excavation Standards.
1.2.2. VDOT RBS - Virginia Department of Transportation - Road and Bridge
Standards and Specifications.

1.3. Quality Assurance - All work shall be performed in accordance with the VDOT
RBS.

1.4. Submittals
1.4.1. Asphalt Mix Designs
2. Products - All products and materials shall be new and in first class condition.
2.1. Materials
2.1.1. All materials shall conform to the requirements of the VDOT RBS.
2.1.2. Aggregate for base course shall be VDOT No. 21-A aggregate.
2.1.3. Prime coat shall be 0.35 gal/s.y. of CRS-2 asphalt. Prime coat will not be
required if total asphalt section (surface plus base) is equal to or greater than
4 inches. Prime material shall be uniformly applied with a pressure
distributor conforming to the requirements of VDOT RBS, Section 314.01B.
2.14. Tack-CRS-1
2.1.5. Fine aggregate for the prime coat shall be VDOT No. 8 aggregate (grade

No. 8). Fine aggregate will not be required if total asphalt section (surface
plus base) is equal to or greater than 4 inches.
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2.1.6. Asphalt base mix shall be VDOT BM-25.

2.1.7. Asphalt surface mix shall be VDOT SM-12.5D. This mix should contain
fine and coarse aggregate which does not tend to polish under traffic. Final
Asphalt overlay to be performed by City of Roanoke Transportation
Division.

3. Execution — Pavement Sections (Does not include pavement overlays)
3.1. Preparation

3.1.1. Verify that compacted subgrade is dry and ready to support paving and
imposed loads. Soft or yielding areas shall be removed and backfilled with
suitable material. Backfilled areas shall be compacted to ninety-fine (95)

percent of maximum dry density as determine by ASTM D698.

3.1.2. Verify gradients and elevations of subgrade are correct. The subgrade
shall be shaped to provide the road cross-section shown on the plans.

3.1.3. Edges of curb shall be properly tacked.
3.2. Construction

3.2.1. Place aggregate base course in layers, with the compacted thickness of
each layer not exceeding six (6) inches. Each layer shall be compacted in
accordance with the VDOT RBS.

3.2.2. Aggregate base course shall be primed with approximately 0.35 gal/s.y. of
CRS-2 asphalt and covered with 16 Ibs of fine aggregate (VDOT No. 8)
before placement of asphalt. Fine aggregate coverage shall not be thick as to
prevent proper bonding between base course and surface mix. ltem 3.2.2
shall not be required if total asphalt thickness (surface plus base) is equal to
or greater than 4 inches.

3.2.3. Place and compact base and surface mix asphalt in accordance with
VDOT Road and Bridge Specifications, Section 315.

3.3. Quality Control

3.3.1. Flatness: Maximum variation of ¥ inch measured with 10 foot straight
edge

3.3.2. Compact Thickness: Within % inch of specified or indicated thickness

3.3.3. Variation from True Elevation: Within % inch.
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3.3.4. Provide positive drainage.
4. Execution — Pavement Overlays with Tack Coat
4.1. Preparation
4.1.1. Verify that milled pavement section is uniform and 2” deep.
4.1.2. Milled pavement must have a uniform surface and be free of debris.

4.1.3. Edges of milled pavement section or curb shall be properly tacked in
accordance with 4.2.1.

4.2. Construction
4.2.1. Milled surface shall be tacked with approximately 0.05 to 0.1 gal/s.y. of
undiluted CRS-1 asphalt. If diluted tack is used then the application rate
must be prorated. Tack material shall be uniformly applied with a pressure
distributor conforming to the requirements of VDOT RBS, Section 314.01B.

4.2.2. Contractor shall maintain any existing road crowns or superelevation.

4.2.3. Place and compact surface mix asphalt in accordance with VDOT RBS,
Section 315.

4.3. Quality Control

4.3.1. Flatness: Maximum variation of ¥ inch measured with 10 foot straight
edge

4.3.2. Compact Thickness: Within ¥ inch of specified or indicated thickness
4.3.3. Variation from True Elevation: Within % inch.

End of Section
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Section 02750

Shoulder Restoration for Curb, Sidewalk, Greenway Trail, and Concrete Channel
Construction

1. General

1.1. Section includes the requirements for the proper shoulder restoration for curb,
gutter, sidewalk, and concrete channel installation. For curb, gutter and sidewalk
applications, the shoulder restoration applies to any disturbed area behind the
back of curb. In addition, this section covers requirements on driveway
restoration when installing entrances.

1.2. Related Sections

1.2.1. Section 02100 - Existing Underground Utilities (Public and Private)
1.2.2. Section 02910 - Topsoil
1.2.3. Section 02930 — Seeding

1.3. References (latest Edition and Errata)

1.3.1. City of Roanoke Right of Way Excavation and Restoration Standards.

1.3.2. ASTM D698 — Standard Test Methods for Laboratory Compaction
Characteristics of Soil Using Standard Effort (12,400 ft-Ibs/ft"3), Standard
Proctor.

1.3.3. VDOT RBS - Virginia Department of Transportation - Road and Bridge
Standards and Specifications.

1.4. Quality Assurance — Not Used
1.5. Submittals — Not Used

2. Products
2.1. Backfill Subsurface material

2.1.1. ASTM D2487. Classification GW, GP, GM, GC, SW, SP, SM, SC, CL,
CH and MH.

2.1.2. Soil material free of debris, roots, wood, scrap metal, vegetation, refuse,
soft unsound particles, and frozen deleterious or objectionable materials.
The maximum particle diameter shall be % the lift thickness.

2.1.3. VDOT No. 21-A Aggregate in accordance with VDOT RBS, Section
208
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2.2. Topsoil — See Section 02910 Topsoil
2.3. Seeding Specification — See Section 02930 Seeding
2.4. Mulch - Oat, rye or wheat straw, free of seed. Contractor shall not use hay.
2.5. Water for irrigation - Shall be clean, fresh, and free from harmful substances.
3. Execution
3.1. Shoulder Restoration
3.1.1. Backfilling — Place General fill in eight (8) inch loose layers and compact
to at least ninety-five (95) percent of the material’s maximum dry density as
determined by ASTM D698, Standard Proctor. Contractor shall not backfill
with concrete debris.
3.1.2. Fine Grading — See Section 02910 —Topsoil.
3.1.3. Seeding — See Section 02950 - Seeding.

3.1.4. Mulching — Contractor shall apply continuous straw bale coverage at 2
bales per 1,000 square feet. Immediately water straw after application.

3.1.5. Watering — As required to achieve a good, healthy, growing state.
3.2. Driveway Connections
3.2.1. Contractor shall properly construct entrances to provide smooth transitions
to existing driveways. Restoration material for driveways shall match

existing material conditions. Saw cut edges of existing pavement or curb.

3.3. Quality Control - Contractor shall provide a finished lawn. All grass shall appear
in a good, healthy, growing state.

End of Section
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Section 02751

Asphalt Restoration for Curb Construction
1. General

1.1. Section includes the requirements for the proper asphalt restoration in front of the
curb/gutter system and entrances.

1.2. Related Sections

1.2.1. Section 02100 - Existing Underground Utilities (Public and Private)
1.2.2. Section 03100 - Incidental Concrete

1.3. References (latest Edition and Errata)
1.3.1. City of Roanoke Right of Way Excavation and Restoration Standards
1.3.2. ASTM D698 — Standard Test Methods for Laboratory Compaction
Characteristics of Soil Using Standard Effort (12,400 ft-Ibs/ft"3), Standard
Proctor.
1.3.3. VDOT RBS - Virginia Department of Transportation - Road and Bridge
Standards and Specifications.
1.4. Quality Assurance — Not Used
1.5. Submittals — Not Used
2. Products

2.1. Backfill Material - VDOT No. 21-A Aggregate in accordance with VDOT RBS,
Section 208

2.2. Asphalt Base Mix — VDOT BM-25

2.3. Asphalt Surface Mix — VDOT SM12.5D

2.4. Tack Coat — VDOT CRS1

3. Execution

3.1. As mentioned in the Section 03100 - Incidental Concrete, the Contractor shall
saw cut pavement 12” from the proposed edge of curb and gutter. The 12” gap
shall allow space for proper installation of concrete and re-compaction.

3.2. In addition, the Contractor shall make a final sawcut into the asphalt surface

layer to create a minimum bench width of 12”. Prior to the sawcut the Contractor
shall lay out a straight line, parallel with the curb face, to assist with saw cutting.
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3.3. For CG-6 curb and gutter asphalt restoration, the Contractor shall compact 6”of
VDOT 21-A to at least ninety-five (95) percent of the material’s maximum dry
density as determined by ASTM D698, Standard Proctor, followed by a 3” lift of
VDOT BM-25M and finished with a 2” lift of VDOT SM9.5A. The 6” layer of
VDOT 21-A aggregate shall be compacted in two lifts.

3.4. For CG-2 curb asphalt restoration, the Contractor shall compact 11”of VDOT 21-
A to at least ninety-five (95) percent of the material’s maximum dry density as
determined by ASTM D698, Standard Proctor, followed by a 3” lift of VDOT
BM-25M and finished with a 2” lift of VDOT SM9.5A. The 11” layer of VDOT
21-A aggregate shall be compacted in two lifts.

3.5. A full coverage tack coat is required on all existing asphalt and concrete
surfaces/edges that will contact the new asphalt.

4. Quality Control

4.1.1. Flatness: Maximum variation of % inch measured with 10 foot straight
edge

4.1.2. Compact Thickness: Within ¥ inch of specified or indicated thickness

4.1.3. Variation from True Elevation: Within %2 inch.

4.1.4. Contractor shall compact aggregate and asphalt base layer with jumping
jack rammer tamper compactor with minimum impact energy of 85 joules

and force per blow of 3,025 Ibs.

4.1.5. Contractor shall compact asphalt surface layer with smooth drum roller.

End of Section
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Section 02860

Site Furnishings and Elements

. General

1.1. Section includes the requirements for the proper installation of:
1.1.1. Benches (for Urban, Rural, and Neighborhood Areas)
1.2. Related Sections
1.2.1. Section 02100 - Existing Underground Utilities (Public and Private)
1.3. References (latest Edition and Errata)
1.3.1. AWPA T1 -Use Category System: Processing and Treatment Standard.
1.3.2. AWPA U1 - Use Category System: User Specification for Treated Wood.
1.3.3. ASTM A153 - Standard Specification for Zinc Coating (Hot Dip) on Iron
and Steel Hardware.
1.3.4. ASTM B86- Zinc and Zinc-Aluminum (ZA) Alloy Foundry and Die
Castings.
1.3.5. ASTM F593 - Standard Specification for Stainless Steel Bolts, Hex Cap
Screws, and Studs.
1.4. Quality Assurance — Not Used
1.5. Submittals
1.5.1. Catalogue cut sheets for each product.
Products - All products and materials shall be new and in first class condition.
2.1. Materials
2.1.1. Benches (Urban Areas) - Bench 143-60PL (Patent D467-101) as
manufactured by Dumor, Inc., P.O. Box 142, Mifflintown, PA 17059-0142
(Telephone: 1-800-598-4018). Length = 6°, Finish: Powder Coat Black with
Cedar Slats.

Execution

3.1. Preparation
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3.1.1. Check the site in locations to insure all items can be installed as planned.
Notify Project Manager of any conditions that would prevent a successful
installation.

3.1.2. Contractor shall order far enough in advance to prevent job delay for non-
delivery of items.

3.1.3. Any benches along areas without a concrete sidewalk shall be installed
onto a cast-in-place slab in accordance with design drawings.

3.2. Construction

3.2.1. Install all items as specified in factory supplied instructions or as shown
on drawings.

3.2.2. If applicable, set items permanently in ground by manufacturers
recommendation or as shown on the drawings.

3.3. Quality Control
3.3.1. Touchup Painting. Immediately after erection, clean, sand, and paint any
exposed areas due to scratches or nicks with the same paint color and

material.

3.3.2. Items that are substantially damaged during shipment, storing, or
installation shall be replaced at the contractor’s expense.

End of Section
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Section 02910

Topsoil
1. General

1.1. Section includes the requirements for the proper installation of topsoil on a
previously prepared subgrade and for landscape beds.

1.2. References (latest Edition and Errata) — Not Used
1.3. Quality Assurance — Not Used

1.4. Submittals

1.4.1. Submit soil analysis report for imported topsoil from the Virginia Tech
Agricultural Service or other approved testing laboratory. Report shall cover
soil textural classification (percentages of sand, silt, and clay) and include
additive recommendations. Testing will be at the expense of the Contractor.
Contractor shall provide testing agency with a description of seeding or
planting materials.

2. Products
2.1. Imported Topsoil

2.1.1. Topsoil shall be fertile, friable, loamy soil, free from subsoil, refuse, roots,
heavy or stiff clay, stones larger than 1 inch, coarse sand, noxious seeds,
sticks, brush, litter and other deleterious substances; suitable for the
germination of seeds and support of vegetative growth. The pH value shall
be between 5.5 to 8.0 with a minimum of 3% organic material.

2.1.2. Soil Texture shall be Sand (20 to 70 percent), Silt (10 to 60 percent), and
Clay (5 to 30 percent).

2.1.3. Additives: As determined by soil fertility tests (See Submittals 1.5.1).

2.1.4. Contractor shall not mix two or more imported soil(s) or composted
material(s) on site to achieve the nutrient requirements. Any imported
topsoil shall have appropriate nutrient values when delivered to the site and
without the need for on-site mixing.

2.1.5. Under no circumstances shall the Contractor use a manure based soil
mixture.

2.2. Reuse of Existing On-Site Topsoil - If the Contractor wishes to reuse existing on-
site topsoil, a soil analysis report, as outlined in 1.5.1, shall be submitted to the
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City project manager for review. The criteria outlined in 2.1 shall be enforced for
the existing material. If the topsoil does not satisfy the criteria in 2.1 then
imported topsoil shall be required. All existing topsoil, targeted for reuse, shall
be properly stockpiled in an orderly manner. Noted existing topsoil targeted for
reuse shall be free from subsoil, refuse, roots, heavy or stiff clay, stones larger
than 1 inch, coarse sand, noxious seeds, sticks, brush, litter and other deleterious
substances; suitable for the germination of seeds and support of vegetative
growth.

2.2.1. On-site mixing of existing topsoil with other soil(s) or composted
material(s) to achieve required nutrient values shall not be allowed.

3. Execution

3.1. For final grade - Scarify compacted subgrade to a 2-inch depth to bond topsoil to
subsoil. Place topsoil to a minimum thickness of 4 inches and roll lightly. Spread
evenly and grade to elevations and slopes shown or provide positive drainage if
no grades are shown on the plans. Hand rake areas inaccessible to machine
grading.

3.1.1. The Contractor is encouraged to stabilize the topsoil areas as soon as
possible with seed. Light rainfalls can easily wash away topsoil which was
not properly stabilized thus exposing the subgrade material. The Contractor
shall be responsible for replacing any topsoil that is washed away.

End of Section

City of Roanoke, VA Topsoil
Section 02910-2



Section 02930
Seeding
General

1.1. Section includes the requirements for the proper installation of seeding for
establishing proper stand of grass.

1.2. Related Sections

1.2.1. Section 02370 — Erosion and Sediment Control
1.2.2. Section 02910 - Topsoil

1.3. References — Not Used
1.4. Quality Assurance
1.4.1. Proper Stand of Grass - For Fescue mix a minimum of 100 plants per
square foot. For the Forest mix and Upland Shore mix a minimum of 40
plants per square foot. For Wetland mix a minimum of 20 plants per square
foot. Bare spots shall be a maximum 4 inches square. The total bare spots
shall be a maximum 2 percent of the total.

1.5. Submittals
1.5.1. Seed Certifications.

1.5.2. Contractor’s Installation and Maintenance Records.

Products
2.1. Temporary Seeding Materials (Season Dependent)

2.1.1. Between May 2" and August 31%, temporary seeding shall be German
Foxtail Millet, applied at a rate of 30 Ibs/acre.

2.1.2. Between November 1% and February 28" temporary seeding shall consist
of Annual Rye applied at a rate of 120 Ibs/acre. Under no circumstances
shall the Contractor use cereal rye.

2.2. Permanent Seeding Materials (See Plans for Areas of Seeding Application)

2.2.1. Unless noted otherwise, all shoulder restoration shall be done with
Kentucky 31.
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2.2.2. Nurse Crop Seed: All permanent seed mixes shall contain a nurse crop
seed. In the Spring planting season the nurse crop seed shall be German
Foxtail Millet, applied at a rate of 15 Ibs/acre. In the Fall planting season,
the nurse crop seed shall be Annual Rye applied at a rate of 30 Ibs/acre.
Under no circumstances shall the Contractor use cereal rye.

3. Execution
3.1. Preparation

3.1.1. The Contractor shall achieve final grade and place topsoil in accordance
with Section 02910 - Topsoil.

3.1.2. Seasonal Application Table

Seeding Type Application Season
Temporary November 2" to February 28"
Permanent March 1% to May 1%
Temporary May 2" to August 31%
Permanent September 1 to November 1%

** Or as otherwise approved.

3.1.3. Application of Soil Amendments

3.1.3.1.Temporary seeding areas shall be fertilized with an organic based
fertilizer (14-2-6) at a rate of 1 % Ibs of nitrogen per 1000 square feet,
and mulched with continuous straw bale coverage at a rate of 80
bales/acre. Fertilizer shall be incorporated into the soil to a maximum 4
inch depth or may be incorporated as part of the tillage operations

3.1.3.2. Permanent seeding areas shall be mulched with lime at a rate of 2000
Ibs/acre. Lime shall be thoroughly incorporate by tillage into the soil to
a maximum 4 inch depth.

3.1.4. Installation of Seeding

3.1.4.1. Temporary seeding may be broadcast.

3.1.4.2.Permanent seeding shall be hydro-seeded with an organic based
fertilizer, such as Harmony 14-3-6, at a rate of 1.5 Ibs of nitrogen per
1000 sf. The second shot will be for hydromulch only applied at 750
Ibs/acres.

3.1.5. Maintenance of Seeding
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3.1.5.1.Post-Fertilization — Nitrogen carrier fertilizer shall be applied to
seeded areas of Fine Fescue and Tall Fescue Mix at the rate of 14
pounds per square yards after the first month and again prior to final
acceptance. The application shall be timed prior to the advent of winter
dormancy and shall avoid excessively high nitrogen levels and shall be
made without burning the installed grass plants.

3.1.6. The Contractor shall be required to achieve seed establishment in
accordance with this Section. Seed establishment is the sole responsibility
of the Contractor.

End of Section
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Section 03100
Incidental Concrete
1. General
1.1. Section includes the requirements for proper installation of

1.1.1. Curb and gutter

1.1.2. Concrete Residential Driveway or Commercial entrances
1.1.3. Concrete Sidewalk and Handicap Ramps

1.1.4. Concrete lined ditches and channels

1.2. Related Sections

1.2.1. Section 02750 -Shoulder Restoration for Curb, Sidewalk, Greenway Trail and
Concrete Channel Construction
1.2.2. Section 02751 - Asphalt Restoration for Curb Construction

1.3. References (latest Edition and Errata)

1.3.1. City of Roanoke Right of Way Excavation and Restorations.

1.3.2. ACI 304R -Guide for Measuring, Mixing, Transporting, and Placing Concrete;
American Concrete Institute International.

1.3.3. ACI 308 -Standard Practice for Curing Concrete; American Concrete Institute
International.

1.3.4. ASTM A 185 -Standard Specification for Steel Welded Wire Reinforcement,
Plain, for Concrete.

1.3.5. ASTM A 615 -Standard Specification for Deformed and Plain Billet-Steel Bars
for Concrete Reinforcement.

1.3.6. ASTM D698 — Standard Test Methods for Laboratory Compaction Characteristics
of Soil Using Standard Effort (12,400 ft-1bs/ft*3), Standard Proctor.

1.3.7. VDOT RBS - Virginia Department of Transportation - Road and Bridge
Standards and Specifications.

1.4. Quality Assurance

1.4.1. Specified concrete strengths shall be obtained at the 28-day break. Averaging,
as defined by ACI or ASTM methodologies, of compression break results shall
not be permitted. The City reserves the right to test any portion of the concrete
work.

1.4.2. Any concrete represented by a test which indicates a strength which is less than
the specified 28-day compressive strength will be rejected and shall be removed
and replaced with acceptable concrete at no expense to the City. Such rejection
shall prevail unless the Contractor, at his expense, obtains and submits evidence
acceptable to the City Engineer that the strength and quality of the reject is
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acceptable. If such evidence consists of cores taken from the work, the cores shall
be obtained and tested in accordance with the standard methods of ASTM C42.

1.5. Submittals
1.5.1. Concrete mix design
2. Products
2.1. Reinforcement
2.1.1. Welded wire fabric for sidewalks - ASTM A185 - Wire Gage: 6 x 6 — W1.4 X
2.1.2.\/V\%\./illded wire fabric for channels and ditches - ASTM A185 - Wire Gage: 6 x 6 —
W2.1 x W2.1.

2.1.3. Reinforcing bars shall conform to the requirements of ASTM A615 and VDOT
Road and Bridge Specifications Section 223, Grade 60.

2.1.3.1. Deformed steel reinforcing (as shown on drawings).

2.1.3.2. Expansion Joint Steel Dowels - Smooth wall, plain steel reinforcing with
expansion cap and chair — 1/2” diameter @ 18” long, Grade 60

2.2. Decorative Brick for Double Soldier Sidewalk Inlays — Match Existing
2.3. Concrete

2.3.1. For curbs, gutters, sidewalks, channels and ditches: Concrete shall be Class A3
(3,000 psi) General conforming to VDOT RBS, Section 217.

2.3.2. For residential, commercial entrances and sidewalk through the entrance:
Concrete shall be Class A3 (7 day = 3,000 psi) High Early Strength (Type I1I
Cement) General conforming to VDOT RBS, Section 217.

2.4. Concrete Accessories

2.4.1. Curing Compound: Curing Compound shall be liquid membrane seal containing
white pigment conforming to ASTM C309, Type 1-D.

2.4.2. Curing Compound: Curing Compound shall be 1100-CLEAR series conforming
to ASTM C 309, Type 1, Classes A & B.
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2.4.3. Neenah Foundry Detectable Warning Plates (2°x2’) for handicap ramps, Color =
Brick Red. Each handicap ramp shall have two plates for a combined 4’x2” warning
surface or one plate with a 4’x2’ warning surface.

2.5. Joint Material

2.5.1. Isolation Joint Filler: Joint filler conforming to ASTM D 1751.

2.5.2. Expansion Joint Filler:

2.5.2.1.Preformed asphalt joint filler conforming to AASHTO M213.
2.5.2.2.Sponge rubber joint filler conforming to AASHTO M153, Type I.

2.5.2.3.0r approve equal.

2.5.3. Sealant

2.5.3.1. L & M Construction Chemicals, Inc., Pentane-40.
2.5.3.2. W.R. Meadows #164, “HI-SPEC, cold applied SOF-SEAL”
2.5.3.3.0r approved equal.

2.6. Bedding - VDOT No. 21A Aggregate in accordance with VDOT RBS, Section 208.

2.6.1. Contractor shall not substitute VDOT No. 25 and 26 aggregate in lieu of VDOT
21A.

3. Execution
3.1. Preparation
3.1.1. Sawcut edges of existing pavement or curb.

3.1.2. If curb and gutter is being added to existing pavement, sawcut pavement 12”
from the proposed edge of curb and gutter. The 12” gap shall allow space for
proper installation of concrete and re-compaction.

3.1.3. Verify that compacted subgrade is dry and ready to support concrete placement.

3.1.4. Verify lines, levels, and dimensions before proceeding with work of this
section.

3.2. Placing Concrete — Mixed concrete shall be discharged within 1 and 1/2 hours or
before the mixer drum has revolved 300 revolutions, whichever comes first after the
introduction of the mixing water to the cement and aggregates. When the concrete
temperature exceeds 85 degrees F, the time shall be reduced to 45 minutes. Concrete
shall be placed within 15 minutes after it has been discharged from the transporting
unit. Concrete shall be handled from the mixer or transporting unit to forms in a
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continuous manner until the approved unit of operation is completed. Placing shall not
be permitted when the sun, heat, wind, or limitations of facilities furnished by the
Contractor prevent proper consolidation, finishing and curing. Sufficient placing
capacity shall be provided so that concrete can be kept free of cold joints.

3.3. Depositing Concrete — Concrete shall be deposited as close as possible to its final
position in the forms, and there shall be no vertical drop greater than 5 feet except
where suitable equipment, as approved by the City project manager, is provided to
prevent segregation.

3.4. Construction

3.4.1. Construct curb and gutter, entrances, sidewalk, handicap ramps and concrete
lined ditches where shown on plans and in accordance with City of Roanoke
specifications and plan details. CG-2 curbs shall be constructed to a depth of 18
inches. CG-6 curbs shall be constructed to a depth of 13 inches.

3.4.2. Construct and compact a 4” aggregate base of VDOT 21A under all concrete
work associated with this Section. Remove soft or yielding areas and backfill
with VDOT 21A aggregate. All aggregate base shall be compacted to at least
ninety-five (95) percent of the material’s maximum dry density as determined by
ASTM D698, Standard Proctor.

3.4.3. Install forms in straight lines or smooth curves as shown on the plans.
3.5. Curb and Gutter

3.5.1. Concrete curb and gutter shall be formed in accordance with Section 502 of the
VDOT RBS on the grades indicated on the Plans.

3.5.2. Forms for curb and gutter shall be steel and in good condition.
3.5.3. Joints for Curb and Gutter

3.5.3.1.Construct contraction joints (1/2” deep by 1/8” wide) for crack control at
approximate ten (10’) foot intervals.

3.5.3.2.Construct expansion joints at approximate 50 foot intervals, points of
curvature, all radii points at concrete entrances and curb returns and at any
drainage structure (i.e. curb inlets or drop inlets), and any other above grade
utility structure. Expansion joints shall extend through the concrete with the
void filled with one half (1/2) inch joint filler. Welded wire fabric shall not
be constructed through an expansion joint.

City of Roanoke, VA Incidental Concrete
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3.5.3.3.Construct expansion joints where new concrete work is constructed next to
existing concrete work, “cold joints”, or when time elapsing consecutive
concrete placement exceeds 60 minutes.

3.5.3.4. Trim joint filler at expansion joints to provide room for sealant. Apply
sealant to expansion joints per manufacturer’s recommendations.

3.5.4. Curb and gutter shall not require steel reinforcement.

3.5.5. When replacing or connecting to the old City of Roanoke Standard 7” curb, the
Contractor shall transition from the new curb height of 6” to the 7” curb over a
span of 10°. However, if the length of the new curb is less than 100’, the
Contractor shall match the existing 7 curb for the entire construction.

3.5.6. When the new curb does not connect to an existing curb, the Contractor shall
taper the curb height above pavement down to 0” over a span of two feet.

3.6. Concrete Entrances (Commercial and Residential Entrances)

3.6.1. Commercial entrances shall have a 7 %2 entry radius on each side. Residential
entrances shall have 2’ entry radius on each side.

3.6.2. Entrances shall be constructed in accordance with City of Roanoke Standards.
All entrances shall be constructed with a high-early concrete mixture and shall be
7 inches thick minimum.

3.6.3. Sidewalks through the entrances (i.e. behind entrances) shall be constructed
with high-early concrete mixture and shall be 7 inches thick minimum.

3.6.4. Joints for Entrances
3.6.4.1. Where concrete entrance widths exceed fifteen (15) feet, the entrance shall
be constructed in two halves with an expansion joint located in the center
running perpendicular to the flow line of the gutter. Expansion joints shall
extend through the concrete with the void filled with one half (1/2) inch joint
filler.

3.6.4.2.Trim joint filler at expansion joints to provide room for sealant. Apply
sealant to expansion joints per manufacturer's recommendations.

3.6.5. Forms for entrances shall be steel and in good condition.
3.6.6. Construct apron height to match the adjoining 6” curb height.

3.6.7. Concrete entrances shall not require steel reinforcement.

City of Roanoke, VA Incidental Concrete
03100-5



3.7. Concrete Sidewalk
3.7.1. Sidewalk shall be constructed in accordance with City of Roanoke Standards. In
addition, sidewalks shall be a minimum of 5 feet wide, 5 inches thick and
reinforced with welded wire fabric.

3.7.1.1.For large obstructions, the Contractor may narrow the sidewalk to 3’
minimum with City project manager’s approval.

3.7.1.2.Sidewalks crossing driveway entrances shall be constructed 7 inches thick.

3.7.2. Unless shown on the plans, all sidewalks shall maintain a % inch per foot
transverse slope.

3.7.3. Forms for sidewalk shall be steel and in good condition.
3.7.4. Joints for Concrete Sidewalk

3.7.4.1. Construct contraction joints (1/8” wide by 1/2” deep) for crack control at
approximate five (5) foot intervals unless plans specify otherwise.

3.7.4.2. Where slabs are more than seven (7) feet in width, contraction joints shall
be formed longitudinally to obtain uniform blocks.

3.7.4.3.Expansion joints shall be constructed at intervals of approximately 50 feet.
Slabs shall be separated by transverse preformed joint filler, %2 inch in
thickness that extends from the bottom of the slab to top surface.

3.7.4.4.Steel dowels with expansion cap shall be used, 3’-0” on center, to connect
slabs that are separated by expansion joints. Minimum of 2 dowels per
expansion joint.
3.7.4.5.Expansion joints shall be used to separate sidewalk slabs and curb.
3.7.4.6. Apply sealant to expansion joints per manufacturer’s recommendations.
3.8. Concrete Handicap Ramps
3.8.1. ADA compliant handicap ramps shall be constructed at all street intersections
and at other major points of pedestrian crossing. Each ramp shall have a detectable
warning surface at least 2’ long x 4” wide (2 Neenah plates, powder coated Brick
Red). Pressing or forming the detectable warning surface in the concrete shall not

be allowed.

3.9. Concrete Lined Ditches and Channels
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3.9.1. Concrete lined ditches shall be constructed in accordance with VDOT Road and
Bridge Specifications. In addition, concrete shall be a minimum of 4 inches thick
and reinforced with welded wire fabric.

3.9.2. Joints for Concrete Lined Ditches and Channels

3.9.2.1.Construct contraction joints (1/8” wide by 1/2” deep) for crack control at
approximate five (5) foot intervals.

3.9.2.2.Construct expansion joints at approximate 30 foot intervals, points of
curvature and at any drainage structure (i.e. curb inlets or drop inlets).
Expansion joints shall extend through the concrete with the void filled with
one half (1/2) inch joint filler.

3.9.2.3.Construct expansion joints where new concrete curb is constructed next to
existing concrete curb, “cold joints”, or when time elapsing consecutive
concrete placement exceeds 60 minutes.

3.9.2.4.Trim joint filler at expansion joints to provide room for sealant. Apply
sealant to expansion joints per manufacturer's recommendations.

3.9.2.5.Steel dowels with expansion caps shall be used to connect slabs that are
separated by expansion joints at 12 on center.

3.10. Placing Concrete

3.10.1. Place concrete in accordance with ACI 304R.

3.10.2. Install joint devices in accordance with manufacturer's instructions.

3.10.3. Place concrete continuously between predetermined expansion, control, and
construction joints. No concrete shall be poured when the outside temperature is
40 degrees and falling.

3.10.4. Cold weather curing shall be utilized when the temperature, as placed and
maintained, is 55 degrees to 40 degrees. No additional compensation shall be

made for cold weather curing. The protection period for cold weather curing is 72
hours. See attached ACI Table for more detail.

ACI Table
Section Size, Minimum Dimension
Minimum Concrete <12 inches 12-36 inches 36-72 inches > 72 inches
Temperatur_e as Placed 55°F 50°F 459F 40°F
and Maintained
City of Roanoke, VA Incidental Concrete
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3.10.4.1. Routine cold weather curing shall include heating blankets. Calcium
chloride admixture, conforming to AASHTO designation M144, type 2, shall
not be used in any concrete reinforced with bars or welded wire fabric.

3.10.4.2. In addition, Contractor’s may use, at the Contractor’s expense, lower
water/cementitious material ratios (additional cement), a non-chloride
accelerating admixture, or a Type 11l cement (high-early) to reduce the
protection period. Protection period reductions shall be agreed upon by the

City Project Manager. The use of fly ash in cold weather concrete placement
is prohibited.

3.10.5. Hot weather curing shall be utilized when the temperature, as placed or
maintained, is 80 degrees or above. No additional compensation shall be made for
hot weather curing. The protection period for hot weather curing is 72 hours.

3.10.5.1. Routine hot weather curing measures shall include cooling forms/tarps
and wetting subgrade in addition to other measures.

3.10.6. Concrete shall be placed in the forms in such a manner as to prevent the
segregation of the mortar and the aggregate. The concrete shall be spaded,
tamped, or vibrated sufficiently to bring the mortar to the surface. Concrete shall
not be dropped a distance of more than 5 feet.

3.11. Concrete Finishing
3.11.1. Concrete surfaces shall be worked and dressed with a consistent "broom" finish.

3.11.2. Edges shall be tooled to produce a rounded edge with approximate one eighth
(1/8) inch radius.

3.11.3. The Contractor shall apply a “light broom finish” perpendicular to the street for
all sidewalks.

3.11.4. The Contractor shall apply a “light broom finish” parallel to the flow line for all
curbs, gutters, and channels.

3.11.5. The Contractor shall apply a “coarse broom finish” parallel to the street for all
entrances.

3.12. Curing and Protection

3.12.1. Comply with requirements of ACI 308. Immediately after placement, protect
concrete from premature drying, excessively hot or cold temperatures, and
mechanical injury.

City of Roanoke, VA Incidental Concrete
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3.12.2. Curing compound shall be applied at the rate of one (1) gallon per one hundred
fifty (150) square feet to concrete surfaces for curing.

3.13. Field Quality Control

3.13.1. All exposed concrete shall be air entrained with air content conforming to the
requirements of Table 11-17, Section 217 of the VDOT RBS.

3.13.2. Concrete slump shall be between 1 and 5 inches.

3.13.3. Surfaces of concrete shall be true to line and grade. Surfaces shall not vary more
than one quarter (1/4) inch per foot in five (5) feet, except where otherwise
indicated.

3.13.4. All expansion joints shall be sealed.

3.13.5. Gutter pans shall have 2” drop to the front of the curb in accordance with
VDOT standards. Drops less than 2” or flat gutter pans shall not be accepted.

3.13.6. The existing pavement shall not be used as a front form for curb and gutter
construction.

3.14. Protection of Concrete
3.14.1. Protect new concrete sidewalks from pedestrian traffic for a minimum of 24
hours. Erect and maintain warning signs and lights to protect and direct pedestrian

traffic.

3.14.2. Protect curb and gutter from vehicular traffic for a minimum of 7 days. Erect
and maintain warning signs and lights to direct traffic as needed.

3.14.3. Protect entrances for a minimum of 7 days due to high early strength. Erect and
maintain warning signs and lights to direct traffic as needed.

3.15. Defective Concrete
3.15.1. Any defective concrete shall be removed and replaced at the contractor’s

eXpense.

End of Section
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Section 03200

Flowable Fill

. General

1.1. Section includes the requirements for proper installation of flowable fill.

1.1.1. Flowable fill is cementitious slurry consisting of a mixture of fine aggregate,
water, and cementitious material(s). The slurry can be used as fill or backfill in
lieu of compacted earth. In addition, the slurry can be used to fill abandoned
pipelines where noted on the plan drawings.

1.2. Related Sections-Not Used
1.3. References (latest Edition and Errata)

1.3.1. ASTM D4832-02 — Standard Test Method for Preparation and Testing of
Controlled Low Strength Material (CLSM) Test Cylinders.

1.3.2. ASTM C618-03 — Standard Specifications for Coal Fly Ash and Raw or
Calcined Natural Pozzolan for use as Mineral Mixture in Concrete.

1.3.3. ASTM C403/C403M-05 — Standard Test Method for Time of Setting of
Concrete Mixtures by Penetration Resistance.

1.3.4. ASTM C150-99 Rev A-04 — Standard Specification for Portland Cement.

1.3.5. ASTM C33-03 - Standard Specification for Concrete Aggregates.

1.3.6. ASTM C494/C494M-04 — Standard Specification for Chemical Admixtures for
Concrete.

1.3.7. ASTM RevA=98 - Standard Specification for Expansion and Bleeding of
Freshly Mixed Grouts for Preplaced — Aggregate in the Laboratory.

1.3.8. ACI SP-150-94 — Controlled Low-Strength Materials

1.4. Quality Assurance
1.4.1. Provide documentation that the admixture supplier has experience of at least
one year with the product being provided and any equipment required to obtain
desired performance of product.
1.5. Submittals
1.5.1. Flowable fill mix design
Products

2.1. Flowable Fill

2.1.1. Portland Cement; ASTM C150

City of Roanoke, VA Flowable Fill
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2.1.2. Mixing Water: Fresh, clean, potable

2.1.3. Air Entraining Mixture: ASTM C260

2.1.4. Chemical Admixtures: ASTM C494

2.1.5. Aggregate: ASTM C33

2.1.6. At the contractor’s option, the mix may also include fly ash, aggregate, or
chemical admixtures in any proportions such that the final product meets the
strength, flow consistency, and shrinkage requirements of 3.3.

3. Execution
3.1. Preparation

3.1.1. Examine conditions of substrate and other conditions under which work is to be
performed and notify Project Manager, in writing, of circumstances detrimental to
the proper completion of the work.

3.1.2. Secure tanks, pipes and other members to be encased in flowable fill.

3.1.3. Insure that there are no exposed metallic pipes, conduits, or other items that will
be in contact with the flowable fill after placement. If so, replace with non-
metallic materials or apply manufacturers recommended coating to protect
metallic objects before placing flowable fill.

3.1.4. Deliver and handle all products and equipment, in strict compliance with
manufacturer’s recommendations. Protect from damage due to weather, excessive
temperatures, and construction operations.

3.2. Construction
3.2.1. Install flowable fill in areas as shown on plans.
3.3. Field Quality Control
3.3.1. Flowable fill mix design shall produce a consistency that will result in a
flowable product at the time of placement which does not require manual means

to move it in place.

3.3.2. Flowable fill shall have a compressive strength in the range of 30 to 200 psi at
28 days of placement.

3.3.3. Flowable fill shall have a unit weight of 115 to 145 lbs/ft"3.

3.3.4. Flowable fill shall have a minimal subsidence and bleed water shrinkage.
Evaporation of bleed water shall not result in shrinkage or more than 1/8” per foot
of flowable fill depth. Measurement of a Final Bleeding shall be as measured in
Section 10 of ASTM C940.

City of Roanoke, VA Flowable Fill
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3.4. Protection of Flowable Fill
3.4.1. Protect exposed surfaces of flowable fill from premature dying.

End of Section
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Section 04000
13th Street SW and Campbell Ave Intersection Specifications:

This work shall consist of purchasing, furnishing, and installing new Mast Arm, appropriate
foundations, and Signal equipment in accordance with Section 1300 of VDOT’S 2008 Road and
Bridge Standard specifications and provisions or specifications provided.

The contractor shall contact the City of Roanoke prior to new signal activation for testing and
inspection of any signal equipment including video detection, opticom, pedestrian signal, and
Uninterruptible Power Supply (UPS).

The Power Supply for the new signal controller within the cabinet shall come from the existing
utility pole on the “northeast quadrant” of the intersection.

The contractor shall not discontinue the operation of existing signal without the approval of the
City Traffic Engineer. Request for discontinuance shall be made at least 48 hours in advance.

Signal Heads: This work shall consist of purchasing, furnishing, and installing new signal heads
in accordance with Section 1300 of VDOT’s 2008 Road and Bridge Standard and the following
provisions/specifications:

- Signal heads shall include black coated cast aluminum housing with black cap visors
on all sections.

- All signal heads shall include black coated aluminum back plates.
- All Signal heads shall include 12-inch light emitting diode (LED) indications
- Afive section head is required for the Campbell Avenue westbound approach

Mast Arm: This work shall consist of purchasing, furnishing, and installing new Mast arm and
poles in accordance with Section 1300 of VDOT’s 2008 Road and Bridge Standard:

- Aremovable galvanized steel or aluminum pole cap.
- “VDOT Regional Pole” shall not be considered for this project

- The mast arm pole installed on the “southwest quadrant” shall be designed as a type
Il mast arm. This is manufactured for dual mast arms to support a 40-foot and a 30-
foot mast arm length

- Mast arm pole installed on the “northwest quadrant” shall be designed as a type |
mast arm. This is manufactured for a single mast arm to support a 35-foot arm length.



- Mast arm pole installed on the “northeast quadrant” shall be designed as a type | mast
arm. This is manufactured for a single mast arm to support a 30-foot arm length.

Foundation: This work shall consist of purchasing, furnishing, and installing concrete
foundations in accordance with Section 1300 of VDOT’s Road and Bridges Standard. All
foundations shall be installed for the following signal equipment.

- All mast arm poles provided by the project plans
- All Pedestrian poles within locations provided by the plans

- Signal Cabinet within the location provided by the plans. This dimensions of the
signal cabinet foundation shall be 36 inch x 55inch.

Video Detection: This work shall consist of installing video detection equipment in accordance
with this special provision/ specification and as shown on the plans or as directed by the
Engineer

- The City of Roanoke shall furnish video detection camera for all appropriate
approaches

- The contractor is responsible for purchasing, furnishing, and installing all cables
between the video detector and the control cabinet housing the video processor unit.
The length necessary shall be in accordance to plans or determined by Professional
Engineer

Opticom: This work shall consist of installing all required emergency preemption with these
specifications and as shown on the plans or as directed by the Engineer

- The City of Roanoke will furnish appropriate emergency preemption device

- The Contractor is responsible for purchasing, furnishing, and installing cables
between the optical detectors and the phase selector chassis within the signal cabinet.
The length necessary shall be in accordance to the project plans or determined by
Professional Engineer

Antennas: This work shall consist of installing antennas, antenna masts, and antenna cables in
accordance with this special provision:

- The City of Roanoke shall furnish all required antennas

- The contractor is responsible for purchasing, furnishing and installing required
antenna cables between the antenna and the cabinet.



The contractor shall review all sites prior to installation and check clearance of all
antennas to be installed with overhead power lines. The contractor shall advise
Engineer of any location where the antenna will be closer than 10 feet to the primary
power lines.

Antenna masts shall be mounted on signal pole closest to the traffic signal controller
cabinet.

Pedestrian Signal and Poles: This work shall consist of purchasing, furnishing, and installing
new Pedestrian signal along with Pedestrian poles in accordance with the special provisions and
as shown on the plans.

All Pedestrian signal heads shall be in accordance to VDOT’s MUTCD Standard
(Section 46.07)

All Pedestrian Signal heads shall include light emitting diode (LED) indications

All Pedestrian signals shall type SP-8 referenced in Section 1300 of VDOT’s Road
and Bridge Standard. These signals include countdown indication along with the
“Upraised Hand” indication.

All Pedestrian poles, along with appropriate mast arm poles and existing wooden
utility poles shall include push buttons. These push buttons shall be mounted four feet
from the surface of the ground. In addition, the push button shall be oriented to face
the crosswalk to which it applies and visible to a pedestrian standing at the beginning
of the crosswalk on each appropriate corner.

The contractor shall purchase, furnish, and install Pedestrian Push Button Sign (R10-
3e) on appropriate poles above push button

Conduit: This work shall consist of purchasing, furnishing, and installing conduits between the
appropriate mast arm, pedestrian pole, junction box, and traffic signal cabinet as shown on the

plans.

The conduit running across 13" Street and Campbell Avenue into each junction box
shall include two — 3-inch PVC conduits, and one — 2 inch PVVC conduit.

The conduit running from each mast arm, pedestrian pole, and existing pole with
pedestrian signal into the junction box shall include one — 2 inch PVC conduit and
one 3 — inch conduit

The conduit running between the traffic signal cabinet and its junction box shall
include three 3-inch PVC conduit and one 2- inch PVVC conduit



Junction Box: This work shall consist of purchasing, furnishing, and installing junction boxes in
accordance with Section 1300 of VDOT’s 2008 Road and Bridge Standard and in accordance
with special provisions

- All junction box covers shall have the letters “TRAF” cast in the top surface
depression for all traffic signal related junction boxes containing cable less than 50
volts.

- The junction box for each mast arm, pedestrian pole, and pedestrian signal shall be
type JBS1 with dimensions of 13 inch x 24 inch.

- The junction box adjacent to the signal cabinet shall be type JBS3 with dimensions of
24 inch x 36 inch

Uninterruptible Power Supply (UPS): This work shall consist installing Uninterruptible Power
Supply (UPS) for the traffic signal control equipment and other communication devices in
accordance with this special provision.

- The City of Roanoke will furnish the Uninterruptible Power Supply (UPS)

- The Uninterruptible Power Supply (UPS) shall be attached to the either side of the
signal cabinet

Overhead Street Name Signs: This work shall consist of purchasing, furnishing, and installing
all overhead street name signs in accordance to VDOT’s Supplemental of the MUTCD and with
special provisions:

- All overhead street name signs shall be approved by the City of Roanoke prior to
purchase or installation.
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City of Roanoke - Transmittal of Shop Drawings, Equipment Data, Material Samples, Or

Manufacturer's Certificates of Compliance (Appendix B)

Section | - Request for Approval of the Following Items

To: City of Roanoke From:

Engineering Department

215 Church Avenue, SW - Rm 350

Roanoke, VA 24011
Contract: Check One:

New Submittal
Date: Revised Submittal
Submittal No. of
Number Description Copies

Remarks:

| certify that the above submitted items have been reviewed in detail and are correct and in the strict conformance with the contract
drawings and specifications except as otherwise stated.

Name and Signature of Contractor Representative

For City Use - Section Il - Approval Action

Name:

Date:

Comments:




City of Roanoke — Office of the City Engineer
Appendix C — Blank Form

REQUEST FOR INFORMATION

RFI No.
City Project Manager: Date:

Contractor:

Contractor Project Manager:
City of Roanoke Project Title:
Subject:

Spec Section: Drawing No.

Request:



FEDERAL PRQVISIONS

Any project undertaken in excess of Two Thousand Dollars {$2,000.00) for the construction,
renovation, rehabilitation, completion or repair of any building or work financed in whole or in part
with the assistance of federa! funds shall comply with HUD requirements pertaining o contracts and
the applicable requirements of the regulations of the United States Department of Labor
("Department of Labor") under 29 CFR Parts 3 and 5, and more fully detailed in this Attachment.
The successful Contractor shall cause or require to be inserted in full in any such conlracts subject
te such regulations,provisions meeting the requirements of 29 CFR 5.5. No award shall be made to
any contractor wha is at the time ineligible under the provisions of any applicable regulations of the
Department of Labor {o receive an award of such contract.

FEDERAL REQUIREMENTS

1.  Community Development Block Grant (CDBG) Program Required Contract
Provisions: (Pages 2-4)

Sectlion 109(a)

Equal Opportunity Clause - 130.15(b)
Section 202 of Executive Order 11246
Seclion 3 Clause - 135.20 A-E

Air and Water Acts

Interest of Federal Officials

Interest of Other Officials

Required Provisions Deesmed Inserted

e@rmMUo w>

2. Federal Labor Standards Provisions (Pages 5-10)
3. Current Davis-Bacon Wage Determination (Page 11-15)

4. Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opporiunity (Page 18)

5. Standard Federal Equa! Employment Opportunity Construction Contract
Specifications {Executive Order 11246) (Pages 17-21)

6. Contract Documents that need to be submitted prior to the execution of contract with
successful bidder (Pages 22-32)



COMMUNITY DEVELOPMENT BL.OCK GRANT PROGRAM
REQUIRED CONTRACT PROVISIONS

Section 109 (a):

"No person in the United States shall on the grounds of race, color, national origin, or sex be
excluded from participation in, be denied the benefils of, or be subjected to discrimination
under any program or activity funded in whole or in part with funds made available under this

litle.”

Equal Opportunity Clause - 130.15 (b):

Incorporates Section 202 of Executive Order 11246

During the performance of this contract, the contractor agrees as follows:

1.

The contractor will not discriminatle against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The contractor
will take affirmative action fo ensure that applicants are employed, and that
employses are treated during employment, without regard to their race, color,
religion, sex, or national origin. Such action shall include, but not be limited to the
following: Employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of any or other forms of compensation; and
selection for training, including apprenticeship. The contractor agrees lo post in
conspicuous places, available to employees and applicants for employment, notices
to be provided setting forth the provisions of this nondiscrimination clause.

The contractor wilt, in all solicitations or adverlisements for employees placed by or
on behalf of the contraclor, state that all qualified applicants will receive
consideration for employment without regard {o race, color, religion, sex or national
origin.

The contractor will send to each labor union or representalive of workers with which
he/she has a collective bargaining agresment or other contract of understanding, a
notice to be provided by the Contract Compliance Office advising the said labor
union or worker's representatives of the contractor’s commitment under this section,
and shall post copies of the notice in conspicuous places available to employses and
applicants for employment.

The contraclor will camply with all provisions of Execulive Order 11246 of September
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

The contractor will furnish all information and reports required by Executive Order
112485 of Seplember 24, 1965, and by rules, regulations, and orders of the Secretary
of Labor, or pursuant thereto, and will permit access to his books, records, and
accounts by the Department and the Secretary of Labor for purposes of investigation
to ascertain compliance with such rules, regulations, and orders.

in the event of the contractor's non-compliance with the non-discrimination clauses
of this contract or with any of the said rules, regulations, or orders, this contract may
be cancelled, terminated, or suspended in whole or in part and the contractor may be
declared ineligible fos further Government contracts or federally assisted construction
contracts in accordance with procedures authorized in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by law.

2



A,

The contraclor will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (7) in every subcontract
or purchase order unless exempted by rules, regulations, or orders of the Secretary
of Labor Issued pursuant to section 204 of the Executive Order 11246 of September
24, 1965, so that such provisions will be binding upon each subcontractor or vendor.
The contractor will iake such action with respect to any subcontract or purchase
order as the Depariment may direct as a means of enforcing such provisions,
including sanctions for non-compliance: Provided, however, that in the event a
contraclor becomes involved in, or is threatened with, litigation with a subcontractor
or vendor as a result of such direclion by the Depariment, the coniractor may request
the United States to enter into such iitigation to protect the interest of the United
Slates.

Section 3 Clause - 135.20 A-E:

The work to be performed under this contract is project assisted under a program
providing direct Federal financial assistance from the Department of Housing and
Urban Development and is subject to the requirements of Section 3 of the Housing
and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u. Seclion 3
requires that to the greatest extent feasible, opportunities for training and
employment be given lower income residents of the project area and contracts for
work in connectlion with the project be awarded to business concems which are
located in, or owner in substantial part, by persons residing in the area of the project.

The parties to this contract will comply with the provisions of said Sectlion 3 and the
regulations issued pursuant thereto by the Secretary of Housing and Urban
Development set forth in 24 CFR 135, and ail applicable rules and orders of the
Department issued thereunder prior to the execulion of this coniract. The parties to
this coniract cerlify and agree that they are under no contractual or other disability
which would prevent them from complying with these requirements.

The contractor will send to each labor organization or representative of workers with
which hefshe has a collective bargaining agreement or aother coniract or
understanding, if any, a notice advising the said labor organization or worker's
representative of his/her commitments under this Section 3 clause and shall post
copies of the notice in conspicuous places available to employees and applicants for
employment and {raining.

The contractor will Include this Section 3 clause in every subcontract for work in
connection with the project and will, at the direction of the applicant for or recipient of
Federal financial assistance, take appropriate action pursuant lo the subcontract
upon finding that the subcontractor is in violation of regulations issued by the
Secratary of Housing and Urban Development, 24 CFR 135. The coniractor will not
subcontract with any subcontractor where it has notice or knowledge that the latter
has been found in violalion of regulations under 24 CFR 135 and will not let any
subcontract unless the subcontractor has first provided it with a preliminary
statement of ability to comply with the requirements of these regulations.

Compliance with the provision of Section 3, the regulations set forth in 24 CFR 135,
and all applicable rules and orders of the Department issued thereunder prior to the
execution of the contract, shall be a condition of the Federal financial assistance
provided to the project, binding upon the applicant or recipient for such assistance,
its successors, and assigns. Failure lo fulfili these requirements shalt subject the
applicant or recipient, its contractors and subcontractors, its successors, and assigns
to those sanctlions specified by the grant or [oan agreement or contract through
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which Federal assistance is provided, and to such sanctions as are specified by 24

CFR 135.
Air and Water Acts:
1. The conlractor and subcontractors will not utilize any facility in the performance of

any nonexempt contract or subcontract listed on the List of Violating Facilities issued
by the Envircnmental Protection Agency (EPA) pursuant to 40 CFR 15.20.

2, The contractor agrees to comply with all of the requirements of section 114 of the
Clean Air Act, as amended (42 U.S.C. 1857 C-B) and section 308 of the Federal
Water Pollution Control Act, as amended, (33 1.5.C. 1318) relating to the inspection,
monitoring, entry, reports, and information, as well as all other requirements
specified in said section 114 and section 308, and all regulations and guidelines
issued thereunder.

3. As a condition for the award of the contract, prompt notice will be given of any
notification received from the Director, Office of Federal Activities, EPA, indicating
that a facility utilized or to be utilized for the contract is under consideration to be
listed on the EPA List of Vialating Facllities.

4, The contractor agrees to include or cause to be included in the criteria and
requirements in paragraph (1) through (4) of this section in every nonexempt
subconiract. The contraclor agrees to take such action as the Government may
direct as a means of enforcing such provisions.

Interest of Certain Federal Officials:

No member of or Delegate to the Congrass of the Uniles Siales, and no Resident
Commissioner, shall be admitted to any share or part of this agreement or lo any benefit lo
arise from the same.

Interest of Members, Officers, or Employees of Grantee (City of Roanoke), Members of
Local Governing Body or Other Public Officials:

No member, officer, or employse of the Grantee (City of Roanake), or its designees or
agenis, no member of the governing body of the locality in which the program is situated,
and no other public official of such locality or localities who exercises any funclions or
responsibilities with respect to the program during his/her tenure or for one year thereafter,
shall have any interest, direct or indirect, in any contract or subcontract, or the proceeds
thereof, for work to be performed in connection with the program. This provision shall be
incorporated in all subcontracts.

Required Provisions Deemed Inserted:

Each and every provision of law and clause required by law to be inserted in this contract
shall be deemed lo be inserted herein and the contract shall be read and enforced as
though it were included herein, and if through mistake or otherwise any such provisicn is not
inserted, or is not carreclly inseried, then upon application of either party, the coniract shall
forthwith be physically amended to make such insertion or correction.



Federal Labor Standards Provisions U.S. Dapartment of Housing
And Urban Development
Office of Labor Relations

Form HUD-4010 (06/2009) ref.Handbook 1344.1

Applicability

The Project or Program to which the construction work covered by this contract pertains is being assisted by
the United States of America and the following Federal Labor Standards Provisions are included in this
Contract pursuant to the provisions applicable to such Federal assistance.

A. 1. (i) Minimum Wages. All Iaborers and mechanics empioyed or working upon the site of the work, wilt be
paid unconditionally and not less often than once a week, and withaut subsequent deduction or rebate on
any account {except such payroll deductions as are permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR Part 3), the full amount of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment computed at rates not less than

those contained in the wage determination of the Secretary of Labor which is attached hereto and made a
part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor
and such laborers and mechanics. Contributions made or costs reasonably anticipated for bona fide fringe
benefits under Section J(b){2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered
wages paid to such laborers or mechanics, subject to the provisions of 29 CFR 5.5(a){ 1)}{iv); also, regular
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly period, are deemed to be constructively made
orincurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate
and fringe benefits on the wage determination for the classification of work actually performed, without
regard to skill, except as provided in 29 CFR 5.5{(a)(4).

Laborers or mechanics performing work in more than one classification may be compensated at the rate
specified for each classification for the time actually worked therein: Provided, That the employer’s payroll
records accurately set forth the time spent in each classification in which work is performed. The wage
determination {including any additional classification and wage rates conformed under 29 CFR 5.5{a}{1){ii}
and the Davis-Bacon paster {WH-1321) shall be posted at all times by the contractor and its
subcontractars at the site of the work in a prominent and accessible, place where it can be easily seen by the
workers.

(ii) {a) Any class of laborers or mechanics which is not listed in the wage determination and which is to be
employed under the contract shall be classified in conformance with the wage determination. HUD shall
approve an additional classification and wage rate and fringe benefits therefor only when the following
criteria have been met: {1} The work to be performed by the classification requested is not performed by a
classification in the wage determination; and (2) The classification is utilized in the area by the construction
industry; and (3} The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination. {b) If the contractor and the labarers
and mechanics to be employed in the classification {if known)}, or their

representatives, and HUD or its designee agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the action taken shall be sent by HUD or its
designee to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labar, Washington, D.C. 20210. The Administrator, or an authorized representative, will
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise
HUD or its designee or will notify HUD or its designee within the 30-day period that additional time is
necessary. (Approved by the Office of Management and Budget under OMB control number 1215-0140.)

{c} In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and HUD or its designee do not agree on the propased classification and wage rate
{including the amount designated for fringe benefits, where appropriate), HUD or its designee shall refer the
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guestions, including the views of all interested parties and the recommendation of HUD or its designee, to
the Administrator for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise HUD or its designee or will notify

HUD or its designee within the 30-day pericd that additional time is necessary. {Approved by the Office of
Management and Budget under OMB Contro) Number 1215-0140.)

(d) The wage rate {including fringe banefits where appropriate} determined pursuant to subparagraphs
(1Mii)(b) or (c) of this paragraph, shall be paid to all workers parforming work in the classification under this
contract from the first day on which work is performed in the classification. {iii) Whenever the minimum
wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is
not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider
as part of the wages of any laborer or mechanic the amount of any costs reasonably nticipated in providing
baona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the
written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a separate account

assets for the meeting of obligations under the plan or program. {Approved by the Office of anagement and
Budget under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized
representative of the Department of Labor withhald or cause to be withhald from the contractor under this
contract or any other Federal contract with the same prime contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor so
much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics,
including apprentices, trainees and helpers, employed by the contractor or any subcontractor the full
amount of wages required by the contract In the event of failure to pay any

{aborer or mechanic, including any apprentice, trainee or helper, employed or working on the site of the
waork, alt or part of the wages required by the contract, HUD or its designee may, after written notice to the
contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of
any further payment, advance, or guarantee of funds until such violations have ceased. HUD or its designee
may, after written notice to the contractor, disburse such amounts withheld for and on account of the
contractor or subcontractor to the respective employees to whom they are due. The Comptroller General
shall make such disbursements in the case of direct Davis-Bacon Act contracts.

3. {i) Payralls and basic records. Payrolls and basic records relating thereto shall be maintained by the
contractor during the course of the work preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records shall contain the name, address, and social security
number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types
described in Section [{b){2)(B) of the Davis-bacon Act), daily and weekly number of hours worked, deductions
made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5 (a}{1)(iv) that the
wages of any laberer or mechanic include the amount of any costs

reasonably anticipated in providing benefits under a plan or program described in Section I{b){2)(B) of the
Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has
beencommunicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractars employing apprentices or
trainees under approved programs shall maintain written evidence of the registration of apprenticeship
programs and certification of trainee programs, the registration of the apprentices and



trainees, and the ratios and wage rates prescribed in the applicable programs. (Approved by the Office of
Management and Budget under OMB Control Numbers 1215-0140 and 1215-0017.)

(i} (a) The contractor shall submit weekly for each week in which any contract work is performed a copy of
all payrolls to HUD or its designee if the agency is a party to the contract, but if the agency is not such a
party, the contractor will submit the payrolls to the applicant sponsor, or owner, as the case may be, for
transmission to HUD or its designee. The payrolls submitted shall set out accurately and completely all of the
information required to be maintained under 29 CFR 5.5(a}{3)(i}) except that full social security numbers and
home addresses shall not be included on weekly transmittals. Instead the payrolls shall

only need to incfude an individually identifying number for each employee (e.g., the last four digits of the
employee’s social security number). The required weekly payroll information may be submitted in any form
desired. Optional Form WH-347 is available for this purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347Zinstr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors
shall maintain the full social security number and current address of each covered worker, and shall provide
them upon request to HUD or its designee if the agency is a party to the contract, but if the agency is not
such a party, the contractor will submit the payrolls to the applicant

sponsor, or owner, as the case may be, for transmission to HUD or its designee, the contractor, or the Wage
and Hour Division of the Department of Labor for purposes of an investigation or audit of compliance with
prevailing wage requirements. It is not a violation of this subparagraph for a prime contractor to require a
subcontractar to provide addresses and social security numbers to the prime

contractor for its own records, without weekly submission to HUD or its designee. (Approved by the Office of
Management and Budget under OMB Control Number 1215-0149.}

{b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor
or subcontractor or his or her agent who pays or supervises the payment of the persons employed under the
contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR 5.5
(a){3){ii}, the appropriate information is being maintained under 29 CFR 5.5{a){3)(i), and that such
information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or
indirectly, 2nd that no deductions have been made either directly or indirectly from the full wages earned,
other than permissible deductions as set forth in 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits
ar cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(c)} The weekly submission of a properly executed certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the raquirement for submission of the "Statement of Compliance” required by
subparagraph A.3.{ii)(b).

{d} The falsification of any of the above certifications may subject the contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.

(iif} The contractor or subcontractor shall make the records required under subparagraph A.3.{i} avaitable for

inspection, copying, or transcription by authorized representatives of HUD or its designee or the Depariment

of Labor, and shall permit such representatives to interview employees during working hours on the job. If

the contractor or subcontractor fails to submit the required records or to make them available, HUD or its

designee may, after written notice to the contractor, sponsor, applicant or owner, take such action as may

be necessary ta cause the suspension of any further payment, advance, or guarantee of funds. Furthermore,
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failure to submit the required records upon request or to make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12,

4, Apprentices and Trainees.

{i} Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a hona fide apprenticeship
program registered with the U.S. Department of Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by
the Office, orif a person is employed in his or her first 90 days of probationary employment as an apprentice
in such an apprenticeship program, whao is not individually

registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency {where appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or
ctherwise emplayed as stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered program shall be paid not less than the
applicable wage rate on the wage determination for the work actually performed. Where a contractor is
performing construction on a project in a locality other than that In which its program is registered, the
ratios and wage rates (expressed In percentages of the journeyman’s hourly rate} specified in the
contractor’s or subcontractor’s registered program shall be observed. Every apprentice must be paid at not
less than the rate specified In the registered program for the apprentice’s level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specily fringe benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable classification. If the Administrator determines
that a different practice prevails for the applicable apprentice classification, fringes shall be paid in
accordance with that determination. In the event the Office of Apprenticeship Training, Employer and Labar
Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an
apprenticeship program, the contractor wiil no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

(if) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
pradetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the
job site shall not be greater than permitted under the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less than the rate specified in the approved program for
the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate

specified in the applicable wage determination. Trainaes shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be
paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an apprenticeship program associated with the
correspending journeyman wage rate on the wage determination which provides for

less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate wha is not
registered and participating in a training plan approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage determination for the work actually performed.
In addition, any trainee performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed. In the event the Employment and Training Administration withdraws approval of a



training program, the contractor will no longer be permitted {o utilize trainees at lass than the applicable
predetermined rate for the work performed until an acceptable program is approved.

{iii} Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29 CFR
Part 5 shall be in conformity with the equal employment opportunity requirements of Executive Order
11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR Part 3 which are incorporated by reference in this contract

6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in
subparagraphs 1 through 11 in this paragraph A and such other clauses as HUD or its designee may by
appropriate instructions require, and a copy of the applicable prevailing wage decision, and also a clause
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor
shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the contract
clauses in this paragraph.

7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract and for debarment as a contractor and a subcontractar as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacan and Related Act Requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are hereln Incorporated by reference in this
contract

9. Disputes concerning labor standards. Disputes arising out af the labor standards provisions of this
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and
HUD or its designee, the U.S. Department of Labor, or the emplayees or their representatives.

10. (i} Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor he
or she) nor any person or firm whao has an interest in the contractor’s firm is a person or firm ineligible to be
awarded Government contracts by virtue of Section 3{a) of the Davis-Bacon Act or 29 CFR 5.12{a)(1) orto be
awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 24.

{ii} No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a){1) or to be awarded HUD contracts
or participate in HUD programs pursuant to 24 CFR Part 24.

{iii} The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.5.C. 1001.
Additionally, U.S. Criminal Code, Section 1 01 0, Title 18, U.S.C., “Federal Housing Administration
transactions”, provides in part: “Whoever, for the purpose of . . . influencing in any way the action of such
Administration..... makes, utters or publishes any statement knowing the same to be false.....

shall be fined not more than $5,000 or imprisoned not more than two years, or both.”

11, Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic to whom the wage,
salary, or other labor standards provisions of this Contract are applicable shall be discharged or in any other
manner discriminated against by the Contractor or any subcontractor because such employee has filed any
complaint or instituted or caused to be instituted any proceeding or has testified or is about to testify in any
proceeding under or relating to the labor standards applicable under this Contract to his employer.



B. Contract Work Hours and Safety Standards Act. The provisions of this paragraph B are applicable where
the amount of the prime contract exceeds $100,000. As used in this paragraph, the terms "laborers” and
“mechanics” include watchmen and guards.

{1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which the individual is employed on such work to work in excess of
40 hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than
one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such workweek.

{2} Violation; liability for unpald wages; liquidated damages. In the event of any violation of the clause set
forth in subparagraph (1) of this paragraph, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States {in the case of work done under cantract for the District of Columbia or a territary, to such District or
to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards,

employed in violation of the clause set forth in subparagraph (1) of this paragraph, in the sum of $10 for
each calendar day on which such individual was required or permitted to werk in excess of the standard
workweek of 40 hours without payment of the overtime wages required by the clause set forth in sub
paragraph (1) of this paragraph.

(3} Withholding for unpaid wages and liquidated damages. HUD or its designae shall upon its own action or
upon written request of an authorized representative of the Department of Labor withhold or cause to be
withheld, from any moneys payable on account of work performed by the contractor or subcontractor under
any such contract or any other Federa} contract with the same prime contract,

or any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act which
is held by the same prime contractor such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the
clause set forth in subparagraph (2) of this paragraph.

{4) Subcontracts. The contractor ar subcontractor shall insert in any subcontracts the clauses set forth in
subparagraph {1) through (4) of this paragraph and also a clause requiring the subcontractors to include
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in subparagraphs {1) through {4) of this
paragraph.

€. Health and Safety. The provisions of this paragraph C are applicable where the amount of the prime
contract exceeds $100,000.

(1) No laborer or mechanic shall be required to work in surroundings or under working conditions which are
unsanitary, hazardous, or dangerous {0 his health and safety as determined under construction safety and
health standards promulgated by the Secretary of Labor by regulation.

{2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part
1926 and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and
Safety Standards Act, {Public Law 91-54, 83 Stat 96). 40 USC 3701 et seq.

(3} The contractor shall include the provisions of this paragraph in every subcontract so that such provisions
will be binding on each subcontractor. The contractor shall take such action with respect to any
subcontractor as the Secretary of Housing and Urban Development or the Secretary of Labor shall directas a
means of enforcing such provisions.
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General Decision Number: VA150133 01/02/2015 VAl33
Superseded General Decision Number: VA20140133
State: Virginia

Construction Type: Highway

Counties: Botetourt, Roanoke and Roanoke* Counties in Virginia.

*INDEPENDENT CITY

HIGHWAY CONSTRUCTION PROJECTS ({excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction;
and other major bridges).

Note: Executive Order (EQ) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EQO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/02/2015
SUvA2013-008 09/20/2013
Rates Fringes
RASBESTOS WORKER. s ssssasssassssessS 11.00
CARRPENTER (STRUCTURE) ..sueuvess-vs..5 14.94
CEMENT MASON/CONCRETE FINISHER...S$ 16.99
FORM SETTERaiswiswsms s ayareiaiensd 1305
TRONWORKER, REINFORCING..........5 19.42
LABORER
Asphalt Raker.......ve::....5 14.75
Construction Worker I

(Skilled Laborer).ceeie.sa..5 13.27
Construction Worker II

(Laborer) . vee e e ennn 5 12.32
Fence Erector....cssrssss:2+::5 B,50
Flagger. ..o e e enasnnnnnas .5 7.25
Grade Checker...viueveieranes 5 9.79
Guardrail Erector...........5 13.06
Landscape Worker............ $ 10.44
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Pipelayer......cvuceuieennnns 5 13.14
Power Tool Operator......... $ 12,32
Sign Erector..... ... $ 11.00

PRINTER: aatemis v viiitnmaemuananiewased 30.00

POWER EQUIPMENT OPERATOR:

Asphalt Distributor......... $ 14.38
Asphalt Paver.......cvevunns 5 14.89
Backhoe. ..o iiieiinnennnns $ 11.00
Bulldozer (Utility)......... $ 15,93
Bulldozer.........oivvevenn. $ 15.20

Concrete Finish Machine
Screed Operator (Bridge)....5 13.16
Concrete Paving Machine

OpEerator. viviereerreacnsons $ 15.00
Concrete Pump Operator...... 5 19.16
Concrete Saw Operator....... $ 17.00
Crane, Derrick, Dragline

{lcm & under).......ovevuan. $ 17.00
Crane, Derrick, Dragline

fover 1 Cm).oviunrennnnnanass $ 19.63
Drill Operator.............. $ 27.85
Excavator (Gradall)......... 5 16.06
Front End Loader (2 cm &

g (e =l L S 8 0 0 a0 800 5 15,50
Front End Loader (over 2

CIM) o v vvavenrnonnsnsnansannas § 15.52
Hydro Seeder........c.veeuee 5 15.00
Mechanic.....vivevviennannes $ 16.48
Motor Grader (Fine & Rough).$ 16,38
Oiler, Greaser....ccoveseens 5 13.75

Pavement Marking Operator...$ 18.23
Pavement Marking Truck
[ 0 -5 o~ ol o $ 18.65

Pavement Planing Groundman..$ 15.00
Pavement Planing Operator...$ 12.17
Pile Driver Operator........ 5 11.25
Pile Priver, Leadsman....... 5 29.95
Roller (Finish)........c.c... 5 12.89
Roller {(Rough).............. $ 12.86
SCraper Pal....ececensensenss 5 11.50

Shot Blast Machine Operator.$ 15.11
Shovel Operator (2 yds and

under b i « o s 008 annans $ 13.00
Shovel Operator (over 2
VS ) o RS e u a e uae a e $ 16.00

Slip-Form Paver Operator....$ 10.85
Slurry Seal Paver Machine

(0] 1= - o $ 11.25
Slury Seal Paver Truck

OPerator .. v ivervnserrnvnns $ 10.00
Stabilizer Operator.++.++... 14.25

S

Stone-Spreader......... .5 11.02
Subgrade Machine Operator «$ 32.50
Tractor Operator (Crawlers) $ 13,39
Tractor Operator (Utility}..$ 11.51
Vacuum Machine Operator.....$ 20.00

TRAFFIC SIGNALIZATION:
Traffic Signal Installation......$ 12.00

TRUCK DRIVER

file:///C:/Users/ENGB1/AppData/Local/Temp/0UZ50TYP.htm 4/20/2015



Fuel & Lubricant Service

Truck Driver.....ooveevannas 5 11.25

Transit Mix Truck Driver....$ 15.00

Truck Driver (Multi-Rear

T A ) e e N $ 15.57

Truck Driver (Single Rear

AXLE) i s aile o v o m v e anaonaeena $ 13.82

Truck Driver (Tandem Rear

BXle) ittt i i e $ 19.80

Truck Driver, Heavy Duty

(7 coy. & under) .. iesieesn. $ 13.77

Truck Driver, Heavy Duty

{over 7 Co¥.)ee i anenas $ 13.88
WELDER .20 iavm i i st rai, s e P — .$ 14.84

WELDERS - Recelve rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a} (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers"™ that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate} or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU"™ or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014, PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA} governing

this classification and rate.

Survey Rate Identifiers
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Classifications listed under the "SU" identifier indicate that
no one rate prevalled for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s} listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-0OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance {additional classification and rate) ruling
On survey related matters, initial contact, including reguests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinaticns
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Wage and Hour Division

U.S5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the questicon in 1.) is yes, then an
interested party (those affected by the action) can regquest
review and reconsideration from the Wage and Hour Administrator
{See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information {(wage
payment data, project description, area practice material,
etc.) that the reguestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.} All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause” and the
"Standard Federal Equal Employment Opportunity Construction Contract Specifications” set
forth herein.

The goals and limetables for minority and female participation, expressed in percentage
terms for the Contractor's aggregate workforce in each trade on all construction work in the
covered area, are as follows:

Goals for Minority Goals for Female
Participation for Parlicipation in
Timetabiles Each Trade Each Trade
10.2% 6.9%

These goals are applicable to all the Contractor’s construction work {whether or not it is
Federal or federally assisted) performed in the covered area.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts {o meet the goals established for the gecgraphical area where the contract
resulting from this solicitation is to be performed. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract,
and in each trade, and the contracter shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or
trainees from Contractor to Contractor or from project to project for the sole purpose of
meeting the Contractor's goals shall be a violation of the contract, the Executive Order and
the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against
the total work hours performed.

The Contractor shall provide written notification to the Director of the Office of Federat
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulling from this solicitation. The nolification shall list the name, address and lelephone
number of the subcontractor; employer identification number; estimated doflar amount of the
subcontract; estimated starting and completion dates of the subcontract; and the
geographical area in which the contract Is to be performed.

As used in this Nolice, and in the contract resulting from this solicitalion, the "covered area”
is the City of Roancoke, Virginia.
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246)

As used in these specifications:

a. "Covared area" means the geographical area described in the solicitation from which
this contract resutlted;

b. "Director” means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person o whom the Direclor delegates authority;

c. "Employer idenlification number” means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941,

d. "Minority” includes:

(n Black (all persons having origins in any of the Black African racial groups not
of Hispanic origin);

(i) Hispanic (all persons of Mexican, Puerto Rican, Cuba, Central or South
American or other Spanish Culture or origin, regardless of race);

{itiy  Asian and Pacific Islander (all persons having origins in any of the original
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the
Pacific Islands); and

(iv)  American Indian or Alaskan Native (all persons having origins in any of the
original peoples of North America and maintaining identifiable tribal
affiliations through membership and participation or community
identification).

Whenever the Contractor, or any Subconlractor at any tier, subcentracts a portion of work
involving any canstruction trade, it shall physically include in each subcontractin excess of
$10,000 the provisions of these specifications and the Notice which contains the applicable
goals for minority and female participation and which is set forth in the solicitations from
which this contract resulted.

if the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U.S. Department of Labor in the covered area, either individually or through an
association, its affirmative action obligations on all work in the Plan area (including goals and
timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan. Contractors must be able to demonstrate their participating in the
Plan. Contractors must be able to demonstrate their participation in and compliance with the
provisions of any such Hometown Plan. Each Contractor or Subcontractor participating in
an approved Plan is individually required to comply with its obligations under the EEO
clause, and to make a good faith effort to achieve each goal under the Plan in each trade in
which it has employees. The overall goed faith performance by other Contractors or
Subcontractors toward a goal in an approved Plan does not excuse any covered
Coniractor's or Subconlracior's failure to take good faith efforts to achieve the Plan goals
and timetables.

The Contractor shall implement the specific affirmative action standards provided in
paragraph 7a through p of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment
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and training of minority and female utilization the Contractor should reasonably be able lo
achieve in each construction trade in which it has employees in the covered area. The
Contractor is expecled to make substantially uniform progress toward ils goals in each craft
during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Conlractor's obligations under these specifications, Executive Order
112486, or the regulations promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor
during the training period, and the Contractor must have made a commitment to employ the
apprentices and trainees at the completion of their training, subject to the availability of
employment opportunities. Trainees must be trained pursuant to training programs
approved by the U.S. Depariment of Labor.

The Contractor shall take specific affimative actions to ensure employment opportunity.
The evaluation of the Contractor's compliance with these specifications shall be based upon
its effort to achieve maximum results from its actions. The Contractor shall document these
efforts fully and shall implement affirmative action steps at least as extensive as the
following:

a. Ensure and maintain a working environment free of harassment, intimidation and
coercion at all sites, and in all facilities at which the Contractor's employees are
assigned to work. The Contractor, where possible, wilt assign two or more women o
each construction project. The Contractor shall specifically ensure that all foremen,
superintendents and other on-sile supervisory personnel are aware of and carry out
the Contractor’s obligations to maintain such a working environment, with specific
attention to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources,
provide written notification to minority and female recruitment sources and to
community organizations when the Contractor or iis unions have employment
opportunities available, and maintain a record of the organizations' responses.

c. Maintain a current file of names, address and telephone numbers of each minority
and female off-the-street application and minority or female referral from a union, a
recruitmenl source or community organization and of what aclion was taken with
respect to each such individual. If such individual was sent to the union hiring hall
for referral and was not referred back to the Contractor by the union, orif referred but
not employed by the Contraclor, this shall be documented in the file with the reason
therefore, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with
which the Contractor has a collective bargaining agreement has not referred to the
Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for
the area which expressly include minorities and women, including upgrading
programs and apprenticeship and trainee programs relevant to the Contractor's
employment needs, especially those programs funded or approved by the
Department of Labor. The Conlractor shall provide notice of these programs to the
sources compiled under 7b above,
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Disseminate the Contractor's EEO policy by providing notice of the policy to unions
and training programs and requesting their cooperation in assisting the Contractor in
meeting its EEO obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company newspaper, annual report,
etc.; by specific review of the policy with all management personnel and with all
minority female employees at least once a year; and by posting the company EEO
policy on bulletin boards accessible io all employees at each location where
construction work is performed.

Review, at least annually, the company's EEO policy and affirmalive action
obligations under these specifications with all employees having any responsibility
for hiring, assignment, layoff, termination, or other employment decisions including
specific review of these ilems with on-site supervisory personnel such as
Superintendents, General Foremen, etc., prior to the initiation of construction work at
any job site. A written record shall be made and maintained identifying the item and
place of these meetings, persons attending, subject matter discussed, and
disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any adverlising
in the news media, specifically including minerity and female news media, and
providing written notification to and discussing the Contractor's EEO policy with other
Contractors and Subcontractors with whom the Contractor does or anticipates doing
business.

Direct its recruitment efforts, both oral and written, to minority, female, and
communily organizalions, to schools with minority and female students and to
minority and female recruitment and training organizations serving the Contractor's
recruitment area and employment needs. Not later than one month prior to the date
for the acceptance of applications for apprenticeships or other training by any
recruitment source, the Contractor shall send written notification to organizations
such as the above, describing the openings, screening procedures and tests to be
used in the selection process.

Encourage present minority and female employees to recruit other minority persons
and wamen, and, where reasonable, provide after school, summer and vacation
employment to minority and female youth both on the site and in others areas of a
Contractor's workforce.

Validate all tests and other selection requirements where there is an obligation to do
s0 under 41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and
femate personnel for promoticnal opportunities and encourage these employees to
seek or to prepare for, through appropriate training, etc., such opportunities.

Ensure that seniorily practices, job classificalions, work assignments and other
personnel practices do not have a discriminatory effect by continually monitoring all
personnel and employment related activities to ensure that the EEQ policy and the
Contractor's obligations under these specifications are being carried out.

Ensure that all facilities and company activities are nonsegregated except that

separate or single-user tcilet and necessary changing facilities shall be provided to
assure privacy between the sexes,
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10.

1.

12.

13.

14.

0. Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction contractors and suppliers, including circulation of
solicitations to minority and female contractor assaciations and other business
associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and
performance under the Contractor's EEO policies and affimative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling
one or more of their affirmative action obligations (7a through p). The efforts of a contractor
association, joint contraclor-union, contractor-community, or other similar group of which the
Contractor is a member and participant, may be asserted as fulfilling any one or more of its
cbligalions under 7a through p of these Specifications provided that the Contractor actively
pariicipates in the group, makes every effort to assure that the group has a posilive impact
on the employment of minorities and women in the industry, ensures that the concrete
benefits of the program are reflected in the Conltractor’s minority and female workforce
participation, makes a good faith effort to meet its individual goals and timetables, and can
provide access to documentiation which demonstrates the effectiveness of actions taken on
behalf of the Contractor. The obligation to comply, however, is the Contractor’s and failure
of such a group to fulfill an obligation shall not be a defense for the Contractor's non-
compliance.

A single goal for minorities and a separate single goal for women have been established.
The Contractor, however, is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both male and female, and all women, both minarity
and non-minority. Consequently, the Contractor may be in violation of the Executive Order if
a particular group is employed in a substantially disparate manner (for example, even though
the Contractor has achieved its goals for women generally, the Conltractor may be in
violation of the Executive Order if a specific minority group of women Is under-utilized).

The Contractor shall not use the goals and timetables of affirmative action standards to
discriminate against any person because of race, color, religion, sex or national arigin.

The Contractor shall not enter into any Subcontract with any person on firm debarred from
Gavernment contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penallies for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended, and its implementing regulations, by the Office of Federal
Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7
of these specifications, so as to achieve maximum results from its efforts to ensure equal
employment opportunity. If the Contraclor fails to comply with the requirements of the
Executive Order, the implementing regulations, or these specifications, the Director shall
proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designale a responsible official to monitor all employment related
activity to ensure that the company's EEQ policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the Government and to keep records.
Records shall at least include for each employee the name, address, telephone numbers,
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15.

construction trade, union affiliation if any, employee identification number when assigned,
social security number, race, sex, status (i.e., mechanic, apprentice, {rainee, helper or
leborer), dates of changes in status, hours worked per week in the indicated trade, rate of
pay, and locations at which the work was performed. Records shall be maintained in an
easily understandable and retrievable form, however, to the degree that existing records
satisfy this requirement, contractors shall not be required {o maintain separate records.

Nothing herein provided shall be construed as a limitation upon the application of otherlaws
which establish different standards of compliance or upon the application of requirements for
the hiring of local and other area residents (i.e., those under the Public Works Employment
Act of 1977 and the Community Development Block Grant Program).

21



NOTICE TO BIDDERS

U.S. Department of Housing and Urban Development (H.U.D.) regulations require that the following
malerial must be submitted to the HUD Community Resources Division prior to start of construction:

1. Equal Employment Opportunity Certification (Form 2010).

2. Section 3 Strategy, Affirmative Action Program;

o] Section 3 Strategy

o Estimated Project Warkforce Breakdown, Table A,
o Proposed Contracts Breakdown, Table B.
0 Actual Praject Workforce Breakdown, Table C.

3. Contractor's Certification Conceming Labor Standards and Prevailing Wage
Requirements (Form GC-A).

4, Subcontractor’s Certification Conceming Laber Standards and Prevailing Wage
Requirements (Form GC-B).
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FHA FORM NO. 2010
Rev. 7/89
{Supersedes Prior Ravisions)

U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
FEDERAL HOUSING ADMINISTRATION
EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The undersigned understands and agrees that it is the “applicant” within the meaning of § 200.410 of the FHA
Regulations and agrees that there shall be no discrimination against any employee who is employed in
carrying out work receiving FHA assistance, or against any applicant for such employment, because of race,
color, religion, sex, or national origin, including but notlimited to employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rales of pay or other forms of compensalion; and
selecting for tralining, including apprenticeship.

The applicant further agraes to the following:

(1)

(2}

(3}

(4)

(5)

(6)

{7}

Name of Applicant:
Address:

It will incorporate or cause to be incerporated into any contract for construction work, or modification
thereof, as defined in the regulations of the Secretary of Labor at 41 CFR Chapter 60, which is paid
for in whole or in part with funds obtained pursuant to an FHA program, the equal opportunily clause
required by § 200.420 of the Regulations;

It will be bound by said equal opportunity clause with respect {o its own employment practices when it
parlicipales in any FHA assisted construction work: Provided, That if the applicant so participating is
a state or local government, the said equal opportunity clause is not applicable to any agency,
instrumentality or subdivision of such government which does not participate in wark on or under the
conlracl;

It will assist and cooperale actively with the FHA and the Secrelary of Labor in obtaining the
compliance of contractors and subconiractors wilh the equal opporiunity clause and the rules,
regulations and relevant orders of the Seeretary of Labor;

It will furnish the FHA and the Secretary of Labor such informalion as they may require for the
supervision of such compliance, and will otherwise assist the FHA in the discharge of FHA's primary
responsibility for securing compliance;

It will refrain from enltering into any contract or conlract modification subject to Executive Order 11246
of September 24, 1965, with a contractor debarred from, or who has not demonstrated eligibility for,
government contracts and federally assisted construction contracts pursuant {o the Executive Order;

It witl carry out such sanclions and penalties for violation of the equal oppertunity clause as may be
imposed upon contractors and subcontraclor by the FHA or the Secretary of Labor pursuant to Part li,
subpart D of the Executive Order; and

In the event that it fails o refuses to comply with its undertaking, the FHA may cancel, terminate or
suspend in whole or in part any contractual arrangements the FHA may have with the applicant; may
refrain from exlending any further assistance to the applicant under any FHA programs until
salisfactory assurance of fulure compliance has been received from such applicant; or may refer the
case (o the Department of Justice for appropriale legal proceedings.

Signed by:
Titie:
Dale:
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SECTION 3 STRATEGY

AFFIRMATIVE ACTION PROGRAM
IMPLEMENTING
SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT
OF 1968, AS AMENDED

Employment Opportunities for Businesses
and Lower Income Persons
in Connection With

HUD-Assisted Projects
CONTRACTOR'S NAME PROJECT NAME
CONTRACTOR FEDERAL IB NUMBER PROJECT NUMBER
ADDRESS - ZIP CODE & PROJECT LOCATION
AREA CODE - PHONE NUMBER (City, County, Slate)
EEC OFFICER CONSTRUCTION STARTING AND
COMPLETION DATE
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SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968,
AS AMENDED

Housing and Urban Development regulations implementing Section 3 of the Housing and Urban
Development Act of 1968, as Amended, require that, to the greatest extent feasible, opportunities
for training and employment be given to lower income residents of the project area and contracts for
work in connection with the project be awarded to business concems which are located in orowned
in substantial part by persons residing in the area of the project.

As evidence of Compliance, the undersigned certifies that he/she will:
(1) Take affirmative steps to hire and train lower income residents of the project area, and,

{(2)  Solicit the participation of businesses located in or owned substantially by persons residing
in the area of the project,

(3)  Submit the attached Affirmative Action Program implementing Section 3 of the Housing and
Urban Development Act of 1968, as Amended.

Signed Date

Title

Company
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Projecled Workforce Needs for this Project

On Table A, list all projected workforce needs for all phases of this project by occupation,
trade, skill level and number of pasitions.

Determination of Project Area Boundaries

A

Address of Proposed Project:

B.

Below, indicate whether this project is located in a Renewal Area.

{Specify) The Project area for purposes of this Section 3 Affirmative Action Plan is Roanoke,
Virginia.

Utilization of Lower Income Area Residenis as Trainees

A.

For the building construction, occupations, the number of trainees or apprantices for
each occupation shall be that number which can reasonably be utilized in each
occupation on each phase of this project and in no event shall that number be less
than the number of trainees or apprentices determined pursuant to regulations
issued by the Secretary of Labor for each building construction occupation.

For non-construction occupations or for any building construction occupations for
which ratios are not determined pursuant to regulations of the Secretary of Labor,
the number of trainees for each occupation shall be that number which can
reasonably be utilized in each occupation on each phase of this projecl.

A determination of the maximum reasonable number of trainees to be used in each
trade or occupation is given in Table A, Column 2, for each trade. Also given in
Column 2 is the eslimated project workforce at peak employment for each
occupation or trade category to be used on this project.

The contractor agrees to fill all vacant training position with lower income project
area residents except for those training positions which remain unfilled after a good
faith effort has been made.

Utilization of Lower Income Residents as Employees

A.

The number of estimated positions in the various oceupational categories which are
currently occupied by regular, permanent employees is given in Table A, Column 3.

The number of position not currently occupied by regular, permanent employees is
given in Table A, Column 4.

This company's goal for the number of positions on this project to be filled by lower
income residents of the Section 3 project area is stated in Table A, Column 5. (Each
contraclor is expected to make a good faith effort to fill all the positions identified in
Table A, Column 4, with Lower Income Project Area Residents),
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V.

vl

D.

This company agrees to submit Table C., Actual Employment Workforce Breakdown,
with the final request for payments. This Information regarding employee
characterislics will be forwarded to HUD.

Utilization of Business Located in or Owned in Substantial Part by Persons Residing in the
Project Area

A

In Table B, Column 1, list all contracts to be awarded, described by type of business
or profession, {o all businesses in connection with this Section 3 covered project. In
Column 2 (Table B), estimate the number of contracts of each type lo be lst. In
Column 3, project the approximate total dollar amount for all contracts of each type.

Based on the information given in Columns 1, 2, and 3 (Table B), and the availability
of eligible business concems within the project area doing business In professions or
occupalions identified, set forth your goals for the number of conlracts to be awarded
to eligible project area businesses in Column 4, and for the approximate dollar
amount to be awarded to project area businesses in Column 5. Eligible project area
businasses will be utilized to the greatest extent feasible.

Specific Affirmative Action Steps

{Name of Contractor) agrees to implement

the following specific affirmative action sieps directed at increasing the utilization of lower
income residents and project area businesses.

A.

To attempt to recruit from the appropriate areas the necessary number of lower
income residents through: local advertising media, signs placed at the proposed site
for the project, and community organizations and public or private institutions
operating within or serving the project area such as Service Empleyment and
Redevelopment (SER), Opportunities Industrialization Center (OIC), Urban League,
Concentrated Employment Program, or the U.S, Employment Service.

To prominently display a Section 3 Notice al the project site.
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ESTIMATED PRQJECT WORKFORCE BREAKDOWN

JABLE A

COLUMN 1 COLUMN 2 COLUMN 3 COLUMN 4 COLUMN 5
NO. POSITIONS NO. POSITIONS
108 CATEGORY | TAWEEST | curreniLy occupiepey | (No-EOSTHORS 1 568 FiLLED
PERMANENT EMPLOYEES OCCUPIED WITH LIPAR"
Officers/Supervisors
Profassionals
Technicians
Housing
Safes/RentalMgmt.
Office/Clerical
Service Workers
Others
Trade:
Journeymen
Apprantices
Maximum No. Trainees
Others
Trade:
Joumeymen
Apprentices
Maximum No. Trainees
Othars
TOTAL
Lower Income Project Area Residents
Individuals residing with the Seclion 3 Company
determined project area boundaries whose
family income does not exceed 90% of
the medium Income in the Standard Project Nama
Metropolitan Statistical Area (or the
Counly if not within an SMSA} in which
the Seclion 3 covered project is localed. Project Number
EEO Officer {Signature)
Date
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TABLE B
PROPOSED CONTRACTS BREAKDOWN

COLUMN 1 COLUMN 2 COLUMN 3 COLUMN 4 COLUMN 8§
Type of Contracls Total No. of Tolal Approximate | Estimated No. of Estimated Dollar
{Business or Profession) Contracls Dollar Amount Coniracts lo Project { Amount For Project
Area Businesses Area Businesses
Campany
Project Name
Project Number
EEOQ Officer (Signalure)
Date
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ACTUAL PROJECT WORKFORCE BREAKDOWN

TABLEC

COLUMN 1 COLUMN 2 COLUMN 3 COLUMN 4 COLUMN 5
TOTAL NO.
NO. POSITIONS
OB CATEGORY POSITIONS CURRENTLY OCCUPIED BY N%CT" 333,1{;3&‘“’;, NO. E,?E'EEONS
USED PERMANENT EMPLOYEES OCCUPIED WITH LIPAR®
Officers/Supervisors
Professionals
Technicians
Housing
Sales/Rantal/Mgmt.
Office/Clerical
Service Workers
Olhers
Trade:
Joumeymen
Apprentices
Maximum No. Trainees
Others
Trade:;
Joumeymen
Apprentices
Maximum No. Trainees
Others
TOTAL
Lower Income Project Area Residents.
Individuals residing with the Section 3 Company
delermined project area boundaries whose
family income does not exceed 90% of
the medium income in the Standard Projecl Name
Metropolitan Statistical Area (or the
County if not within an SMSA) In which
the Seclion 3 covered project is located, Project Number
EEO Officer (Signature)
Dale




COMMUNITY DEVELOPMENT BLOCK GRANT
CITY OF ROANOKE, VIRGINIA
CONTRACTOR'S CERTIFICATION
CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

TO (Appropriale Recipient): DATE

c/o HUD Communily Resources Division PROJECT NUMBER (IF ANY}
Room 305 North, Municipal Building

215 Church AVenue. sSw PRO]E_CT NAME
Roanoke, VA 24011

1. The undersigned, having executed a contract with the City of Roanoke, Virginia, for the consiruction of the
above-idenlified project, acknowledges thal:
A The Labor Standards Provisions are included in the aforesaid contract:
B. Correction of any infractions of the aforesaid condilions, including infractions by any of histher subcontractors
and any lower tier subcontraclors, is his\her responsibility;
2. He ceriifies that:
A, Neither he nor any firm, partnership or association in which he has subslantial inlerest is designated as an

inetigible contractor by the Complroller General of the United States pursuant to Section 5.6(b) of the
Regulations of the Secretary of Labor, Part 5 (29 CFR, Parl 5) or pursuant 1o Section 3(a) of the Davis-Bacon
Acl, as amended (40 U.S.C. 276 a-2(a)).

B. No part of the aforementioned conlract has been or will be subcontracted to any subcontractor if such
subconlractor or any firm, corporalian, parinership or association in which such subcontracior has a
substantial interest is designated as an Ineligible contractor pursuant tc any of the aforementioned regutatary
or statutory provisions.

3, He agrees to obtain and forward to the aforementioned recipient within ten day afler the execution of any subcontract,
including those executed by his subcontractors and any lower tier subcontractors, a Subcontractor's Certification
Conceming Labor Standards and Prevailing Wage Requirements execuled by the subcontractors.

4, He cerlifies that:

A The tegal name and the business address of the undersigned are:

Employer's Identification No.

{Contractor)

Date:

By:

3




COMMUNITY DEVELOPMENT BLOCK GRANT
CITY OF ROANOKE, VIRGINIA
SUBCONTRACTOR'S CERTIFICATION
CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

TO (Appropriale Recipient): DATE

c/o HUD Community Resources Division PROJECT NUMBER (IF ANY)
Room 305 North, Municipal Building

215 Church Avenue, SW PROJECT NAME
Roanoke, VA 24011

1. The undersigned, having execuled a contract with

(Contractor or Subcontractor) far

{Nature of Work) in the amount of $ in the constructien of the above-identified project,
certifies that:

A. The Labor Standards Provisions of the Contract for Construclion are Included in the aloresaid contract;

B. Neither he nor any firm, corporation, partnership or association in which he has subslantial interest is
designated as an ineligible contractor by the Compiroller General of the United States pursuant to Section
5.6(b) of the Regulations of the Secretary of Labor, Part 5§ (29 CFR, Part 5) or pursuant to Section 3(a) of the
Davis-Bacon Act, as amended (40 U.S.C. 276 a-2(2)).

C. No part of the aforementioned contract has been or will be subtontracted to any subcontractor if such
subcontractor or any firm, corporation, parinership or association in which such subcontractor has a
substantial Interest is designated as an ineligible contractor pursuant to any of the aforementioned ragulatory
or statulory provisions.

2. He agrees to obtain and forward to the contraclor, for transmiital to the recipient within ten days alter the execution of
any lower subcontracl, a Subconiraclor's Cerlification Concerning Labor Standards and Prevailing Wage
Requirements, execuied by the subcontraclor, in duplicale.

A. The workmen will report for duly on or about
Date
3. He certifies that:
A The legal name and the business address of the undersigned are:

Employer's Identification No.

{Subconlractor)
Date:

By.

3z
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