



June 22, 2015

ADDENDUM NO. 1 TO ALL BIDDERS:

REQUEST FOR PROPOSAL: RFP#15-11-07

Description: Construction Inspection Program

Dated: June 5, 2015

For Delivery to: Purchasing Division, City of Roanoke, Virginia

Bid Due: June 23, 2015

OPENING DATE AND TIME: This RFP opening date and time are hereby changed to July 1, 2015, at 2:00 p.m.

CLARIFICATION:

The construction inspection program may include the following projects:

Annual Bridge Maintenance Contracts
Orange Avenue over Tinker Creek Bridge Rehabilitation
Gilmer Avenue over Trout Run Replacement
Franklin Road over NS Railway Bridge Replacement
Brandon Avenue over Murray Bridge Rehabilitation
Berkley Road over Glade Creek Replacement
Dale Avenue (Route 24) over Tinker Creek Rehabilitation
13th Street, SW over NS Railway Rehabilitation
Main Street (Wasena) over NS Railway and Roanoke River Bridge Replacement
Persinger Road over Murray Run Replacement
5th Street over Trout Run Replacement

Note: A signed acknowledgment of this addendum should be received at the location indicated on the RFP either prior to the due date and hour or attached to your response. Signature on this addendum does not substitute for your signature on the original solicitation document. The original solicitation document must be signed.

Very truly yours,

Monica Cole
Senior Buyer
Phone: 540-853-2871

Name of Firm

Signature/Title

Date